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EXHIBIT B – Scope of Work 
 

Intent: 

In general, this Bid Package is comprehensive to specific CSI Division Work and related Work as 

referenced, indicated on, or implied by the Project Drawings, Specifications and Project Manual. 

Subcontractor acknowledges that the following Scope of Work detail is provided as a courtesy and must 

be used in conjunction with all Project Documents. Scope of Work detail listed is not intended to describe 

a complete and final work scope. It is provided as a summary overview only.  

 

Document Inclusions: 

• Sample subcontract agreement with special provisions and exhibits 

• Owner contract 

• Exhibit B - this scope of work 

• Schedule 

• Logistics plan 

• Soils Report 

• March 29, 2019 75% CD drawings and specifications 

 

Scope of Work Summary: 

Furnish all STRUCTURAL AND MISC STEEL submittals and shop drawings, fabrication, materials, safety, 

quality control, labor, equipment and tools, competent supervision, hoisting, scaffolding, campus traffic 

control measures, and transportation required for a complete installation of all STRUCTURAL AND MISC 

STEEL as outlined in the contract documents. 

 

 Include all elevator hoistway steel 

 Include all stair railings 

 Include all bollards 

 Include all masonry top of wall clip anchors 

 Include all Vehicular pipe guards 

 

Trade Specific Scope of Work Items: 

The following is a general outline of items specifically included, but not limited to, under this agreement: 

  

1. Provide cleaning of all exposed surfaces furnished under this package prior to final turnover.   

2. Subcontractor shall obtain and pay for any required permits, bonds, or fees as required to 

complete scope of work under this agreement including any required re-inspection fees / costs 

are responsibility of Subcontractor.  It is the responsibility of this Subcontractor to anticipate 

inspection delays in the installation durations and sequence such work ahead of others as not to 

impose delays in the schedule.    

3. Subcontractor is responsible for all penetrations/block-outs, templates and sleeves in or through 

concrete, precast concrete, gypsum wall board, ceilings, slabs, roofs or foundations, or any other 

material or structure necessary to complete this work. 
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4. Subcontractor understands that multiple areas will be occurring simultaneously and said 

Subcontractor shall provide required supervision and manpower to maintain multiple work areas.  

Schedule is not constrained which allows the Drywall and Concrete trades to proceed ahead of 

schedule, or work floors than anticipated in the schedule.  Subcontractor agrees to adjust 

manpower and supervision requirements to meet acceleration potential of the building structure 

at no additional cost to Contractor (i.e. electrical rough-ins shall not be constraint on masonry, 

concrete, installations).   

5. Subcontractor understands the schedule and has included multiple crews in order to achieve the 

required dates. 

6. All testing, certification tests, etc. under direction of Owner, Engineer, Inspectors, and 

governmental authority(s) having jurisdiction.  This includes but is not limited to all seismic 

qualification certifications and/or calculations as required in various elevator specification 

sections.  Certifications/calculations shall be signed and sealed by a qualified professional 

engineer.  

7. This Subcontractor shall make deliveries by trailer truck.  Storage space at the jobsite is extremely 

limited and will only be available as allowed by the CM. Include all necessary equipment, etc. to 

unload all deliveries. 

8. All welding machines shall be gas/diesel type and no electrical power will be made available for 

this operation on site. 

9. Subcontractor shall include 2% of the total contract value for participation in composite clean-up 

crew.  Balfour Beatty will be responsible for managing this crew. 

10. Cleaning of streets if soiled by this subcontractor is included immediately upon occurrence before 

Owner contracts BBC.  

11. Flaggers at site entrance are included for your scope of work entering and existing site 

12. All Special inspections will be provided by the CMAR. It is the responsibility of this package to 

review the statement of special inspections, provide all required information/documentation as 

well as actively participate in the stated inspections. It is the responsibility of this package to 

coordinate a request for inspections through Balfour Beatty Construction no later than 72 hours 

in advance of the inspection needed. All costs for failed inspections and/or re-inspections will be 

the responsibility of this package.  

13. All steel products shall be field measured and field verified to prevent rework in field, and to 

limit field welds 

14. Subcontractor shall furnish and install all structural steel columns and beams, including all 

anchor bolts, bearing plates and base plates.   

15. Subcontractor shall furnish and install all Elevator Hoistway misc. steel including: 
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a. Galvanized Sump pit frames and grated covers. Field anchoring frame to concrete pit, 

and field cutting of grate around plumbing pipe is included 

16. Subcontractor shall furnish and install all Stairs Railings.  

a. All material is to be galvanized. Field grind all burrs from galvanizing.  Limit cold 

galvanizing to field welds only, and not field fabrication repairs. Field fabrication repairs 

shall send railings back to galvanizer. 

i. See Alternate #5 for stainless steel 

b. Removal and disposal to CM’s dumpster all stair temporary wood handrails is included 

herein that were installed by the precast subcontractor.  

c. Provide locations of any precast embed requirements 

d. Core drilling or anchoring to precast stairs and landings is included with grouting. 

17. Subcontractor provide all Galvanized Bollards located: 

a. Furnish and install at elevated precast deck locations with tops capped, through bolting, 

and underslab steel full plate washer. Include drilling of slab without spawling precast.  

i. At stair towers 

b. Furnish only to the concrete subcontractor all galvanized bollards at the parking deck 

slab on grade level locations which are to be concrete filled by others. 

i. At stair towers 

c. Furnish only to the concrete subcontractor all galvanized bollards at the parking deck 

south entry islands (x2) for raised curb area which are to be concrete filled by others. 

i. At southeast island 

ii. At southwest island 

d. Furnish only to the concrete subcontractor all “removable” galvanized bollards at the 

parking deck west entry at parking lot, and at building slab edge. 
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e. Furnish only to the concrete subcontractor all galvanized bollards at the parking lot 

dumpster area location which are to be concrete filled by others. 

f. Furnish and install factory prefinished yellow PVC full covers for all bollards vs. field 

painting yellow (on all bollards per items a-c above) 

18. Subcontractor shall furnish and install all masonry top of wall anchors shown on structural 

details 

a. Field verify conditions 

b. All anchorages included 

19. Subcontractor shall field measure, furnish and install all galvanized pipe and conduit Vehicular 

Guards.   

a. Verify locations will MEP drawings. 

b. Field verify sizes, shapes, and anchorage details to field conditions of columns and walls 

vs. piping configurations 

c. Do not block cleanout covers or junction boxes required by code for access 

20. All steel on this project shall be assumed to be hot dipped galvanized. 

21. Subcontractor shall be solely responsible for all equipment and labor necessary for hoisting, 

unloading, distribution, and installation of his materials. 

22. Subcontractor shall provide qualified licensed operators for all equipment required and certified 

riggers  

23. Subcontractor acknowledges that the site has very limited storage space and coordination of 

deliveries with the Contractor’s Superintendent and the project schedule will be critical. 

24. Subcontractor to include multiple mobilizations.  
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25. Project award includes erection times (fill in durations): 

 Shop Drawing Time:____________ weeks 

 Fabrication Time: ____________weeks 

 Estimated duration of erection: _____________weeks 

 

EXCLUSIONS: 

1. Cable rail system (by precast subcontractor) 

2. Installation of bollards at grade only (by concrete subcontractor) 

3. Hoistway elevator beams (by precast subcontractor) 

4. Elevator pit ladder (by elevator subcontractor) 

5. Dumpster gate (by general trades) 

 

ALTERNATES:   

1. Stainless Steel stair railings vs. base bid galvanized steel 

 


