BID PACKAGE NUMBER: B-32C BID PACKAGE NAME: LANDSCAPING, IRRIGATION AND
March 29, 2019 PAVERS

EXHIBIT B — Scope of Work

Intent:

In general, this Bid Package is comprehensive to specific CSI Division Work and related Work as
referenced, indicated on, or implied by the Project Drawings, Specifications and Project Manual.
Subcontractor acknowledges that the following Scope of Work detail is provided as a courtesy and must
be used in conjunction with all Project Documents. Scope of Work detail listed is not intended to describe
a complete and final work scope. It is provided as a summary overview only.

Document Inclusions:
e Sample subcontract agreement with special provisions and exhibits
* Owner contract
e Exhibit B - this scope of work
* Schedule
e Logistics plan
*  Soils Report dated 2/5/19 revision 2
e March 29, 2019 75% CD drawings and specifications

Scope of Work Summary:

Furnish all Landscaping, Irrigation, and Pavers submittals and shop drawings, fabrication, materials,
safety, quality control, labor, equipment and tools, competent supervision, hoisting, scaffolding, campus
traffic control measures, and transportation required for a complete installation of all Landscaping,
Irrigation, and Pavers as outlined in the contract documents.

Landscaping
Irrigation

Site Furnishings
Pavers

AN

Trade Specific Scope of Work Items:
The following is a general outline of items specifically included, but not limited to, under this agreement:

1. Provide cleaning of all exposed surfaces furnished under this package prior to final turnover.

2. Subcontractor shall obtain and pay for any required permits, bonds, or fees as required to complete
scope of work under this agreement including any required re-inspection fees / costs are
responsibility of Subcontractor. It is the responsibility of this Subcontractor to anticipate inspection
delays in the installation durations and sequence such work ahead of others as not to impose
delays in the schedule.

3. Subcontractor understands that multiple areas will be occurring simultaneously and said
Subcontractor shall provide required supervision and manpower to maintain multiple work areas.
Schedule is not constrained which allows the Drywall and Concrete trades to proceed ahead of
schedule, or work floors than anticipated in the schedule. Subcontractor agrees to adjust
manpower and supervision requirements to meet acceleration potential of the building structure at
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no additional cost to Contractor (i.e. electrical rough-ins shall not be constraint on masonry,
concrete, installations).

4. Subcontractor understands the schedule and has included multiple crews in order to achieve the
required dates.

5. Alltesting, certification tests, etc. under direction of Owner, Engineer, Inspectors, and governmental
authority(s) having jurisdiction. This includes but is not limited to all seismic qualification
certifications and/or calculations as required in various elevator specification sections.
Certifications/calculations shall be signed and sealed by a qualified professional engineer.

6. This Subcontractor shall make deliveries by trailer truck. Storage space at the jobsite is extremely
limited and will only be available as allowed by the CM. Include all necessary equipment, etc. to
unload all deliveries.

7. Any welding machines shall be gas/diesel type and no electrical power will be made available for
this operation on site.

8. Subcontractor shall include 2% of the total contract value for participation in composite clean-up
crew. Balfour Beatty will be responsible for managing this crew.

9. Cleaning of streets if soiled by this subcontractor is included immediately upon occurrence before
Owner contracts BBC.

10. Protection of all installed hardscape is included from damage by this scope of work
11. Flaggers at site entrance are included for your scope of work entering and existing site

12. CMAR is responsible for material and quality control testing. Any re-testing or reinspections of
failed items will be responsibility of this subcontractor to pay.

13. Subcontractor is responsible for all dewatering as required to complete this scope of work

14. Subcontractor is responsible for total coordination of all underground utilities and for providing a
complete utilities system. There will be no cost or time considerations given for adjustments of
structures or pipe runs due to conflicts arising from lack of coordination with adjacent utilities,
structures, or other Subcontractors. First installed does not constitute grounds for a change order
for installation of uncoordinated work. BBC and UNCW dig permits are required to be accurate
and completed for all excavations. All existing utilities shall be located by pot holing and exposed
by hand for length of required exposed before any machine excavation occurs. BBC must visually
see the exposed utility before machine excavation occurs. All supporting of existing utilities
including beams, cables, adding restraints etc. is include to protect the utility during excavation
and backfilling operations.

15. Subcontractor is hereby advised that site investigation reports have been provided by the Owner
for review and information purposes. The report has been issued to this Subcontractor.
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Subcontractor shall waive all rights to any claims against the Construction Manager for conditions
as designated in the report. See unit prices for any conditions deemed by the 3™ party inspector
to not comply with the Contract Documents.

16. Subcontractor is responsible for notifying Construction Manager, Owner, Architect, and governing
agencies of all inspection requests.

17. Subcontractor is responsible for notifying Construction Manager, Owner, Architect, and
Governing agencies of all existing utility locates.

a. Subcontractor shall verify locations of all existing Utilities within the Construction Areas
prior to commencing Work.

b. Any damage to existing in-service Utilities during Construction will be repaired at the
expense of the Subcontractor that caused the damage.

c. Subcontractor is responsible for notifying the Construction Manager, Owner, Architect,
and Governing agencies of all tie-ins and shut downs of existing utility systems, inspection
requests, and existing utility locates.

18. Subcontractor is responsible for the repairs or relocations required of site perimeter fencing and
gates if damaged or if required to perform work under this agreement.

19. Videotaping of all existing conditions prior to start of work under this agreement is included for
all clearing operations and any operations working around existing utilities or other structures.
Video Taping of all utilities installed under this scope of work is also included.

20. Subcontractor is required to participate in the BIM Coordination Drawing process with other
project Subcontractors as detailed in the Subcontract Special Provisions - Project Provisions to
assist in producing fully coordinated CAD coordination drawings.

21. The following is a general outline of items included, but not limited to, under this Agreement for
Landscaping and Irrigation Work per specifications:

a. Scope of work includes
i. Main parking deck site new work

ii. Repairs to existing landscaping conditions at conclusion of project at following
locations:

1. West main entry area into Belk Hall

UNCW PARKING DECK 2 Page 3 of 7



BID PACKAGE NUMBER: B-32C BID PACKAGE NAME: LANDSCAPING, IRRIGATION AND
March 29, 2019 PAVERS

2. Project Road frontage right of way area including both entries

3. Offsite Temporary precast access drive landscaping replacement (see
logistics plan for locations)

1. West end shrubs and mulch
2. Middle access road seeding
3. East end mulching

b. All surveying and layout of all work under this Agreement is included in this
Subcontractor’s Scope of Work. Monument elevation and horizontal control shall be
provided on-site by others.

c. Protection of asphalt paving and concrete curbs/walks is included. Any and all required
traffic control is included.

d. Cleaning of surrounding roads, sidewalks, storm inlets and structures, and parking areas
are included if soiled by this Subcontractor with work under this Agreement.

e. Subcontractor shall deliver and complete work under this Agreement in phased areas as
approved by CM. Bulk deliveries and extended storage of materials on-site is prohibited.

f.  Subcontractor shall provide all specified maintenance and warranties. Replacement of
any/all noncompliance work under this Agreement at end of the warranty and
maintenance period, in order to receive final acceptance of work from Owner, shall be
provided at no additional cost to CM and/or the Owner.

g. Included are multiple mobilizations, multiple crews, and equipment to complete this
Scope of work since sequence of work will be installed by area.

h. The following is a general outline of items included, but not limited to, under this
agreement for Landscaping per specification sections:

i. Furnishing and installing all planting, ground cover, shrubs, mulching, trees, etc.
per Planting Schedule, and per quantities indicated on Drawings. Subcontractor
has included all planting types and quantities indicated on the Planting Schedule
as well as confirming quantities required on Drawings.

ii. Included is all fertilizers, edging, V-cut edging, soil amendments, antidesicants,
maintenance, staking, pruning, tree wrapping, tilling subsoil, weed control
barriers, etc.
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iii. Furnishing and installing all seeding and sodding per quantities associated with
the contract documents, required seeding and sodding dates, mulching,
watering, rolling, erosion control, fertilizing, lime, soil amendments, seedbed
preparation, etc. Provide lawn maintenance including mowing, watering,
fertilizing, weeding, etc. Subcontractor shall be responsible for ensuring a “full
stand of grass” in areas as required on or before Final completion.

iv. Subcontractor shall adhere to specifications for planting and maintenance
requirements. MAINTENANCE SHALL BE FOR 1 YEAR FROM STATE
CONSTRUCTION FINAL INSPECTION.

v. Subcontractor shall provide all soil testing under this agreement Project
Specifications. All soil amendments work and materials for soil compliance is
included in this Agreement and shall proceed in accordance with test results and
Architect’s recommendations.

vi. Subcontractor shall receive topsoil subgrade at elevation tolerance indicated in
project grading specifications and within +/- 0.1 foot of finish grade with
balancing of materials on-site and topsoil. All disking, raking, watering, erosion
control materials, scarifying, fine grading, and balancing of subgrade with on-site
top soil materials to receive specified landscaping materials is included in this
Agreement.

vii. Subcontractor is responsible for raking installed topsoil at lawn, sod, and planting
areas, for debris. Earthwork Subcontractor is only responsible for preparing
existing topsoil as defined in specification. This Subcontractor is responsible for
removing all other debris from topsoil including removal of all stones and debris
gathered during this operation from the jobsite. On-site screened topsoil shall be
provided by others, for use by this Subcontractor in coordination with the Grading
Subcontractor.

viii. Staking of trees and as specified are included. Removal of staking is included at
Owner and Architect’s direction.

ix. All watering of seeding and planting is included. Subcontractor shall provide all
hoses, temporary backflow preventers, spray devices, etc. required for this Work.
Subcontractor shall also provide manpower and supervision of watering process
to provide timely relocation of devices in order to provide equal distribution of
the watering in all areas. Overnight or unsupervised temporary watering is
prohibited.
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X. All plants and trees shall be free from disease and insects. Provide certifications
as specified. All sod shall also be furnished free of debris, disease, insects, weeds,
manure, mold and mildew, etc.

xi. Subcontractor is responsible for repairs to any areas of this Scope of Work,

IM

including but not limited to, all “washouts” and reconditioning of seeding and

sodding areas.

xii. Subcontractor shall layout and pre-stake all work under this Agreement for
Architect’s approval. Subcontractor shall contact Landscape Architect for a pre-
installation conference prior to placing planting to confirm layout, spacing,
configurations, etc.

xiii. Included are multiple mobilizations for seeding, sodding, planting, and mulching
activities. Subcontractor shall mobilize to each area as they become available to
Subcontractor. Subcontractor shall be responsible for all regrading, soil
replacement, erosion control measures, etc. if this Subcontractor fails to mobilize
to the site per CM’s request and due to not installing permanent planting, and
sodding/seeding products in a timely manner as outlined under this Agreement.

i. The following is a general outline of items included, but not limited to, under this
agreement for Irrigation per specification sections:

i. Subcontractor is required to provide an engineered design build of irrigation
system from UNCW main irrigation line located on northwest side of Belk Hall.
Coordinate design with UNCW and Landscape Architect. Submit for designer
approval 30 days from award of contract.

ii. Furnish and install all required sleeves
iii. All controllers, rain gauges, wiring, control boxes, etc. for operating system

iv. All piping from 3” main shown on civil installed by site subcontractor. However,
this subcontractor is responsible for flushing the 3” line after all work is complete
herein.

v. Provide asbuilts, Owner training, and O&M manuals

22. Subcontractor shall furnish and provide full installation of Site Furnishings per Architectural and
Landscape drawings per the following:

a. Bike Racks

b. Benches
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c. Site trash receptacles

23. Subcontractor shall furnish and provide full installation of Pavers per Architectural and Landscape
drawings including subgrade compactions, fabrics, stone base, sands, edging, and pavers:

a. Atraised cross walks
b. Alternate Bid #4 for edge of sidewalks
24. Project award includes erection times (fill in durations):

Shop Drawing Time: weeks
Fabrication Time: weeks
Erection start date:

Estimated duration of erection: weeks

EXCLUSIONS:
1. Topsoil installation (by site subcontractor)
2. Concrete sidewalks (by site subcontractor)

3. lrrigation 3” main including backflow, hot box, and meter (by site subcontractor)

ALTERNATES:
None
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