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EXHIBIT B – Scope of Work 
 

Intent: 

In general, this Bid Package is comprehensive to specific CSI Division Work and related Work as 

referenced, indicated on, or implied by the Project Drawings, Specifications and Project Manual. 

Subcontractor acknowledges that the following Scope of Work detail is provided as a courtesy and must 

be used in conjunction with all Project Documents. Scope of Work detail listed is not intended to describe 

a complete and final work scope. It is provided as a summary overview only.  

 

Document Inclusions: 

• Sample subcontract agreement with special provisions and exhibits 

• Owner contract 

• Exhibit B - this scope of work 

• Schedule 

• Logistics plan 

• Soils Report dated 2/5/19 revision 2 

• March 29, 2019 75% CD drawings and specifications 

 

Scope of Work Summary: 

Furnish all PLUMBING AND HVAC submittals and shop drawings, fabrication, materials, safety, quality 

control, labor, equipment and tools, competent supervision, hoisting, scaffolding, manlifts, campus traffic 

control measures, and transportation required for a complete installation of all PLUMBING AND HVAC as 

outlined in the contract documents. 

 

 Include all plumbing including domestic water and storm drainage  

 Include all HVAC including mechanical ventilation and controls 

 

Trade Specific Scope of Work Items: 

The following is a general outline of items specifically included, but not limited to, under this agreement: 

 

1. Provide cleaning of all exposed surfaces furnished under this package prior to final 

turnover.   

2. Subcontractor shall obtain and pay for any required permits, bonds, or fees as required to 

complete scope of work under this agreement including any required re-inspection fees / 

costs are responsibility of Subcontractor.  It is the responsibility of this Subcontractor to 

anticipate inspection delays in the installation durations and sequence such work ahead 

of others as not to impose delays in the schedule.    

3. Subcontractor is responsible for all penetrations/block-outs, templates and sleeves in or 

through concrete, precast concrete, gypsum wall board, ceilings, slabs, roofs or 

foundations, or any other material or structure necessary to complete this work. 

4. Subcontractor understands that multiple areas will be occurring simultaneously and said 

Subcontractor shall provide required supervision and manpower to maintain multiple work 

areas.  Schedule is not constrained which allows the Drywall and Concrete trades to 
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proceed ahead of schedule, or work floors than anticipated in the schedule.  Subcontractor 

agrees to adjust manpower and supervision requirements to meet acceleration potential 

of the building structure at no additional cost to Contractor (i.e. electrical rough-ins shall 

not be constraint on masonry, concrete, installations).   

5. Subcontractor understands the schedule and has included multiple crews in order to 

achieve the required dates. 

6. All testing, certification tests, etc. under direction of Owner, Engineer, Inspectors, and 

governmental authority(s) having jurisdiction.  This includes but is not limited to all seismic 

qualification certifications and/or calculations as required in various elevator specification 

sections.  Certifications/calculations shall be signed and sealed by a qualified professional 

engineer.  

7. This Subcontractor shall make deliveries by trailer truck.  Storage space at the jobsite is 

extremely limited and will only be available as allowed by the CM. Include all necessary 

equipment, etc. to unload all deliveries. 

8. All welding machines shall be gas/diesel type and no electrical power will be made available for 

this operation on site. 

9. Subcontractor shall include 2% of the total contract value for participation in composite clean-up 

crew.  Balfour Beatty will be responsible for managing this crew. 

10. Cleaning of streets if soiled by this subcontractor is included immediately upon occurrence before 

Owner contracts BBC.  

11. Flaggers at site entrance are included for your scope of work entering and existing site 

12. Provide cleaning of all exposed surfaces furnished under this package prior to final 

turnover.   

13. Subcontractor shall obtain and pay for any required re-inspection fees / costs are 

responsibility of Subcontractor.   

14. Subcontractor shall be solely responsible for furnishing and installing all blockouts and 
sleeves in concrete walls, CMU walls, footings, slabs on grade, etc. Core drill of precast 
assemblies is included with Precast Engineer’s approval of size and locations, x-ray 
locations by 3rd party, cleaning precast from any slurry caused by core drill.  All exposed 
penetrations shall include caulking pipe to precast, and installation of prefinished 
escutcheon around pipe to cover gap. 

15. All testing, certification tests, etc. under direction of Owner, Engineer, Inspectors, and 

governmental authority(s) having jurisdiction.  This includes but is not limited to all seismic 

qualification certifications and/or calculations as required.  Certifications/calculations shall 

be signed and sealed by a qualified professional engineer.  

16.  Any concrete equipment pads required for this scope of work are included 

17. The Electrical subcontractor will provide all line and load side power wiring and 
installations for all plumbing and mechanical equipment.  This includes all final 
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connections to equipment provided by this scope. Subcontractor shall coordinate final 
terminations with Electrical Subcontractor to ensure proper connections are made.  

18. Subcontractor to include all requirements of insulation as indicated in the Contract 
Documents and as required by SCO.  If a discrepancy should occur within the documents, 
the more stringent requirement shall apply.  

19. Plumbing Specific: 

a. Temporary Water: 

i. Subcontractor shall at Contractor’s direction, provide all labor and materials 
to install a complete temporary water supply to the Contractor’s field office.  

ii. Subcontractor shall furnish labor and materials for temporary ¾” and 2” 
water hookups for any construction purposes required by Contractor (to 
include water for MEP testing, pressure washing deck, etc.). Backflow 
preventer is to be included herein. 

b. Storm and Deck Drains: 

i. All Parking Deck storm piping including deck and slab on grade drain 
fixtures, piping, supports, etc. 

ii. Core drilling openings in precast deck with approval of precast 
subcontractor and include 3rd party x-ray as not cut rebar or tensioned 
cables. 

1. Forming, doweling, reinforcing, pouring and finished concrete 
around drains is included 

2. Sleeving wall penetrations with caulking and escutcheons is 
included. 

iii. Subcontractor shall adequately backfill and compact, to specified densities, 
all trenches immediately following installation and inspection of 
underground installations.   

1. All trenches not under structural areas shall be immediately 
backfilled and compacted to allow other traffic over ditches.  
Tamping operations shall be accomplished under the direction and 
approval of the materials testing consultant and Contractor.  

2. All spoils are to be evenly distributed in areas as directed by the 
project superintendent.  Any excess spoils from this scope of work 
are to be removed from the site by this subcontractor.  

3. Building pad subgrade elevation shall be graded back to condition 
of 9” below finish floor  

iv. Subcontractor shall fully coordinate any underground or underslab work 
being performed by or for this scope of work. 

v. Proper location, grades, and testing of all plumbing installations shall be 
the responsibility of the Subcontractor.  Subcontractor shall test all 
underground piping for leaks, verify all piping locations and provide written 
certification of testing, and provide all needed corrections at no cost after 
the slab forms are set and prior to pouring slab.  
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vi. Subcontractor shall be responsible for any dewatering that may be required 
to install underground piping.  

vii. Subcontractor shall properly cap underground piping systems prior to slab 
pour to prevent concrete from getting into pipes.  

viii. Plumbing subcontractor shall have a qualified person on-site during all 
concrete slab pours to observe plumbing penetrations.  

ix. All piping conditions shall be mocked up in the field so verified piping is 
neat, tight to structure, located from damage, etc.  Costs for extra fittings 
to meet these conditions shall be included.  All cleanouts shall be installed 
above the steel vehicle guards to allow for access without removing the 
guards. 

x. This package is to include provisions to tie a Hub drain into the roof leader 
at each of the parking deck fan coil units that are currently shown on the 
mechanical plans. All piping to be routed through the slab and as close to 
the ceiling on the floor beneath it as possible for the entire run. Tie in below 
grade at all slab on grade levels.  

xi. Subcontractor shall extend storm sewer to a minimum of 5’ outside the 
building and shall make all connections to Utility Subcontractor’s water and 
sewer laterals and/or stub outs.  All utility locations must be coordinated 
with sitework utilities Subcontractor & Contractor prior to his 
commencement.  

xii. All concrete work for cleanout protection on site, exterior splash blocks for 
elevator sump pump discharge are to be included by this package.  

c. Elevator sump pumps and alarm panels are included.  

i. Remote alarm shall be installed in location determined by Architect and 
UNCW (or as shown on drawings).   

ii. Field measure premanufactured chord from pump to controller.  No wiring 
splices allowed in elevator shaft.   

iii. Field testing for NCDOL inspection is included. 

iv. Provide conduit and pull box in hoistway to controller 

v. Core drill all wall penetrations per precast subcontractor approval including 
3rd party x-ray.   

vi. Caulk both sides of precast for penetrations with escutcheons 

vii. Provide temporary sump pumps at each elevator pit on float and hoses to 
keep dry. 

d. Domestic Water line (Alternate #3): 

i. Alternate #3A  

1. pick up the 2” water line on building side of backflow 5’-0” out 
installed by site subcontractor 

2. install valve and cover 

3. extend line to inside building pad with 2” hose connection 24” AFF. 
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4. Subcontractor shall furnish and install all electrical heat trace, as 
required, for all piping installed under this Agreement.  If a 
discrepancy should occur within the documents, the more stringent 
requirement shall apply.  Final Electrical connection shall be by the 
Electrical Subcontractor.  

ii. Alternate #3B 

1. provide 2” piping from stub up inside parking deck on southwest 
corner to two (2) each 2” hose connections on levels 1 through 5 at 
each end of ramp.   

2. All concrete work for cleanout protection on site   

3. Subcontractor shall provide and install all wall hydrants and hose 
bibs per the Contract Documents.  Frost-proof wall hydrants and 
hose bibs with vacuum breakers shall be installed at all locations as 
directed by Contractor and as indicated on plans and specifications.  
Each branch shall have a shut off valve.  

4. Any exposed insulation exposed to damage conditions shall be 
assumed to be aluminum jacketed. Subcontractor to include all 
requirements of insulation as indicated in the Contract Documents 
and as required by the local code.  If a discrepancy should occur 
within the documents, the more stringent requirement shall apply.   

5. Subcontractor shall be solely responsible for protecting his 
installations from freezing.  All damages, whether direct, 
consequential, or incidental, resulting from Subcontractor’s failure 
to comply with this requirement shall be Subcontractor’s sole 
responsibility. This includes completed systems that are not turned 
over under SCO Final Inspection.  Domestic water system shall be 
installed to drain back to main, and provide a hosebib in order to 
drain system. 

6. Subcontractor shall flush the water system with chlorinated water 
from the site water distribution system.   

7. This package includes all code required labeling and identification 
of water, and storm systems. 

e. Project award includes erection times (fill in durations): 

1. Shop Drawing Time:____________ weeks 

2. Fabrication Time: ____________weeks 

3. Estimated duration of underslab: _____________weeks 

4. Estimated duration of above grade: _____________weeks 

20. Mechanical Specific 

a. Subcontractor understands that all references to 'by Contractor', 'by General 
Contractor', or 'by Construction Manager' on the Mechanical Drawings or 
Specifications shall be inferable and assumed as to be 'By this Subcontractor'. 

b. Subcontractor shall furnish all access panels required to access this scope of work.    
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c. Subcontractor shall furnish and install all mechanical equipment indicated in the 
contract drawings and specifications.  This includes but is not limited to all ductless 
split systems (including any required condensate pumps), exhaust fans, electric 
wall heaters, etc. required for a complete Parking Deck HVAC system. 

d. All equipment and controls shall be U.L. approved.   

e. Subcontractor shall furnish and install all necessary items as required to install 
equipment per manufacturer's recommendations. 

f. This includes any and all required roof curbs, equipment wall mounting brackets, 
vibration isolation, piping supports, etc. for installation 

g. All manufacturer startup and testing.  

h. All manufacturer Owner training (separate trip from startup) 

i. Subcontractor shall furnish and install any raised platforms or wall mount brackets 
in closets or other areas required for support of the HVAC equipment.  All supports 
shall be galvanized steel. Subcontractor to provide all required blocking locations 
to the framing subcontractor prior to wall installation. 

j. If any, Subcontractor shall furnish and install all wall louvers indicated on the 
architectural and mechanical drawings and schedules.  Louvers shall include all 
motor operated dampers.  Louvers to be installed level, plumb, square to the 
nearest wall and flat against the mounting surface. All architectural louvers that do 
not have ductwork tied into them are the responsibility of this package. Color to 
match architectural selections 

k. All thermostats including conduit and wiring shall be installed as indicated on the 
Contract Documents or as directed by the Contractor. If a remote tstat, provide a 
proper wall mounted device to store the tstat. Include any plumbing related controls 
herein 

l. Complete BAS controls system for HVAC and lighting controls. 

i. All HVAC units 

ii. Furnish, install and monitor domestic water meter 

iii. Lighting controls 

m. Refrigerant lines shall be installed neat and orderly, and be properly supported.  
All insulation shall be aluminum jacked for protection.  Pipe labeling included. 

n. Subcontractor shall install all copper condensate piping (no PVC, copper only), 
insulation, float switches, drain pans, splash blocks, etc. as indicated in the 
Contract Documents. Wiring of all float switches are included. All insulation shall 
be aluminum jacked for protection. Pipe labeling included. All condensate piping 
shall be installed to drain, and in areas where least likely damage is to occur to the 
exposed lines, even if this requires additional piping and fittings. Poured concrete 
splash blocks are included where dumped on grade. 

o. Certified 3rd party test and balancing is included, included final report to be 
approved by mechanical engineer of record. Include any plumbing related TAB in 
this agreement 



BID PACKAGE NUMBER:  B-22a 
March 29, 2019  

BID PACKAGE NAME: PLUMBING AND HVAC 

 

 

 

 

UNCW PARKING DECK 2 Page 7 of 7 

 

 

p. All filters shall be replaced, and spare filters turned over to Owner within 24 hours 
of State Construction inspections.  Cleaning of coils as required is included. 

q. Project award includes erection times (fill in durations): 

1. Shop Drawing Time:____________ weeks 

2. Fabrication Time: ____________weeks 

3. Estimated duration of erection: _____________weeks 

EXCLUSIONS: 
1. Sanitary systems (none required) 
2. Alternate #3A = Add domestic water source from southwest site new fire hydrant to west 

side of deck with backflow, meter and hotbox (by site subcontractor) 
 
ALTERNATES:                             

1. Alternate #3 – domestic water line to parking deck 
a. Alternate #3A = pick up the 2” water line on building side of backflow 5’-0” out, 

install valve and cover, extend line to inside building pad with 2” hose connection 
24” AFF. Heat trace is included. 

b. Alternate #3B = provide 2” piping from stub up inside parking deck on southwest 
corner to two (2) each 2” hose connections on levels 1 through 5 at each end of 
ramp. Provide ability to drain system in cold weather. 

 

 


