Balfour Beatty
Construction

October 26, 2018

Mr. Ima Contractor

We Are Architects (Training)
123 Main Street

Charlotte, NC 28203

Dear Mr. Contractor:

Enclosed is a copy of our offer of a Subcontract Agreement with your firm for the Scope of Work required for the UNCW Parking
Deck 11 project.

We wish to point out that no work can take place on the project site until we have a fully executed Contract Agreement, including
acceptable insurance. Therefore, we request you return the Contract Agreement to us not later than .

After all documents are returned fully executed, we will sign and return a copy to you for your files.

We look forward to a successful project together.

Sincerely,
Balfour Beatty Construction

cc: BBC Field Office



Balfour Beatty

: 1930 Camden Road 704-319-4000
COﬂStrUCtI on Charlotte, NC 28203 704-319-4001 (Fax)
SUBCONTRACT
SCOPE OF WORK DATE:
TO: We Are Architects (Training) PROJECT NAME: UNCW Parking Deck Il
123 Main Street PROJECT ADDRESS:
Charlotte, NC 28203 Wilmington, NC
704-319-4000 (phone) PROJECT #: Cardivtest
704-319-4001 (fax) VENDOR #:
CONTRACT#: 001
ATTN: Ima Contractor COST TYPE: 42040

In consideration of the terms and conditions set forth in this Subcontract, Subcontractor agrees that it will furnish and install all work
specified on the attached Scope of Work and required by this Subcontract:

$50,000.00 (Fifty thousand dollars)
Retainage: 5.0000 %
The Owner of the Project is: State of NC through UNC at Wilmington University.

The "SUBCONTRACT Documents" include this Subcontract form, the Subcontract Terms and Conditions, and all other applicable
Exhibits including;

Exhibit A - Contract Documents Exhibit G - Pay Application Exhibit L - Provisions Applicable to Publicly
Exhibit B - Scope of Work Exhibit H - Project Schedule Funded Projects

Exhibit C - Special Provisions Exhibit | - Quality Control Plan Exhibit M - EEO Policy

Exhibit D - Safety Requirements Exhibit J - Insurance Certificate Exhibit N - Design Build/Design Assist Rider
Exhibit E - Site Logistics Plan Exhibit K - Bond Forms Exhibit O - State Law Rider

Exhibit F - Lien Releases
Exhibits may be omitted even if listed above. The Special Provisions will list the omitted exhibits, if any.

We Are Architects (Training) Balfour Beatty Construction, LLC
Subcontractor Contractor

By: By:

Name: Name: Tony Stoneking

Title: Title: Vice President, Operations
State Contractor License #: State Contractor License #:22725
Federal ID#: Federal ID#: 20-1627180

Date: Date:

This Subcontract is not binding until accepted
This Subcontract covers the contract amount only
Additional work is to be billed separately

Balfour Beatty Construction Page 1 of 1 Cardivtest.
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SUBCONTRACT TERMS AND CONDITIONS

Article 1: General

A. Subcontractor will fully perform and timely complete, as an independent contractor, all work (Work) in
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accordance with the Subcontract, including the documents identified on Exhibit A (Contract Documents), the
Scope of Work described in Exhibit B and the Special Provisions described in Exhibit C for the Subcontract
Price as shown on the Subcontract. The Subcontract Price includes all materials, equipment, bonds, labor, sales
and use taxes, supervision, insurance, overhead and profit required to perform the Work. If there is any conflict
between the Subcontract and a Contract Document, the more strict provision governs. Time is of the essence in
performing all Subcontract obligations.

. Prior to executing this Subcontract, Subcontractor has carefully determined to its satisfaction all requirements of

this Subcontract and the extent and the costs of all aspects of the Work, and has:

i.  ascertained the conditions and requirements of its Work, including: a) the location, accessibility and
character of the site and adjacent areas; b) surface conditions and reasonably ascertainable subsurface
conditions (including potential water, materials, utilities or obstacles); c¢) any errors, omissions or
conflicts in the Contract Documents that could reasonably be discovered by a Subcontractor experienced
in the Work in the area of the Project; d) existing facilities at or near the site; e) transportation, disposal,
handling and storage of materials or equipment; f) labor availability; g) location and availability of
utilities; h) needed equipment and facilities; i) uncertainties of weather; and j) all federal, state, and local
legal requirements, codes and regulations (collectively, Legal Requirements) applicable to any aspect of
the Work or to Subcontractor; and

ii.  reviewed this Subcontract and all information made available by Contractor or others, satisfying itself
with the correctness and accuracy of this Subcontract and the Subcontract Price in light of all information
and required investigations.

. Subcontractor acknowledges the critical importance to the Project and to all Project personnel of Contractor’s

“Zero Harm” safety initiative and Contractor’s safety requirements. Subcontractor will comply with Contractor’s
safety requirements in Exhibit D, all Legal Requirements relating to safety in executing the Work and disposing
or handling materials (including any hazardous materials), and all rules of Contractor and Owner regarding the
performance of Work and the Project site, including compliance with the Site Logistics Plan attached as Exhibit
E. Subcontractor at all times maintains primary control of and responsibility for safety for its Work, and will meet
or exceed all safety requirements of this Subcontract. Subcontractor will at no time start, continue or resume any
Work which Subcontractor or any representative of Contractor or Owner identifies as unsafe, until Subcontractor
has taken corrective measures satisfactory to Contractor. Failure of Contractor or others to stop an unsafe practice
will not relieve Subcontractor of its responsibilities. If Subcontractor or any person for whom Subcontractor is
responsible fails to enforce the Contractor’s safety requirements or any safety-related Legal Requirement,
Contractor may, in addition to other remedies, bar such party from the site.

. With respect to its Work and this Subcontract, and in addition to the other duties specified in this Subcontract,

Subcontractor owes to Contractor the duties timely and fully to: (i) comply with all Legal Requirements; (ii)
provide within 3 business days any requested written assurances of complete and timely performance, including
assurances prompted by any actual or potential insolvency, bankruptcy or failure to continue as a going concern;
(iii) notwithstanding any provisions in this Subcontract which give Contractor the right to direct Subcontractor as
to details of the Work (including safety) or to exercise a measure of control over the Work, Subcontractor will
remain fully responsible for performance of the Work and be solely responsible for the acts or omissions of its
laborers, and those of its subcontractors and suppliers at all tiers (collectively, Lower Tiers); (iv) ensure that all
obligations of this Subcontract and the Contract Documents are included in all agreements involving Lower Tiers
as respects their performance of any Work; (v) comply with this Subcontract and the Contract Documents,
assuming towards Contractor all obligations that Contractor has assumed towards Owner in the Contract
Documents, and being bound to Contractor in the same manner as Contractor is bound to Owner under the
Contract Documents, with respect to the Work; (vi) enforce Balfour Beatty’s Supplier Code of Conduct
(http://balfourbeattyus.com/Partners/Sub-Contractors/Suppliers--Code-of-Conduct.aspx), or one just as
stringent, and otherwise to insure that no laws are broken in respect of this Subcontract; (vii) promptly provide all
financial and performance information required by Contractor as part of Contractor’s program for qualifying
subcontractors to work on a Project with Contractor; and (viii) allow no bankruptcy or receivership filing to delay
or otherwise adversely impact the Work, and consent upon request to any request by Contractor to expedite
hearings or other actions by the bankruptcy court to minimize impacts on the Work or the Project.
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SUBCONTRACT TERMS AND CONDITIONS

Article 2: Payments to Subcontractor

A. Unless a shorter time is provided by the Contract Documents or by law, Contractor will make progress payments

to Subcontractor within ten (10) days after Contractor's receipt of payment from Owner for Subcontractor’s Work
(including changes in the Work paid by Owner), to the extent of Subcontractor's interest in that payment. To the
extent permitted by law, payment from Owner of amounts due Subcontractor is a condition precedent to the
obligation to pay Subcontractor. Unless the Contract Documents or applicable law specify a different amount,
retainage will be withheld in the amount set forth in the Prime Contract, which will be reduced and/or paid to
Subcontractor as it is reduced and/or paid to Contractor by Owner, so long as Subcontractor is not in default.
Contractor may withhold funds from monthly progress payments to protect Contractor because of any actual or
reasonably likely default by Subcontractor. Title to material and Work incorporated into the Project will transfer
to Owner as specified in the Contract Documents or if not so specified upon payment to Subcontractor. Neither
title transfer nor payment by Contractor or Owner is an acceptance of any Work or stored materials.

Subcontractor must deliver the following as conditions precedent to Contractor’s duty to make any progress
payment: (i) the documents identified in Article 3.B below; (ii) certified payrolls, if applicable to the Project, in the
form and frequency required by the Contract Documents; (iii) monthly, or at intervals as specified in the Contract
Documents, Subcontractor’s executed Partial Waiver and Release Upon Progress Payment, in the form attached as
part of Exhibit F and, upon request by Contractor, an executed Partial Waiver and Release Upon Progress
Payment from each Lower Tier which may have lien or bond claim rights, in the form also attached as part of
Exhibit F; (iv) other releases and documents required by the Contract Documents or reasonably required by
Contractor; (v) all items listed in Contractor’s Stored Material Checklist (payment for materials stored off site is
subject to Owner approval); and (vi) at intervals specified in the Contract Documents and at least five (5) business
days prior to Contractor’s deadline for submitting its partial payment estimate, an acceptable partial payment
estimate on the form at Exhibit G. After review and any appropriate adjustments, Contractor will include
Subcontractor’s partial payment estimate in its payment request to Owner.

Subcontractor should send all final payment requests within thirty (30) days of its completion of its Work. As
conditions precedent to final payment, Subcontractor must: (i)complete all Work in accordance with the Contract
Documents and to the reasonable satisfaction of Owner and Contractor; (ii) deliver all final lien and claim waiver
forms from it and from Lower Tiers which might have lien or bond claim rights (in the form at Exhibit F), all
required warranties and guaranties, all maintenance manuals, all attic stock, certified payrolls, insurance
information and all other documents or materials required by the Contract Documents; and (iii) send all final
payment requests no later than sixty (60) days after final completion of the Project. Subcontractor’s failure to send
a payment request within sixty (60) days after final completion of the Project waives any and all claims by the
Subcontractor.

Contractor may withhold amounts due under this Subcontract or any other agreement between the parties to
cover Contractor's reasonable estimate of any costs or liability Contractor or its surety has incurred or may incur
for which Subcontractor may be responsible. The phrase "any other agreement between the parties" includes any
agreement between Subcontractor and Contractor or any joint venture or other entity in which Contractor and/or
Subcontractor have an ownership interest.

Contractor may issue joint checks to Subcontractor and any laborer, Lower Tier, pension or benefit fund, or labor
union if, in Contractor's reasonable judgment, joint checks are necessary to ensure payment to those parties or if
those parties have threatened to file or filed liens, suits or demands against Owner, the Project, Contractor or its
sureties. Contractor may also pay such party directly in those circumstances. All joint checks or direct payments
will be for the account of Subcontractor. No payment under this Article will create a contract with any third party
nor any continuing duty to make payments to any party.

Unless a shorter time is provided by the Contract Documents or by law, Subcontractor must make payment to its
Lower Tiers within seven (77) days after Subcontractor’s receipt of payment from Contractor.

Article 3: Operations

A.

Subcontractor will promptly provide all information and documents required by Contractor or the Contract
Documents as needed to utilize BIM or similar modeling, or as otherwise as needed to eliminate potential conflicts
between areas of work on the Project, including but not limited to conflicts arising from wall openings needed for
delivery or construction, conflicting structural and/or MEP requirements, and potential interferences from lifts,
cranes and scaffolds.
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Subcontractor must deliver the following as conditions precedent to performing any Work on site: (i) a fully
executed Subcontract; (ii) insurance certificates satisfying the requirements of Article 8 below; (iii) acceptable,
fully executed Performance and Payment Bonds unless waived in this Subcontract; (iv) a schedule of values
reflecting the best estimate of the true value of each phase of the Work, in accordance with this Subcontract and
the Contract Documents; and (v) a written injury and illness prevention program and its code of safe work.

Subcontractor will at all times be thoroughly familiar with all requirements regarding the Work, and promptly
notify Contractor, in writing and before proceeding with affected Work, of any deficiencies, errors, discrepancies,
unanticipated site conditions, anticipated conflicts or unusual difficulties not specifically addressed in this
Subcontract. Subcontractor will coordinate its Work with that of Contractor and all other subcontractors.
Contractor will upon reasonable request provide shop drawings by other subcontractors to Subcontractor.
Subcontractor will attend all coordination meetings and project meetings. Subcontractor’s superintendent or
foreman will represent Subcontractor and will have full authority to make decisions and commitments regarding
Subcontractor's Work. All communications and notices given to the superintendent or foreman will be binding.
Subcontractor represents that its superintendent or foreman is an expert in the Work, is a competent person as
defined by OSHA, and is knowledgeable of all Legal Requirements

Contractor is not responsible for damage to Subcontractor's Work or stored materials or equipment caused by
others, but will cooperate with Subcontractor to secure payment for such damage from the responsible party.

Subcontractor will be responsible for, and will use the highest degree of care in regards to, erecting and using
scaffolding and all loading/ unloading of materials, tools and equipment from and onto hoists, elevators and/or
cranes. During regular working hours and without charge, Subcontractor may share available cranes, temporary
elevators and material hoists with Contractor and others; however, equipment use is subject to Contractor's
schedule and reasonable construction priorities and Subcontractor’s execution of any required release and
indemnity agreements. Costs for equipment use on an overtime basis will be paid by Subcontractor. If "leave-out"
areas are required by Contractor in the building skin, Subcontractor may be required to return out of sequence at
these locations, the costs of which are included in this Subcontract Price.

Subcontractor will employ only laborers who will work in harmony with those employed by Contractor or other
subcontractors, or by Owner in its operations. Subcontracts may be awarded and labor employed by Contractor or
its other subcontractors without regard to union status. Subcontractor will not allow labor disputes to delay or
hinder its Work, that of any other subcontractor, or Owner’s operations.

Subcontractor will maintain a lien-free and claim-free Project, and timely and fully pay and/or insure payment of:
(i) wages and benefits due to laborers; (ii) taxes, contributions, fees, penalties, and the like in respect of the Work
or the Subcontract; and (iii) all amounts due all Lower Tiers and their laborers. Contractor may require

satisfactory evidence as to the status of any payments or payment obligations in connection with this Subcontract.

In performing its Work, and in addition to the other duties specified in this Subcontract, Subcontractor owes to
Contractor the duties timely and fully to: (i) furnish and pay for all permits, licenses, equipment, labor, materials,
supervision, required safety measures, employee parking and transportation, hoisting and scaffolding required for
the proper and complete performance of the Work; (ii) perform all Work with no unapproved deviations or
substitutions; (iii) provide quality control to ensure that Work is performed in strict accordance with the Contract
Documents and as needed to ensure first class quality; (iv) correct/replace any Work identified as defective
during construction; (v) comply with Contractor’s written directives; (vi) submit proper notices, warranties,
change order proposals, shop drawings, as-built drawings, submittals, parts lists, O&M manuals and other
documents or materials required by the Contract Documents or by Contractor; (vii) correct defects in the Work
which appear within the guaranty or warranty period established in the Contract Documents or by law (if no
period is stipulated in the Contract Documents or by law, then the guarantee and/or warranty will be for one (1)
year from date of completion and written acceptance of the Work by Owner); (viii) perform all required lay-out
accurately and completely from control lines or benchmarks provided by Owner or Contractor; (ix) execute and
deliver, and/or deliver from suppliers, any special guaranty or warranty required by the Contract Documents; (x)
clean up daily from its operations as required by Owner or Contractor, and/or if requested contribute reasonably
to a composite clean-up crew at no additional cost; (xi) prevent any damage to or trespass on adjoining lands or
facilities; (xii) reasonably inspect work of other trades to insure that it has been performed properly to
accommodate Subcontractor’s Work, and advise Contractor in writing of any deficiencies that would prohibit or
interfere with the proper performance of the Work; (xiii) pay all royalties and avoid any infringement of patents or
copyrights; (xiv) provide daily reports, Safety Data Sheets (or similar sheets as required), job hazard analyses (or
similar documents reflecting safe planning for safety risks in the Work), copies of all subcontracts and purchase
orders and other reasonable documentation requested by Contractor; (xv) remove any employee for reasonable
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SUBCONTRACT TERMS AND CONDITIONS

cause upon written request of Contractor; (xvi) protect its Work and stored materials from damage or destruction
until final payment, and avoid damage to the work or materials of other trades; (xvii) provide punch lists and
complete all punch list work identified by Contractor or Owner; (xviii) release no hazardous materials, and
properly document and dispose of any hazardous materials discovered or used so as not to violate any Legal
Requirement; (xix) provide and pay for power, gas, water, trailers, storage, temporary protection, guardrails,
overhead protection and other temporary facilities needed for the Work; and (xx) provide such other services,
documentation and materials needed to meet the Owner’s requirements for the Work.

Article 4: Schedule

A.

Contractor has provided the Project Schedule prior to execution of the Subcontract — an initial draft is attached as
Exhibit H. Subcontractor will fully comply with the Project Schedule. Subcontractor will, within fifteen (15) days
after the date of the Subcontract or within such other time as may be reasonably specified by Contractor, submit
its input with respect to the Project Schedule. Subcontractor’s input will be consistent with the Project Schedule,
and will list Subcontractor’s sequence and duration of activities. Contractor may prepare a revised Project
Schedule and if so will consider Subcontractor's input in developing that schedule. Subcontractor will proceed
with its Work in accordance with the Project Schedule or as otherwise reasonably directed by Contractor, and
perform the Work so as to avoid delays or inefficiencies to work of other subcontractors and Contractor so as to
permit timely Project completion.

Contractor may change the sequential order and/or duration of any work activities in the Project Schedule,
including those of this Subcontract, to account for unanticipated delays, occurrences and other factors which alter
Contractor's original Project Schedule, and may provide subsequent Project schedules. Contractor may require
Subcontractor to prosecute its Work in such sequence as the progress of other subcontractors and the current
Project Schedule dictate, with payment for additional costs and/or grants of additional time only as specified in
Articles 4.D through 4.H.

To the extent that any Work delays or inefficiencies are caused by Subcontractor or those for which it is
responsible, then Subcontractor will: (i) not be entitled to any additional compensation nor any time extension;
(ii) on its own account, or as directed by Contractor, increase shifts, personnel, operations, days of work,
equipment and facilities, and work overtime as needed, to overcome any such events at no increase in price; and
(iii) if requested, submit within three business days for Contractor's approval a recovery schedule demonstrating
how it will meet the current Project Schedule.

To the extent that any Work delays or inefficiencies are caused solely by Contractor or its other subcontractors,
then Subcontractor will upon request take reasonable steps at no cost to Contractor or other subcontractors to
mitigate the event. If those steps are unsuccessful, Contractor may: (i) grant Subcontractor in writing an equitable
time extension, to the extent that Contractor reasonably determines that the time extension does not materially
and adversely impact the Project critical path or the work of other subcontractors; or (ii) direct Subcontractor to
work overtime, or other steps to accelerate. Where Subcontractor has been granted a time extension due to delays
caused by Contractor or other subcontractors, the time extension will be the sole remedy for the delay, and no
damages will be payable. To the extent the Contractor issues a written directive for acceleration or overtime due
to the acts or omissions of another subcontractor, and Subcontractor is not otherwise in default under this
Subcontract, Contractor will pay Subcontractor for the actual incremental portion of overtime wages paid at rates
which have been approved by Contractor, plus taxes imposed by law on the incremental portion of such additional
wages, plus worker's compensation, levies and liability insurance on such additional wages when required to be
paid by Subcontractor. In exchange for the foregoing, the Subcontractor agrees that it is not entitled to assert or
recover any inefficiency, disruption, delay, impact, or consequential, special or indirect charges or damages of any
kind as a result of any delay, disruption, acceleration, or other schedule or sequence modifications unless
recovered by Contractor from Owner or paid by applicable insurance.

To the extent that any Work delays or inefficiencies are caused by an event for which Contractor and/or
subcontractors are not entitled to a time extension under the Contract Documents (except for delays described in
Article 4.D, for which compensation is allowed only as set forth in that Article), or in situations where the Owner
has failed to grant a time extension requested by Contractor or directed a compensable acceleration,
Subcontractor will, at Contractor's direction, work outside of regular work hours or take other necessary measures
to maintain the current Project Schedule, without additional cost or expense to Contractor unless those costs are
paid by Owner to Contractor. If Owner orders acceleration, then Subcontractor will be paid those amounts only
paid by Owner to Contractor on account of Subcontractor’s acceleration. Other impact or inefficiency costs arising
from events covered by this Article 4.E are recoverable by Subcontractor only to the extent paid by Owner.
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To the extent that any Work delays or inefficiencies are caused by an event for which the Owner provides a time
extension, Subcontractor will receive an equitable extension of time but will not be entitled to any increase in the
Subcontract Price or to damages or additional compensation as a consequence of such delays or related
inefficiencies unless Owner pays those costs. Contractor will promptly pay Subcontractor the amount paid by
Owner for Subcontractor's delay or inefficiencies.

Contractor will use reasonable efforts in presenting Subcontractor’s claims for additional costs to Owner in those
cases where Owner has accelerated Subcontractor or where the Contract Documents provide for payment for
Work delays or inefficiencies and Owner’s payment of such claims is a condition precedent to Subcontractor’s
recovery on its claims.

Within three (3) business days after commencement of any event of delay, disruption, acceleration, or other
impact, unless a shorter time is required by the Contract Documents, Subcontractor must notify Contractor in
writing of the event, and promptly provide any requested additional information. In all cases, Subcontractor must
provide written notice to Contractor in sufficient time and form so that Subcontractor’s claim may be reviewed by
Contractor and, if appropriate, timely presented to the Owner. Compliance with the notice requirements of this
Subcontract and the Contract Documents is a condition precedent to any claim for additional time or
compensation arising out of a delay.

The remedies provided by this Article 4 are Subcontractor’s exclusive remedies for all delays, impacts,
inefficiencies or accelerations of the Work.

Article 5: Default and Damages

A

If Subcontractor fails to fully or timely comply with any duty imposed by Legal Requirements or this Subcontract,
including the Contract Documents, it is in default. Subcontractor will be liable to Contractor for all losses, costs
(including attorneys’ fees and court costs) damages, claims, suits, fines or penalties incurred by Contractor or its
sureties to the extent caused by the default. Subcontractor will remain liable to Contractor for the same period of
time, and to the same extent, as Contractor may be liable to Owner, other subcontractors or third parties for any
claims against Contractor or its sureties by any such parties arising from a default.

If Subcontractor has failed to cure a default within three (3) business days following written notice of default to
Subcontractor (or where cure is not possible in that time, has failed to provide an acceptable plan to do so and to
commence and continue to cure), then Contractor may do any or all of the following or take any other action
permitted by law, without diminishing Subcontractor’s liability for damages or costs arising from the default: (i)
terminate this Subcontract for default, in whole or in part; (ii) make demand on Subcontractor’s surety to perform
the Subcontract and/or to indemnify Contractor for costs arising from the default; (iii) allow Subcontractor to
continue to perform in whole or in part, but collect all damages arising as a result of the default; (iv) enter on the
premises and take possession of all materials and equipment for the purpose of continuing or correcting the
Work; (v) supply additional materials or labor at Subcontractor’s cost; (vi) employ other firms or persons at
Subcontractor’s cost to complete or correct all or any part of the Work; or (vii) accept the conditions arising from
the default but collect from Subcontractor the difference in value between the condition as required by this
Subcontract and the accepted condition. The Contractor’s failure or decision not to declare a default in
circumstances where it otherwise has the right to do so under this provision does not constitute a waiver of the
default and does not affect the Contractor’s right to recover any resulting damages.

Contractor may deduct and withhold from payments otherwise due Subcontractor the costs Contractor has
incurred or may reasonably incur as a result of a default. When the default has been cured, or when the Project
has been completed by Contractor and accepted by Owner, if the unpaid balance earned under this Subcontract
exceeds the expense incurred by Contractor or its sureties as a result of the default and in paying any damages or
costs due to Owner or third parties because of Subcontractor’s default, such excess will be paid by Contractor to
Subcontractor. If those expenses and/or damages exceed the unpaid balance, then Subcontractor will pay the
difference to Contractor upon demand.

No failure to enforce terms of this Subcontract, nor any course of conduct by Subcontractor or Contractor, will
amount to a waiver of any requirement of this Subcontract nor prohibit Contractor from enforcing its rights.

Subcontractor must timely and fully comply with the terms of the Project Quality Control Plan attached as
Exhibit I.
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Article 6: Electronic Documents

A. Subcontractor will utilize Contractor’s electronic document management system if it is made available to
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Subcontractor for the Project. This system can accept electronic submission of submittals, applications for
payment, proposed change orders and other items. By submitting documents electronically, Subcontractor is
affirming that it has the appropriate license to use the documents, and it is not violating any copyright or other
rights of owners of original documents.

Subcontractor will utilize an electronic plan room to reference drawings if one is provided for its use.
Subcontractor is responsible for updating the electronic plans with electronic as-built drawings as is necessary
and required by the Contract Documents.

If Building Information Modeling (BIM) is being used on the Project as referred in Article 3.A., Subcontractor is
responsible to comply both timely and completely with all requirements for the successful implementation of BIM
on the Project. This includes submitting all necessary information on a timely basis that is required to successfully
build the BIM model that will be used during construction.

Article 7: Indemnity

A. To the full extent permitted by law, Subcontractor will indemnify, protect and hold harmless Contractor and its

surety (and any other parties as required by Contract Documents) and each of their respective officers, directors,
members, managers, agents or employees, (individually, the “Indemnified Party” and collectively the
“Indemnified Parties”) from any and all claims, losses, demands, judgments, suits, actions and proceedings, as
well as all attorneys' fees and costs which may be asserted against any Indemnified Party, to the extent arising out
of or occurring in connection with: (i) any default or failure to timely or fully perform as required by
Subcontractor; and/or (ii) any injury, loss, damage or death to any person or persons (including but not limited
to any Indemnified Party) or any destruction of or damage to property, but only to the extent caused by the
negligence or intentional wrongful acts of Subcontractor, its Lower Tiers, and its and their employees, or any
other persons for which Subcontractor is responsible.

To the full extent permitted by law, in addition to the express duties to indemnify, protect and hold harmless,
there is a duty, separate from the duties in Article 7.A, to defend each Indemnified Party in connection with a
claim, demand or suit described in Article 7.A(i) or 7.A(ii) (collectively, the “Claims”). The duty to defend includes
all costs of litigation, attorneys' fees, expert and consultant fees, settlement costs and reasonable expenses in
connection with the claim or litigation, regardless of whether the Claims are valid or groundless and regardless of
whether the defense of an Indemnified Party is maintained by that party or assumed by Subcontractor, as long as
the Claims asserted are causally connected to Subcontractor’s alleged or actual default described in Article 7.A(i),
or to an alleged or actual negligent act or omission or intentional wrongful act as described in Article 7.A(ii). An
Indemnified Party at its option may defend any or all of the Claims (at Subcontractor’s expense) or tender to
Subcontractor the defense of any or all of the Claims. Upon tender to Subcontractor, Subcontractor will promptly
assume the defense of the Claims. If an Indemnified Party tenders the defense of a Claim to Subcontractor and
Subcontractor fails to assume the defense, an Indemnified Party facing liability for the Claim may defend,
compromise and/or settle any such suit or action, and Subcontractor will be bound and obligated to reimburse
each Indemnified Party for the amount expended in settlement, and/or the amount expended in paying any
judgment, together with all reasonable attorneys' fees and costs of litigation, so long as the Indemnified Party
demonstrates that the settlement or compromise was made in good faith and the Claim was one for which the
duty of defense was owed. If a Claim under Article 7.A(i) is tendered and the defense is accepted, uninsured
defense costs (if any) incurred by Subcontractor are subject to repayment by Contractor only to the extent that a
final judgment in connection with the Claim determines that Contractor rather than Subcontractor is responsible
for the Claim.

In addition to the foregoing obligations, where the Contract Documents require either Contractor or
Subcontractor to provide an indemnity or defense of Owner or any other party in circumstances beyond those
stated in Articles 7.A and/or 7.B, Subcontractor agrees that, in respect of its Work under this Subcontract, it will
indemnify, defend and hold harmless: (i) all such parties to the full extent required of Subcontractor by the
Contract Documents; and (ii) Contractor, to the full extent that Contractor is required by the Contract Documents
to indemnify, defend or hold harmless any such party with respect to Subcontractor’s Work.

. The obligations of this Article are not limited by insurance limits in policies maintained by Subcontractor. Nothing

in this Article will be interpreted to require Subcontractor to indemnify, defend or hold harmless any party to the
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extent such an obligation is prohibited by law. To the extent that applicable law would invalidate any part of the
indemnity and defense obligations of this Article, then this Article will be interpreted and applied only to the
extent legally permitted.

Neither termination for any reason, nor final payment by Contractor, nor acceptance of the Work, will waive any
obligations of Subcontractor under this Article.

The cause of action on a claim for indemnity under this Subcontract or any bond provided by Subcontractor will
accrue on the later of: (i) the date of a written demand for indemnity to Subcontractor or its surety; or (ii) the date
when Contractor or its surety makes the last payment with respect to which indemnity is sought.

Article 8: Insurance and Bonds

A. Prior to starting Work, Subcontractor will provide a certificate that corresponds, at a minimum, to insurance

evidenced on Exhibit J (Sample Insurance Certificate) and, if requested by Contractor, certified copies of all
insurance policies. All policies will be written through a company authorized to transact that class of insurance in
the state of the Project and will be with insurers acceptable to the Contractor with an A.M. Best rating of A- or
better. Subcontractor will maintain all insurance for the periods required by the Contract Documents, and in no
event less than one year after completion of the Work and for a period equal to any applicable statute of repose
years in the case of products-completed operations coverage. Limits and terms shown are the minimum
acceptable, and in no way limit available coverage under policies maintained by Subcontractor.

Certificates of insurance for the commercial general liability policies will name Contractor, and others as required
by the Contract Documents, as additional insureds for both ongoing and completed operations, as evidenced on
Form No. CG 20 10 11 85, CG 20 26 11 85 or equivalent forms (ISO Form B, to be supplied to Contractor together
with insurance certificate). The Project/job description and/or description of operations on all certificates,
endorsements and other insurance documentation will include the provision "All Work Performed for the
Additional Insureds." Commercial general liability policies will:

i.  be written on an "occurrence" basis, with a provision that defense costs are paid in addition to and do not
deplete policy limits, provide that the limits apply per project, and contain a severability of interest or
separation of insureds provision; and

ii. include coverage for broad form property damage coverage, on-going and products-completed operations,
bodily injury or property damage, premises operations, blanket contractual liability (for this Subcontract),
independent contractor's liability, mobile equipment, elevators, damage from explosion, collapse and
underground hazards ("XCU"); and

iii.  Contain no exclusions for cross-liability or cross suits, soils or earth movement, or residential,
condominium, multi-family or multi-unit dwellings.

Subcontractor’s insurance will be primary and non-contributory to any insurance maintained by Contractor
and/or Owner. Subcontractor will provide thirty (30) days written notice to the Contractor prior to expiration or
cancellation of any insurance. Subcontractor is responsible for all deductibles in policies provided by
Subcontractor. Renewal certificates and endorsements for commercial general liability will be provided to
Contractor, at no expense to Contractor, prior to expiration of such insurance. Subcontractor will insure all
material stored off site and all material in transit.

Subcontractor, for itself and on behalf of its insurers, waives claims as to, and releases Contractor, its surety,
Owner and any other additional insureds as required by this Subcontract from, liability for loss or damage covered
by Subcontractor’s policies of insurance, or liabilities or losses that are required to be covered by insurance under
this Subcontract. Subcontractor will obtain a waiver of any subrogation right that its insurers may hold or acquire
against the Owner, Contractor and any additional insureds by virtue of payment of any such loss covered by such
insurance. To the extent permitted by applicable law, Subcontractor waives all rights of its carrier to any statutory
workers compensation liens. Subcontractor and its lower-tier subcontractors will submit worker's compensation,
commercial general liability, and business auto liability accident reports to their insurance carriers immediately
after any accident and will furnish to Contractor copies of such reports.

Subcontractor will require insurance coverage from Lower Tiers identical to that required of Subcontractor.
Subcontractor will require Lower Tiers to name Contractor, and others as required by the Contract Documents, as
additional insureds on the Lower Tiers’ commercial general liability insurance policies and will provide Contractor
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with a waiver of subrogation from the Lower Tiers’ worker's compensation carriers. Subcontractor will require its
Lower Tiers to obtain Form No. CG 20 10 11 85, CG 20 26 11 85, or equivalent forms (ISO Form B), for ongoing
and completed operations from its commercial general liability carrier, which endorsements will be furnished to
Contractor as a condition precedent to Subcontractor's right to be paid for any Work performed by the Lower Tier.

If Subcontractor or any Lower Tier fails to procure, maintain or pay for the insurance required by this Agreement,
Contractor may, in its discretion and at Subcontractor’s cost, establish other financial risk transfer mechanisms
and/or secure the same or similar insurance coverage.

Subcontractor will immediately notify (or cause its insurers or insurance broker to notify) Contractor of any notice
of cancellation or rescission received from an insurance carrier referring to or relating to a policy which names
Owner, Contractor, its parent, subsidiary or affiliated companies or their officers, directors or employees as
additional insureds or which may otherwise impact the ability of Subcontractor to fully perform its obligations.

. The insurance requirements in this Article are independent from all other obligations of Subcontractor under this

Agreement, the Contract Documents or at law, including, without limitation, all indemnification provisions. This
Article will survive termination for any reason, and will apply regardless of the enforceability of any other
provision in this Agreement.

Contractor or Owner will furnish and pay for builder's risk insurance, which will include fire, extended coverage,
vandalism, named windstorm, and malicious mischief. Subcontractor's Work performed and materials stored on
the jobsite for incorporation into the Work will be covered to the extent of such policy. Proceeds from the policy
will be paid to Subcontractor to the extent paid by the insurance company for Subcontractor's loss. Builder’s risk
insurance does not include temporary buildings, Subcontractor’s tools or equipment not incorporated in the
Work. If there is a loss insured under the builder's risk policy, Subcontractor will be bound by any adjustment
made between Contractor and/or Owner and the insurance company or companies, and Contractor’s liability to
Subcontractor for such loss will in all cases be limited to amounts actually paid on Subcontractor’s claims. If the
builder's risk insurance contains any deductible not paid by Owner, the deductible cost will be paid by
Subcontractor to the extent that the loss is caused by Subcontractor. If an event not caused by Subcontractor
causes loss to Subcontractor and others, any deductible costs will be equitably allocated among all parties
suffering damage.

Unless expressly waived in the Special Provisions or in writing by an officer of Contractor, Subcontractor will pay
for, furnish to Contractor at the time this Subcontract is delivered by Subcontractor, and maintain in full force and
effect an acceptable 100% performance bond and a 100% payment bond on Contractor's standard bond forms
(Exhibit K), written by a surety company acceptable to Contractor. The surety must have a Treasury limit of not
less than the amount of the Subcontract Price or the sum of $500,000, whichever is greater, and which will have
an AM Best rating of A- or better. The bond cost is included in the Subcontract price unless otherwise provided in
the Special Provisions. Upon a default by Subcontractor and notice to the surety, the surety will either indemnify
Contractor for losses and costs arising from the default, or timely and fully perform Subcontractor’s obligations, or
both, all in accordance with the terms of the bond. No change, alteration or modification to or deviations from this
Subcontract or the Contract Documents will release in whole or in part any surety on any bond and Contractor will
be under no obligation to notify the surety of any such change. Any increase in the Subcontract amount will
automatically result in a corresponding increase in the penal amount of the bonds without notice to or consent
from the surety, such notice and consent being waived by this Subcontract. Decreases in the Subcontract amount
will not, however, reduce the penal amount of the bonds unless specifically provided in any Change Order
decreasing the scope of Work.

Contractor may at its option elect to enroll Subcontractor in a Subguard default insurance program in lieu of
Subcontractor’s providing bonds. If Contractor so notifies Subcontractor in writing, then Subcontractor will
provide a letter from its surety confirming that Subcontractor is eligible for and qualified to receive bonds for its
Work on the Project and provide other required qualification information. No obligation to provide a bond is
excused until Contractor provides a written notice of that waiver. The use of Subguard does not limit
Subcontractor’s liability.

If required bonds are not timely delivered, Subcontractor is in default. Contractor may either waive such
requirement in writing signed by an officer of Contractor, or terminate this Subcontract in whole or in part and
seek damages. The insolvency of the surety, the revocation of the surety's right to do business or license to issue
bonds in the state of the Project, the removal of the surety from the list of federally approved sureties as indicated
by the Federal Register, or the surety’s failure to maintain an AM Best rating of A- or better, will each be deemed
an act of default of Subcontractor.
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1
2  Article 9: Changes
3
4 A. Unless a different standard is specified in the Contract Documents or on the Scope of Work or Special Provisions
5 attached, Subcontractor has included in the Subcontract Price all amounts necessary timely to perform all Work
6 shown on and reasonably inferable from the Contract Documents, including all Work needed to obtain Owner’s
7 acceptance of the Project. Subcontractor agrees to provide all such Work without additional compensation or time
8 except to the extent that Owner provides a time extension or additional compensation for the Work or unless
9 Contractor specifically requests in writing a change proposal and/or authorizes additional Work in writing.
10 Claims for additional costs or time extensions for errors, inconsistencies or omissions in the Contract Documents
11 will not be recognized unless recognized and paid by Owner. The following apply to all changes or requests for
12 changes:
13
14 i.  Subcontractor will be bound by all interpretations of Owner or its authorized representative that, by the
15 Contract Documents, are binding on Contractor.
16
17 ii. Contractor may at any time, unilaterally or by agreement with Subcontractor, without notice to
18 Subcontractor’s sureties, make changes in the Work covered by this Subcontract. Upon written direction
19 by Contractor, Subcontractor will proceed with specified extra work or changes so as not to delay the
20 Work or the current Project Schedule. Any unilateral directive or mutual agreement must be in writing. If
21 a change is ordered in writing by Contractor independent of the Owner or the Contract Documents
22 provided by the Owner, Subcontractor will be entitled to an equitable adjustment in the Subcontract price.
23 If Subcontractor considers any action or inaction by Contractor other than a formal written change order
24 to be a change, it will so notify Contractor in writing within three (3) business days of the action or
25 inaction, and seek a confirmation in writing from Contractor before proceeding with alleged change.
26
27 iii. Subcontractor will submit requested or required change order proposals in a form reasonably acceptable
28 to Contractor, within five (5) business days of the request or the event giving rise to the proposal, unless a
29 shorter time period is specified in the Contract Documents. Requests or claims that involve the conduct of
30 the Owner or the Contract Documents must always be submitted in writing in sufficient time to allow
31 Contractor to comply with the applicable provisions of the Contract Documents. The quotation must be
32 supported by a time impact analysis, a cost breakdown, a quantity survey, unit prices and unit labor
33 hours, markup for overhead and profit, and any other information requested by Contractor. The amount
34 to be paid to Subcontractor and/or its Lower Tiers for overhead and/or profit for additive changes will be
35 as allowed by the Contract Documents. If a change in the Work consists of both additions and deletions,
36 any overhead and profit will be computed on the excess of the additive costs over deductive costs.
37 Subcontractor will pay any additional bond and insurance premium associated with any change, and keep
38 its surety informed at all times of changes to the Subcontract.
39
40 iv. Contractor’s liability for costs arising from changes ordered by the Owner, or for deficiencies in the
41 Contract Documents provided by the Owner, is limited to the amounts Contractor recovers from the
42 Owner for those events. Payment on account of pending changes made by the Owner will be made only to
43 the extent that Contractor receives payment from the Owner for Subcontractor's changed Work. Unless
44 the change order as executed by Contractor reserves specific rights, an executed change order is a full and
45 final settlement of all claims for time and compensation arising from the changes and events referenced in
46 the change order.
47
48 B. Work done on a time-and-material basis must be signed for daily by Contractor's authorized representative and
49 invoiced weekly no later than the month in which the Work was done. No payment for time-and-material work
50 will be made unless the Work has been authorized in writing by Contractor's representative, outlining the rates
51 and terms of payment and the appropriate daily approval requirements. A signed ticket is not an
52 acknowledgement that additional compensation is due or an acceptance of any Work.
53
54  Article 10: Contract Interpretation and Disputes
55
56 A. Any disputes between Subcontractor and Contractor not involving the conduct of the Owner or the Contract
57 Documents will, at the election of Contractor, be settled by arbitration by the American Arbitration Association
58 under its Construction Arbitration Rules, or by a specified arbitrator or different arbitration service if the parties
59 so agree in writing. The arbitration may include other parties if appropriate. The award rendered by the
60 arbitrator(s) is final and may be entered in and enforced through any court having jurisdiction. Arbitration will be
61 in the county of the Project unless the parties agree otherwise in writing. The arbitrator must apply the laws of the
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state of the Project and this Subcontract in determining responsibility and liability, and explain in writing the
factual and legal basis for the decision. The arbitrator will have the authority to award the prevailing party its
share of the arbitration costs. Absent such an award, each party will pay its pro rata share of the arbitration costs.
The prevailing party will be entitled to attorneys fees for the arbitration only to the extent that such fees are
required by applicable law, or to the extent that the arbitrator finds that it is equitable and just to award some or
all such fees because either: (i) the claims or defenses of either party were asserted or maintained without a
reasonable basis in fact or law; or (ii) the party seeking its fees had made a written offer of settlement which was
rejected (or to which no response was provided) and: (a) if the requesting party is the claimant, then the
requesting party recovered as much or more than its offer; or (b) if the requesting party is the defendant, then the
requesting party prevailed in the arbitration at least to the extent that the claimant did not recover more than the
amount of the written offer. The prevailing party in any litigation required to enforce or vacate an arbitration
award will be entitled to recover its attorneys’ fees and costs.

If disputes between Contractor and Subcontractor involve the conduct of the Owner or an interpretation or
requirement of the Contract Documents, then Subcontractor must follow all claim, notice and disputes procedures
and requirements of the Contract Documents, and Subcontractor recognizes that it may be joined into any court
or arbitration proceedings required by the Contract Documents. Subcontractor is bound to Contractor to the same
extent that Contractor is bound to the Owner by the terms of the Contract Documents, and by any and all
preliminary and final decisions or determinations made by the party, board or court authorized in the Contract
Documents or by law, regardless of whether Subcontractor is a party to the proceedings. Subcontractor will, as a
condition precedent to its right to prosecute any claim, comply with all notice, claim and dispute resolution
provisions of the Contract Documents, including allowing a reasonable time for Contractor to analyze and forward
to the Owner any required communications or documentation. Contractor will, at its option: (i) present to the
Owner in Contractor's name or (ii) authorize Subcontractor to present to the Owner in Contractor's name, all of
Subcontractor's claims, and answer the Owner's claims involving Subcontractor's Work, whenever Contractor is
permitted to do so by the terms of the Contract Documents. If the dispute is prosecuted or defended by
Contractor, Subcontractor at its expense agrees to furnish all documents, statements, witnesses, and other
information required by Contractor and to pay or reimburse Contractor for Subcontractor’s allocable share of
reasonable costs incurred by Contractor in connection with the dispute, including attorneys’ fees. Subcontractor
will timely furnish Contractor with any claim certification required by the Contract Documents or by a Legal
Requirement, in a form satisfactory to Contractor, and agrees to indemnify, defend, and hold Contractor harmless
from any losses, claims, damages or expenses Contractor may incur as a result of Subcontractor's failure or
inability to support any part of the claim as required by the certification or by a Legal Requirement. Contractor
will not certify a claim when it cannot do so in good faith.

If Contractor or its surety notifies Subcontractor in good faith that any arbitration or lawsuit brought under
Article 10.A involves a controversy within the scope of Article 10.B, then dispute process under Article 10.A must
be stayed until the procedures under Article 10.B are completed.

If Contractor elects not to invoke the arbitration procedures set forth in Article 10.A, then all claims, disputes and
other matters in controversy between Contractor and Subcontractor arising out of or relating to the Subcontract
and covered by Article 10.A will be resolved through litigation in the state court in the County of the Project or in
the federal court closest to the location of the Project. The prevailing party will be entitled to recover its reasonable
attorneys’ fees and court costs in connection with any such litigation. EACH PARTY WAIVES ITS RIGHT TO A
TRIAL BY JURY IN ANY LITIGATION RELATED TO THIS AGREEMENT, UNLESS THE MATTER ARISES

UNDER ARTICLE 10.B AND THE CONTRACT DOCUMENTS ALLOW THE OWNER A RIGHT TO TRIAL BY
JURY.

The warranty period specified in the Subcontract or in the Contract Documents is not the exclusive period during
which Subcontractor is liable for defects in its Work; that liability will extend to the end of applicable statutes of
limitation and/or repose.

Unless otherwise agreed in writing by the parties, Subcontractor will timely and fully perform the Work during
any dispute and Contractor will make payments to Subcontractor to the extent required. Subcontractor will make
relevant books and records available for inspection and copying if it asserts a claim for additional compensation or
if Contractor reasonably contends that Subcontractor is in default under this Agreement.

This Subcontract is governed by the laws of the state of the Project, without regard to any contrary conflicts of
laws rules of that state. Both parties waive all claims for their own special, indirect or consequential damages in
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connection with any dispute or claim related to this Subcontract or the Project. This waiver does not preclude
liability for liquidated damages or consequential damages assessed by Owner or payable to third parties.

Article 11: Termination

A.

Contractor may terminate this Subcontract for Contractor’s convenience and without cause by written notice to
Subcontractor. If there has been a termination for convenience of Contractor's contract with the Owner, then
Subcontractor will be paid the amount if any paid by Owner to Contractor as termination costs for Subcontractor’s
Work. In case of termination just for Contractor’s convenience, Subcontractor will be paid for Work executed
through the date of termination and reasonable demobilization costs. No recovery will be allowed for overhead or
profit on any Work not performed by the date of termination.

If Subcontractor is terminated for default in whole or in part due to its failure to cure or commence to cure a
default as required by Article 5.B, that termination will not relieve Subcontractor of any liability for damages,
claims or suits caused by any default or arising from the termination. If a court or arbitrator determines that
Contractor erred in terminating Subcontractor for default, Subcontractor is limited to the damages it would have
recovered had it been terminated for convenience.

Subcontractor is not entitled to unabsorbed overhead, anticipatory profits or any similar damages for any
termination. Upon receipt of termination payments, the parties will have no further obligation to each other
except for Subcontractor's obligations to perform corrective and/or warranty work relating to Work actually
performed by Subcontractor, to indemnify, defend, and hold harmless Contractor as provided in this Agreement,
and to maintain required insurances regarding its Work in place.

Article 12: Miscellaneous

A.

If the Contract Documents identify certain public procurement clauses, regulations, or laws applicable to this
Subcontract and the Project, then Exhibit L restates some or all of those clauses as required by the Contract
Documents. Subcontractor confirms its obligation to comply with all applicable clauses in Exhibit L, the
Contract Documents, and all Legal Requirements. Subcontractor will insure that all clauses and obligations of
Exhibit L and/or the Contract Documents are included in all Lower Tier subcontracts and purchase orders as
required by Exhibit L or the Contract Documents. On all projects that receive federal, state or local funding,
Subcontractor will comply with Contractor's Equal Employment Opportunity Policy set forth on Exhibit M
attached and in addition will comply with all such policies promulgated by any governmental authority.

To the extent that Subcontractor is obligated by this Subcontract or the Contract Documents to perform any
design or design- assist services, Subcontractor will comply with all requirements of Exhibit N.

All notices, consents, requests or other communications will be in writing, unless otherwise expressly provided to
the contrary and will be deemed to have been made or given on the date sent when e-mailed, hand-delivered, or
transmitted as electronic facsimile to the other party, at the address noted in the Subcontract. If notice is sent by
first class mail or by overnight or similar services, it will be deemed made three (3) business days after mailing or
upon receipt, whichever is first. Either party may designate a different address by written notice given to the
other.

Exhibit O includes any changes to this form required by the law of the state of the Project. If any provision of
this Subcontract is determined to be illegal, invalid or unenforceable under present or future laws, the parties
intend the remainder to be unaffected and enforceable. In place of each clause or provision that may be
determined to be illegal, invalid or unenforceable, and to the full extent permitted by law, the court or arbitrator is
authorized to add a legally permissible clause or provision as similar as possible to that found unenforceable.

This Subcontract has been reviewed, negotiated and accepted voluntarily and after due consideration, with advice
from counsel as the parties deemed appropriate, and represents the entire agreement of the parties. This
Subcontract may be amended only by change order signed by the parties. No part of this Subcontract may be
assigned by Subcontractor without Contractor’s written consent.

Except as required by law, Contractor’s sureties have no greater or different obligation to pay Subcontractor than
does Contractor, and further are entitled to enforce this Agreement if the sureties perform in place of Contractor.
Contractor’s surety is an express third party beneficiary of this Subcontract. Owner, Architect and Owner’s lender
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are third party beneficiaries to the extent required by the Contract Documents. There are no other third party
beneficiaries.

G. Execution of the Prime Contract by Owner and Contractor is a condition precedent to the effectiveness of this
Subcontract.

H. The persons executing this Subcontract, and any change orders, claims, and lien or claim waivers or releases on
behalf of Subcontractor, have actual authority to execute those documents.
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Subcontractor’s Name:
Subcontractor’s Address:

Phone Number:
Fax Number:

EXHIBIT G - APPLICATION FOR PAYMENT

We Are Architects (Training)

Pay Request #:

Work Performed Through

123 Main Street , Charlotte, NC 28203

704-319-4000

704-319-4001

Project Name: UNCW Parking Deck Il Project No.:  Cardivtest Date:
Owner:
Description of Work: Scope of Work
Original Contract Amount: $50,000.00
Change Order Total: Subcontract EI Purchase Order EI
Through C/O#: Other Contract Type
Total Revised Contract
Unit Price Lump Sum
Value of Work Performed to Date Bonded Unbonded
Value of Materials Stored On Site
. . Subguard I:I Alternate Plan I:I
Value of Materials Stored Off Site
Current Month (Stored Materials) Contract Increased 20%? Y N
If yes, bond rider received Y N
Total EEO Reports Current Y N
Less 5.0000 % Retainage Certified Payrolls Current Y N
Insurance Status
Amount Earned to Date Insurance Expiration Date
Less Previous Billings/Payments Release Atacing Y N
Tier/Supplier Release Y N
Less Adjustments/Joint Checks if Required
Less Pending Back Charges ReducingRetention Y |~
If reducing retainage, reducing From | To I
Total Amount this Requisition
Consent of Surety for retention reduction if bonded Y I:I N
For Balfour Beatty Construction Use Only: New materials stored off_5|te . Y I:I N :
o \ o Tob % Sortract If yes, attach stored materials checklist
Final Payment Y CI N
Cardivtest 001 If yes, see attached checklist
7 . Owner Billing Number |
Date Invoice # Description
Owner Payment Rec'd Date: |
Gross Amount Retainage Amt Net Amount Payment Terms: |
Pay Select # |
Accrue Tax Tax Code Pay Item & Cost Code
Yes
No
Halt Codes:
Approvals:
PM / Date PA / Date APA / Date

BALFOUR BEATTY CONSTRUCTION, LLC.
Exhibit G: Subcontractor / Application for Payment (Rev. 8/06/2012)




EXAMPLE
EXHIBIT "A"

DATE:

CONTRACT DOCUMENTS
PRIME CONTRACT BETWEEN OWNER AND CONTRACTOR:

(Example:)
AIA DOCUMENT 111 Between (Owners Name) and (Contractors Name) Dated:

SPECIFICATIONS:
(Name of Specifications if applicable)

(Example:)
Project Manual for (Name of Project) Dated:
Project No.

OTHER DOCUMENTS: (If not listed in the Specification or manual above)

(Examples:)
General Conditions Dated:
Supplemental Conditions Dated:
Special Provisions Dated:
Soils or Geotechnical Reports Dated:
Addendum'’s Dated:
AIA GENERAL CONDITIONS A201 Dated:
Any other documents referenced in the Prime Contract not incorporated or
referenced in the Subcontract Agreement where the intent is to bind the
Subcontractor to the same terms and conditions. (this could possible include
Qualifications and Clarifications Exhibit of the Prime Contract if they are not
a part of the Subcontract Agreement)

DRAWINGS:

Sh # Title Date Rev # Rev Date

BALFOUR BEATTY CONSTRUCTION, LLC
Exhibit A — Contract Documents (Rev. 12/14/12)
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Construction
Exhibit B

Sample Subcontract Scope of Work (Shell)

SAMPLE
SCOPE OF WORK

1. DEFINITION, CORRELATION AND INTENT:

Subcontractor agrees to make the project complete in every respect insofar as this Subcontract is concerned in strict
accordance with Bid Package No. 00A - INSERT NAME OF PACKAGE, the Contract Documents listed on Exhibit “A” and
shop drawings and submittals as approved by the Architect and/or Owner. The Subcontractor shall not perform any portion of
the work at any time without Contract Documents or, where required, approved Shop Drawings, Product Data, Manufacturer's
Instructions or Samples for such portion of the work. The Subcontract includes but is not limited to providing of all submittals,
shop drawings (and associated engineering), trade coordination, layout, hoisting, supervision, tools, equipment, scaffolding,
supplies, incidentals, plant, labor, materials, services, cutting, cleaning, and any other work or systems required to perform the
work as described below:

2. SPECIFICATION REFERENCE:

The organization of the specifications into divisions, sections and articles, and the arrangement of the drawings shall not
control the Contractor in dividing the work among the Subcontractors or in establishing the extent of the Work to be performed
by any Subcontractor.

Reference is made to the following Divisions of Work and Specification Sections which relate to the Scope of Work, but is in no
way intended to limit or alter the intent of the Contract Documents:

SECTION NO. TITLE and DESCRIPTION

DIVISION 00 BIDDING REQUIREMENTS, complete;

DIVISION 01 GENERAL REQUIREMENTS, complete;

DIVISION 00 INSERT TITLE OF DIVISION HERE

SECTION 00000 INSERT TITLE OF SECTION HERE, complete

SECTION 00000 INSERT TITLE OF SECTION HERE, pertinent portions thereof applicable to the work of

this Subcontract;
Continue by adding or deleting above all pertinent Divisions and Sections as titled in the project specifications. When used, Divisions 01
and o2 are typically always "Complete". It is not necessary to put complete by other divisions. Sections are either "Complete" or
"Pertinent portions thereof applicable to the work of the Subcontract. "DELETE THIS NOTE!

3. INCLUSIONS:
It is understood and agreed this Insert Title Work includes all inclusions as described in the following subparagraphs

regardless of whether or not they are in the above specifications or any other specification section or shown on the plans:
(Example "Electrical Work" DELETE)

3.A. Design Intent

Forms/Exhibit B - SAMPLE Subcontract Scope of Work - Copy.doc
Revised 10/26/2018 | Page 1 of 4
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It is the intent of the Scope of Work to convey to this Subcontractor the total responsibility for the
INSERT TITLE OF SCOPE HERE Work required for the NAME OF PROJECT. This Subcontractor
understands that due to the "Fast Track" nature of this project, Construction Documents may not be
100 percent complete and will develop as the project progresses. However, the Subcontractor shall
perform all work required or reasonably inferred under the best practices in the Construction
Industry for a complete and fully functional and operational system(s) for the purpose intended.
This project will require the Subcontractor to work as a team member with the Contractor and other
members of the project team through the completion of construction to assure that all work required by this
Scope will be performed in such a manner that it is complete, fully functional, and in accordance with the
contract documents within the contract price.

References to the term "Contractor" in the Drawings and Specifications shall be interpreted to mean work by
this Subcontractor as they relate to this scope of work.

Use the above paragraphs to convey the subcontractor's responsibility for completing the work of his subcontract as
described by the nature of completeness of the drawings and specifications. The paragraph should be changed to reflect
additional responsibility with Design Build project. DELETE THIS NOTE!

3.B. Insert Title Scope of Work Specific Inclusions

The Subcontractor shall furnish and install the work of this Subcontract in accordance with the Contract Documents,
including, but not limited to the following:

N

Above, bold and underline the word "Work" always remains Ex. "Electrical Work" Use the above paragraph to list inclusions

specific to the trade. Refer to sample scopes of work in SOP for examples. DELETE THIS NOTE!

3.C. Related Requirements

The following related requirements apply to the work of this Subcontract whether provided by the Subcontractor, Tier
Subcontractors or Others:

N

Use the above paragraph to list requirements related to the trade. Refer to sample scopes of work in SOP for examples. DELETE THIS

NOTE!

3.D. Coordination with Other Trades and Authorities

This Subcontractor is responsible for coordinating with the other trades and authorities to ensure the proper
installation of the work and to ensure work is not delayed.

N

Use the above paragraph to list specific items of coordination with other trades or authorities. Refer to sample scopes of work in SOP
for examples. DELETE THIS NOTE!

3.E. Field Engineering

Forms/Exhibit B - SAMPLE Subcontract Scope of Work - Copy.doc
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Balfour Beatty

Construction

This Subcontractor shall be responsible for all layout and engineering, including horizontal and vertical control which
is required to complete this Scope of Work. Subcontractor is further responsible for coordination, layout, and location
as applicable of all equipment, piping, conduit sleeves and block outs. The General Contractor will provide:

1. Two control Lines on each level and in each structure.
2. Bench marks for elevation control on each level and in each structure.
3. Bench marks for elevation control as necessary to complete work on site.

The above are standard Company requirements. Modify only as necessary to reflect project specific requirements. DELETE THIS NOTE!

3.F. Special Schedule Requirements

Provide above any special scheduling requirements or delete in entirety. DELETE THIS NOTE!
4. EXCLUSIONS:

The Following Items are specifically excluded from the work of this Subcontract.
A.
B.
C

List above all specific items not in the scope of work. At the end of each item denote which other entity provides that exclusion.
Example: (By Electrical Contractor) DELETE THIS NOTE!

5. UNIT PRICES:
Balfour Beatty Construction reserves the right to modify the work in accordance with the following Unit Prices at the costs as
noted. Unit Prices are good throughout the duration of the project and include all burdens, overhead markups, and profit.

A.
B.
Cc

Above, if there are no Unit Prices Insert “NOT USED” after the words Unit Prices and DELETE the paragraph and numbers below.
DELETE THIS NOTE!

6. ALTERNATES OR OPTIONS:

Balfour Beatty Construction reserves the right to modify the work in accordance with the following alternates or options at the
costs as noted. Alternates or Options are good throughout the duration of the project and include all burdens, overhead
markups, and profit.

A.
B.
C

Above, use the appropriate term either Alternates or Options, or both. If there are no Alternates and/or Options Insert “NOT USED”
after the words Alternates or Options and delete the paragraph and numbers below. DELETE THIS NOTE!

7. RECAP OF CONTRACT AMOUNT:

Forms/Exhibit B - SAMPLE Subcontract Scope of Work - Copy.doc
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Balfour Beatty

Construction

The Total Subcontract Amount is arrived at and recorded as follows:

Original Bid Amount $000,000
Add for Payment and Performance Bond $000,000
Add or deduct for Selected Alternates or Options $000,000
TOTAL SUBCONTRACT AMOUNT $000,000

The above recap is used to record how the Contract Amount was arrived at and is recommended to be used for record. Include or
exclude items as appropriate. If you don't use this recap delete the words "Recap of Contract Amount and insert “NOT USED”.
DELETE THIS NOTE!

8. CLARIFICATIONS:

The following clarifications apply to this Subcontract:

A.

B.

C

Use the above paragraph to clarify and document mutually agreed to scope of work changes prior to award of the Subcontract. If

there are no Pre-Award Clarifications, delete those words and insert
“NOT USED”. DELETE THIS NOTE!

END OF SCOPE OF WORK

Forms/Exhibit B - SAMPLE Subcontract Scope of Work - Copy.doc
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INFORMATION APPLICABLE TO ALL BID PACKAGES

Bid Package Intent:

In general, this Bid Package is comprehensive to specific CSI Division Work and related Work as
referenced, indicated on, or implied by the Project Drawings, Specifications and Project Manual.
Subcontractor acknowledges that the following Scope of Work detail is provided as a courtesy and must be
used in conjunction with all Project Documents. Scope of Work detail listed is not intended to describe a
complete and final work scope. It is provided as a summary overview only.

1. DEFINTIONS

The term “provide” means to furnish and install, including all labor, materials, supervision,
equipment, tools, storage, insurance, taxes, applicable bonds, and all other items to perform the
work.

The term “include” means to furnish and install, including all labor, materials, supervision,
equipment, tools, storage, insurance, taxes, applicable bonds, and all other items to perform the
work.

The term "furnish™ means to supply materials, including delivery, taxes, and applicable bonds.
Coordinate all deliveries with the receiving Subcontractor.

The term "install" means to receive, inventory, sort, store, distribute, and install, including all labor,
supervision, equipment, tools, storage, insurance, taxes, applicable bonds, and all other items
necessary for the installation of the work.

The term “maintain” means to assume all responsibility for, to maintain structural integrity of, and
to keep in proper working order for the duration of the Project, or until no longer required as directed
by Balfour Beatty/Metcon.

Addenda: Formal changes or clarifications issued by the Owner or Owner’s representative to all
identified bidders during the bidding period. When modifications are not included in the original bid
documents, the issuance of addenda is a process by which bidders can be updated on design
changes and clarifications. If such changes or modifications were made after the contract award,
these items of work have to be addressed as changes.

Allowance: Amounts included in subcontracts as part of the base bid amount for work above and
beyond the work outlined in the bid package scope of work sections (note that: a) these hours are
inclusive of all field and office costs, b) the total value of these allowances included by the
subcontractor are to be broken out on the bid form, c) verification of any allowance usage must be
signed off on by the Contractor to be validated for billing purposes, and d) all unused portion(s) of
these item(s) will be reconciled at the completion of the project via deductive change order):

Alternates: Ideally, on a lump sum contract the low bidder will be determined as the party
submitting the lowest bid. The determination and selection of the lowest bidder are made more
complex when the Project includes alternates. Alternates can be viewed as modifications to the
base bid. They may consist of changes in the structure of a project, changes in the quality of the
material to be furnished, the inclusion of additional items of work, the deletion of specified work
items, and so on.

Base Bid: Refers to the Total Lump Sum price for all the work outlined in the scope of work, and
specified in the contract documents.

Bid Bond: Issued to give assurances that the Subcontractor will enter into a binding construction
contract and will provide the required payment and performance bonds if the contract is awarded



to him/her. If the Subcontractor fails to do this (sign the contract and furnish the required bonds),
the bond stipulates that a responsible party (the surety) will pay the damages.

Bid Form: The bid documents usually include a bid form on which the bids are to be submitted.
There are very compelling reasons to use a specified bid form for all bidders. This form will facilitate
analysis and comparison of the bids so that irregularities can be detected quickly. For
Subcontractors, it ensures accuracy in providing the necessary information and prevents the
possibility of having omissions in the bids.

Payment Bonds: Gives protection to the Owner if the Subcontractors and suppliers are not paid
by the prime Contractor. Payment bonds prevent liens. Basically, the Subcontractors are paid by
the surety if the Contractor fails to pay them.

Performance Bonds: Assures that a financially responsible party will stand behind the prime
Contractor if he or she does not perform properly. These bonds usually state a specified dollar
amount as a limit to the liability of the surety.

Unit Prices: Unit Prices are used when the Project is fairly well defined but the actual quantities
may be difficult or impossible to estimate the accuracy until after construction has started. Thus,
the unit price is utilized as a means to establish the payment to be made to the Subcontractor
based on precise measurements of in-place field quantities. Unit prices shall be added via change
order to this subcontract on an as-need basis. Additional performance requirements above and
beyond the provisions of this agreement and following expenditure of any allowances listed above
will be performed on an hourly unit basis not to exceed a flat fee which shall include all field costs,
printing costs, home office overhead, engineering fees, profit, etc. as follows (note that: a) any
additional scope of work must be pre-approved by Contractor in writing prior to Subcontractor
proceeding with such work; any unauthorized extra work will not be considered for payment, and
b) at any time, the Contractor has the right to re-advertise for bid portions of the work on a lump
sum competitive basis rather than electing to utilize unit prices detailed under this agreement).

GENERAL

1. In the event of any conflicts between these provisions and the contract documents, the more
stringent shall govern.

2. Subcontractor will provide competent superintendent on site at ALL times during construction.
This individual will have the authority to make decisions on behalf of the subcontractor in
regard to manpower and construction sequencing.

3. Subcontractor shall be solely responsible for obtaining all licenses, permits, and inspections
required for the completion of the work covered under this Contract.

4. References to the term "Contractor" in the Drawings and Specifications shall be interpreted to
mean work by this Subcontractor as they relate to this scope of work.

5. Subcontractor acknowledges that the site has very limited storage space and coordination of
deliveries with the Contractor's Superintendent and the project schedule will be critical.

6. There is a minimal amount of on-site parking. It is strictly reserved for Supervisor’s only and
must be approved for use by the Balfour Beatty/Metcon Superintendent.

7. Subcontractor shall be responsible for washing the tires and undercarriages of all vehicles and
equipment associated with this scope of work prior to leaving the site at the designated exit
locations. Subcontractor shall be responsible to cleanup all soils and debris that are tracked off
site on a daily basis or more often if needed.

8. All materials shall be delivered in their original, unopened packages and must be protected
from exposure to the elements. Damaged, deteriorated, or unused materials shall be removed
from the premises or as directed by the CMAR

9. Subcontractor shall be responsible for all equipment and labor necessary for unloading,
hoisting, and distribution of his materials required for the project. Subcontractor shall be solely



10.

1.
12.

13.

14.

15.

16.
17.

18.
19.

20.

21.

22.

23.

24.

25.

26.
27.

28.

responsible for re-distribution and/or relocation of his materials as directed by Contractor for
the continuation of other activities. Subcontractor shall provide qualified licensed operators for
all equipment required.

Multiple mobilizations shall be required to perform this work. Subcontractor shall provide all
required mobilizations at no additional cost. however if directed to remobilize due to damage
or negligence by others trades, these additional mobilization costs will be passed on to these
trades.

Proper location and installation of all materials shall be the sole responsibility of Subcontractor.

Subcontractor shall attend all coordination meetings that will be held at the Contractor's office
on site prior to any installation. In these meetings, Subcontractor, shall notify Contractor of any
other trades work that may prohibit the installation of Subcontractor’s work.

Subcontractor will coordinate a pre-construction meeting with their onsite Supervisor/Foremen,
Manufacturer, Contractor, Architect and Owners Rep prior to starting work to review the
manufacturer's requirements and the Contract Documents.

In the event of any conflicts between these provisions and the contract documents, the more
stringent shall govern.

Subcontractor shall at all times respect the work of other crafts and shall take all necessary
precautions to avoid damaging such work. If the Subcontractor damages such work, repairs
shall be made at Subcontractor's expense.

Subcontractor shall proceed with the work only as directed by the Contractor.

Subcontractor shall provide all labor and material warranties in accordance with the
specifications. -

Subcontractor shall be responsible for theft, damage, and loss to all materials stored on site.

Subcontractor shall provide physical samples of all products, specification sheets (including
flame spread information), SDS sheets, maintenance, and warranty documents to Owner,
Architect, and Contractor at no cost.

Subcontractor shall examine substrates for any condition that would affect proper installation
according to the plans and specifications. Subcontractor shall notify Contractor within (1) week
prior to schedule start dates of any discrepancies. Application constitutes acceptance of
substrate.

Subcontractor includes all required field measurements, and layout of all work and patterns is
included.

Subcontractor shall punch-out all work included in this scope and shall correct all incomplete
and/or defective work within the time frame allowed by the Contractor. Subcontractor shall
enumerate his own punch list and execute same prior to punch out by Contractor.

This Subcontractor shall provide all testing data required by the Contract Documents. Tests
shall be documented and submitted to the Contractor including all close out manuals,
warrantees, and certificates upon completion of the Work. Each roofing system warranty shall
commence from the date of each Building's Date of Substantial Completion.

Subcontractor is responsible for unloading, distribution, storage, security, breakage, and loss
of all materials.

Subcontractor will provide competent superintendent on site at ALL times during construction.
This individual will have the authority to make decisions on behalf of the subcontractor in regard
to manpower and construction sequencing.

Subcontractor shall conform to all QA/QC requirements of the Contractor.

Subcontractor shall perform cleanup of subcontractor related work in work areas daily. If
cleanup is not performed daily, after 48 hours prior written the Contractor will direct temporary
labor to perform this work and all costs associated with the cleanup will be deducted from this
subcontract.

Silica Standard: Per OSHA regulations, at no point will subcontractors be allowed to
disturb silica (RCS) containing products/materials without the following submittals:




20.

30.

31.

32.

33.

* Respirable Crystalline Silica Program — 1926.1153

* Respiratory Protection Program - 1910.134

» Training documentation

» Competent person identification/declaration — Silica

»  Written silica exposure control plan (resource - wwwe.silica-safe.org)
e Table 1 Compliance (if applicable)

» Air Monitoring/Sampling data or Objective data (if applicable)

Per Article 5 of the Special Provisions, each subcontractor is required to provide manpower for
participation in a composite clean-up crew. This amount is to be identified as a separate line
item in your contract SOV. At our discretion, the CM has the right to reduce your contract via a
deductive change order prior to the subcontractor beginning work, and will provide said
composite clean-up on behalf of the subcontractor(s). This will and does not eliminate your
subcontract requirement to provide daily clean-up of your own trash as outlined in Article V
paragraphs 1, 2, 3 and 4 and any other requirements of the Subcontract.

Subcontractor shall be responsible for maintaining a current set of as-built documents for this
Scope of Work with periodic updates occurring as necessary but no further apart than on a
monthly basis. Subcontractor shall be responsible for reviewing said documents periodically
with Contractor at his discretion. Such as-built information should contain dimensioned
locations from known points (building corners, etc.), sizes and material classes, elevations, etc.
In the event Contractor determines the as-built documents are not being prepared accurately
and/or not being updated on a regular basis, Contractor may recommend that progress
payments be withheld from Subcontractor until such time the as-built documents are
appropriately updated.

Please refer to the attached campus routing map for all jobsite deliveries and access. This
Route (College Road onto Hurst Drive, left onto Hamilton Drive, right onto Riegel Road, left
onto Price Drive and left onto job site) is the only approved construction traffic routing for the
duration of the construction.

There will be a fenced area at the existing Chancellors walk that will be used for breaks
(reference the site logistics plan). This area is to be kept clean by all parties. Abuse/Neglect of
this area will not be tolerated.

This is a lump sum subcontract. Pricing includes any escalation required for the
duration of the project.
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PROJECT PROVISIONS

These provisions shall apply to all Subcontractors on this particular project. The following
Special Provisions modify, delete and/or add to the Subcontract Agreement. Where any
paragraph or subparagraph in the Subcontract Agreement is supplemented by one of the
following paragraphs, the provisions of such paragraph or subparagraph shall remain in
effect and the special Provisions shall be considered as added thereto. When any
paragraph or subparagraph in the Subcontract Agreement is amended, voided or
superseded by any of the following paragraphs, the provisions of such article, paragraph
or subparagraph not so amended, voided, or superseded shall remain in effect.

1. GENERAL

In addition to the Standard Form Agreement, each Subcontractor must comply with
paragraphs (1) through (4) below:

(1)

)

Complete submittal of product data, basic shop drawings, certificates, test
reports, etc. no later than 28 calendar days after Subcontract Execution for
industry standard submittals. The construction schedule for this project will
identify any longer submittal requirements which take into account design,
engineering or coordination for shop drawing preparations including structural
steel, precast manholes, architectural precast, curtain wall and storefronts, metal
studs, metal panels, casework, fire sprinkler, air handlers, chillers, MEP
coordination drawings, HVAC controls, fire alarm, light fixtures, and switchgear.
CM will coordinate an expedited review of all submittals with the Architect.
Materials will be released immediately upon approval for an expedited fabrication
and delivery time to comply with the material needs of the project schedule.

Resubmit any items within a maximum of 10 calendar days after being
returned for correction (or as required to maintain schedule). The
resubmission shall be submitted as one complete package from the
Subcontractor/Failure to submit correct or timely submittals does not relieve this
subcontractor of material delivery obligations in accordance with the project
schedule.

All subcontractors shall submit to the Construction Manager’s
field office all Material Safety Data Sheets (MSDS) for all
hazardous substances as defined by Government authorities at
the time of delivery. This shall be a job specific submittal, not a
generic company-wide submittal.

2. SCHEDULE OF VALUES

In addition to any other provisions listed herein, Subcontractor hereby agrees to allocate a
reasonable and fair share of cost as determined by Contractor (cost value equaling as if all
work was outsourced to a 3 party) in the schedule of values for requisitioning of the following
items of work under this Agreement. These costs cannot be included as mobilization. The
below items are the most instrumental tasks in our industry to start and finish projects strongly,
so these items cannot be taken lightly by the Contractor or Subcontractor when setting the
value of these tasks. Retainage is not the financial withholding mechanism to cover the costs
below as these items are considered cost of the work activities that the Owner and Contractor
has hired the Subcontractor to produce:



(1) Submittals — include samples, data sheets, Shop Drawings, Design Engineering,
and Coordination Drawings (all separate line items)

(2) Mock-ups — material selections and pre-installation, and first install work mock-ups

3) Close out - including redline digital as-builts, as-built coordination models (as
applicable) professional surveys, owner maintenance manuals, attic stock, owner
training, warranties, and extended warranties (all separate line items)

4) Commissioning requirements — include meeting attendance, pre-inspection
checklists, and field verification (all separate line items)

(5) Composite Clean up as defined herein

(6) Punch list — in-lieu-of a specific line item for withholding punch list work on the
schedule of values, Contractor will maintain a Quality Control log throughout the
project which will be updated weekly. Contractor will reduce the Subcontractor’s
monthly payment application by 2x the open QC log/punch list items assigned to
the subcontractor which are more than 14 days old (or less if impacting work by
others) until item is corrected based on the subcontractor billing a percentage of
work completed for that scope of work not in compliance.

(7) At sole option of Contractor, Subcontractor may be asked to cash load the
construction schedule for sole reasoning to accurately track revenue projections
on a monthly basis to insure schedule completion. This will not be used a source
of billing schedule of values.

SCHEDULE

Subcontractor is cognizant of the aggressive project schedule and has factored all required
material expediting requirements, overtime and manpower loading to complete the work within
Contractor’s Project schedule. At sole option of Contractor, Subcontractor may be asked to
man load the construction schedule for sole reasoning to accurately track subcontractor
manpower against the subcontractor daily reports on a monthly basis to ensure schedule
completion.

Subcontractor understands that the Contractor's schedule will NOT be available to
subcontractors electronically in the scheduling software file type. Subcontractors are to
coordinate with Contractor for updating purposes; no less than 1x weekly. Only paper copies
or Electronic PDF versions will be distributed to Subcontractors.

Subcontractor recognizes that the Owner has a Substantial completion inspection (Project is
to be Complete to allow Owner Occupancy including all inspections, Contractor/Architect-
Engineer/Owner Punch lists, closeout documents, attic stock, Owner Training &
Commissioning, etc.), and Certificate of Occupancy from the City or County Inspections, and a
FINAL inspection requirement 30 days after Substantial Completion (Project is 100% complete
including Owner Beneficial walk-thru punch list items, all warranties, and all change orders).

OVERTIME & WEEKEND WORK

The Project Schedule and liquidated damages from the Owner are based on calendar days (7
days per week, 52 weeks per year, 365 days per year). In accordance with the Project
Schedule, Subcontractor will be asked to work a NET 40 hours per week with the entire work
force for the entire project duration based on your scope of work to meet or exceed the overall
project schedule requirements. NET 40 hours per week is defined as the subcontractor average
work week on the project site, with entire work force and equipment, for the entire project




duration of your scope of work. The average 40 hours per week must take into full
consideration of anticipated delays including the number of rain days, number of dry days from
anticipated rain days, excessive cold or hot days, snow or ice storms including cleanup or non-
accessible days, tropical storms or hurricanes including site preparation and cleanup, paid and
unpaid company holidays, company events, mandatory training or meetings, etc. These
anticipated delays account for approximately 40% loss time on the project schedule based on
calendar.

Crews shall be of sufficient size to meet the schedule obligations including supervision,
equipment, tools, etc. Schedule activities not meeting 100% completion requirement of the
project schedule line item will require the Subcontractor to make-up time that week to complete
those activities above the NET 40 hours per week at no cost to Contractor. It will not be
acceptable to complete work to 90% and leave “loose ends” on the project which later creates
a job within a job, creates out of sequence work, creates more of a mess in finished areas, etc.
If the project schedule requires a Subcontractor to complete that task, Subcontractor will work
that task until completed.

The Project Site will be open 56 hours per week, as a minimum, from 7:00 AM to 5:30 PM on
Monday through Thursday, and 7:00 AM to 3:30 PM on Friday and Saturday in anticipation for
the Subcontractors to work to recover from the anticipated 40% schedule delays listed in the
above paragraph. With 72 hours advance notice, Subcontractors who are behind schedule,
have excessive loose ends, or have not been meeting the NET 40 hours per week work
schedule will need to have this work made up on Sundays or holidays at no cost to the Owner
or the Contractor.

Each Subcontractor shall assume overtime will be required at no additional cost to Contractor
to support other trades during the project which are time sensitive due to that particular task.
Examples would be materials embedded in concrete or masonry work, items being backfilled,
roofing, etc. when that Subcontractor is working extended hours.

AVAILABLE WORKING HOURS

Unless changed by Contractor and posted at the job site, standard available working hours are
from 7:00 AM to 5:30 PM. Monday through Thursday, Friday and Saturday from 7:00 AM to
3:30 PM All subcontractors shall observe these hours unless otherwise directed.

MOBILIZATIONS, CONCURRENT WORK, PHASED TURNOVER

Subcontractor acknowledges that the Project will have a phased turnover in accordance with
the Project Schedule and that multiple mobilizations will be required and are included as part
of the Subcontract Agreement. Additionally, Subcontractor acknowledges that the Project has
multiple building areas and concurrent work on each building area will be required in order to
complete on schedule, and that all costs for doing same are included. The Subcontractor
further acknowledges that separate crews, supervision, material deliveries, shop drawings,
inspections, etc. will be required for each of the building areas in order to maintain the project
schedule, and that all costs for doing same are included.

Subcontractor shall mobilize within three (3) calendar days of Contractor’s notification with
complete work force, materials, supervision, labor and equipment available to maintain and
complete scheduled activities

Subcontractor also acknowledges that subsequent bid packages and scopes of work will
proceed and/or follow work under this agreement. Subcontractor is herein required to schedule
and coordinate with such subsequent bid packages to ensure continuity of work.



Critical work Subcontractors (with equipment and logistical constraints) agrees to mobilize the
field supervisor full time to the project at minimum of 3 days before scheduled start of work to
understand the scope of work, issue RFI's, understand logistics, etc. to enable all trades to
begin executing work in FULL force the subcontractor is scheduled to commence work.

7. LIMITATIONS OF OPERATIONS

Subcontractor hereby agrees to arrange his Work and his material as not to interfere with the
operations of other Subcontractors engaged upon adjacent Work and to join his Work to that
of others in a proper manner, and in accordance with the intent of the Plans and Specifications
and to perform his Work in the proper sequence in relation to that of other Subcontractors, all
as may be directed by Contractor.

ADMINISTRATIVE REQUIREMENTS

1. WEEKLY MEETINGS

Subcontractor understands that weekly project meetings and separate weekly safety meetings
will be held on the job site. Subcontractor agrees to have the necessary and competent
personnel attend all required meetings.

2, PRE-INSTALLATION CONFERENCE

Subcontractor shall attend a pre-installation conference conducted by Contractor which may
be attended by Architect/Engineer, Owner’s representative and Contractor’s staff as deemed
necessary by Contract Documents and scope of work. At this conference, Subcontractor’s
personnel, including Project Manager, Superintendent, vendors/suppliers and any other key
personnel (including those specifically requested to be in attendance by Contractor) will be
introduced and the Scope of Work will be discussed along with other key issues such as
workmanship, quality control, schedule, safety, etc.

3. UNIT PRICES AND ALLOWANCES

Subcontractor has responsibility to quantify and obtain appropriate approvals for all allowance
expenditures above prior to beginning work under this agreement. Contractor does not have
the obligation, authorization, nor did the responsibility to make payment for work execute which
has not been approved by Owner/Architect. Subcontractor has responsibility to quantify and
obtain appropriate approvals for all unit price expenditures above prior to beginning work under
this agreement. Contractor does not have the obligation, authorization, nor the responsibility
to make payment for work executed which has not been approved by Owner/Architect

4, ELECTRONIC DOCUMENTS

Subcontractors, unless otherwise directed by the specifications, Owner, Architect or Contractor
shall submit legible and clean submittals, as-builts, Warranties, Signed Change Orders, and
RFI's digitally, through the medium agreed on by the project team. Files shall be scanned and
transmitted as a PDF, and not as a picture (jpeg, jpg, png, gif, etc.). The PDF should be “First
Generation” and indexed. A rescan of existing documents will not be accepted.

Subcontractors shall provide their field staff with the ability to connect to the internet. Due to
large file sizes, adequate wireless internet service is required to prevent extended download
and sync times that will render I-pads inoperable during the syncing or downloading period. If
the subcontractor is unable to provide internet access and chooses to connect Contractors
wireless for syncing or computer use they must provide Balfour Beatty/Metcon the following:
an AC I-Pad charging station and chord, IP address of I-pad and/or computer, and proof



computer is utilizing an active virus protection software. Once the device is connected to
Contractors network, Contractors internet Protocols supersede those of those of the users
Company.

Subcontractors shall provide each of their superintendents and/or foreman with Apple I-pads,
with at least 16 Gigabytes of memory dedicated to this job only. Superintendents and/or
foremen are required to have an active email account, and if a company email account is being
utilized, projects@velaserver.com, and Egnyte must be added to your company’s list of
accepted email addresses.

The subcontractor is responsible for downloading Good Reader, BIM 360 Field, and BIM 360
Glue (if subcontractor would like to use 3D Model). Subcontractors must set up a box account
with the same email addresses provided to the CMAR Project team, and also accept the
invitation sent to through velaserver.com to activate your account within BIM 360 Field. Project
Managers, Foreman and/or Superintendents, are required to attend a training class, per a time
and date set forth by The CMAR Project Team. Once information has been synced to the I-
pad, it is the responsibility of each contractor to maintain up-to-date drawings, and documents,
by syncing at least once daily to both BIM 360 and Good Reader. Any problems syncing should
be reported to the CMAR Project Team immediately. CMAR is not responsible to sync
subcontractors |-pads, and if subcontractors leave I-pads and/or computers in the CMAR office
to sync, CMAR assumes no responsibility for lost, stolen, or damaged electronics.

DOCUMENT ORDER OF PRECEDENCE

In addition to the Standard Form Agreement, In the event of any conflict or discrepancies in the
terms of the Contract Documents, this Agreement, and the attached Exhibits, the document
order of precedence shall be interpreted as the most stringent requirement as solely
determined by Contractor.

METHOD OF CALCULATING PAYMENT FOR EXTRA WORK

The cost or credit to Contractor resulting from a change in the Work shall be determined in one
or more of the following ways at Contractor’s option, in addition to the Standard Form of
Agreement.

(1) Lump Sum - A change order cost or credit may be determined by mutual
acceptance of a lump sum proposal properly itemized and supported by sufficient
data to permit evaluation.

(2) Unit Price - A change order cost or credit may be determined by the use of the unit
prices stated in the Contract Documents or subsequently agreed upon.

(3) Time and Materials - A change order cost or credit may be determined on a time
and material basis, using agreed upon hourly labor, equipment rates, material
costs and applicable markups as indicated in the Standard Form of Agreement.

(4) Other - A change order cost or credit may be determined by Contractor without
any recourse by Subcontractor if mutual terms and acceptable pricing cannot be
agreed to by using any of the methods described in Items A, B, or C above.

(5) No change order work will be undertaken by Subcontractor without prior
acknowledgment and approval of Contractor.

(6) All allowable mark-ups shall be per the change order requirement in the Owner
Contractor, Project Specifications, Subcontractor Agreement, and if not stated
therein, it shall in no case exceed 15%.
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CHANGES

Subcontractor lump sum price agreement includes all costs to complete the intended Scope of
work as represented by the Contract Documents for this scope of work.

Should a discrepancy occur between design disciplines (plans and specification), the
Subcontractor shall have assumed the most costly resolution based on the conflict identified in
documents. As the Owner and Designer sees the Contract Documents as a “whole” package,
the order of precedence for determining the Designers intent shall be assumed as the most
costly. Order of precedence in determining the decision will be set forth in Owner-Contractor
agreement, or in the front end definitions establish by the Architect for such requirements. (i.e.
example of order of precedence would be Owner-Contractor agreement, Contractor-
Subcontractor agreement, Project Specifications, large plan details, plan sections, floor plans,
etc.)

Subcontractor will be reimbursed for changes in the work deemed as such by the Architect of
Record, or if the Owner authorize additional work to the Scope of Work, or Contractor requests
additional work beyond the Subcontract Agreement.

WEATHER

Weather delays are only as approved by the Owner which is in excess of the normal anticipated
conditions established by Owner-Contractor Agreement. Subcontractor shall herein anticipate
such delays and schedule work as time is of the essence. “Dry Time” days are not acceptable.
Subcontractor shall include all necessary means and methods to dewater, aerate and/or
hydrate work areas including access to in order to avoid delays in Project schedule at no
additional cost to Contractor.

Subcontractor is also responsible for the protection of all materials from thermal (temperature)
changes for work schedule to be installed in accordance with current schedule. Delays in
material installations which can be protected will not be accepted as a cause for a schedule
delay.

PERMIT FEES

In reference to the Work in this Agreement, Subcontractor shall obtain and pay for all required
Federal, State, City and County Permit Fees, Right-of-Way Permits and Bonds, Encroachment
Bonds, License Fees and Inspection Fees, including all Re-Inspection Fees, unless specifically
excluded in Scope of Work.

SUBCONTRACTOR SUPERINTENDENT

In addition to the requirements of the Standard Form Agreement, Subcontractor represents
that its superintendent is an expert in the Work, is a competent person as defined by OSHA,
and is knowledgeable of all local safety regulations and local codes. The Subcontractor shall
be represented at all job meetings by the superintendent and such other persons as
Construction Manager from time to time wish to have present at job meetings. The
superintendent shall be satisfactory to Construction Manager and shall not be changed except
with the consent of Construction Manager, unless the superintendent proves to be
unsatisfactory to Subcontractor or ceases to be in its employ. The superintendent shall
represent Subcontractor and shall have full authority to make decisions and commitments
regarding Subcontractor's Work; and all communications given to the superintendent shall be
as binding as if given to Subcontractor.
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12.

13.

14.

15.

16.

17.

18.

EMPLOYEE REMOVAL

The Subcontractor shall immediately remove from the Project any employee, including the
superintendent, who is not satisfactory to the Contractor's Project Manager, Owner, or Owner's
authorized representative at no cost to Contractor and with no extension of time.

E-VERIFY

By the Consultant’s signing of this Contract, said Consultant certifies that they are in
compliance with E-Verify, the federal E-Verify program operated by the United States
Department of Homeland Security and other federal agencies, or any successor or equivalent
program used to verify the work authorization of newly hired employees pursuant to federal law
and as in accordance with North Carolina General Statue (N.C.G.S.) §et seq. In addition, to
the best of Consultant’s knowledge, any sub-consultant employed by Consultant as a part of
this Contract shall be in compliance with the requirements of E-Verify and N.C.G.S. § et seq.

STATE SALES and USER TAXES BONDING REQUIREMENTS

Subcontractor shall be responsible for paying for all sales, consumer, use, white good, and
similar taxes arising out of the Work. These include, but are not necessarily limited to, all such
taxes required on all materials, equipment, labor, accessories, and services which are part of
the Work. Records must be maintained to record payment of required taxes. Owner may
require documentation and/or affidavits regarding such payment, it is Subcontractor’s
responsibility to transmit this documented information. Final Payment will not be released
unless Contractor has received required documentation.

PROPERTY DAMAGES

Subcontractor is responsible for repair and/or replacements costs for all damages caused by
this Subcontractor's workers, deliveries, equipment, vehicles, etc. whether on-site or off-site

LIQUIDATED DAMAGES

Subcontractor is responsible for payment of liquidated damages set-forth in Owner/Contractor
Supplementary General Conditions. Liquidated damages will apply to Substantial Completion
date as well as Project Final Completion date. Contractor will begin deducting and withholding
liquidated damages from Subcontractor monthly pay application as delays occur to ensure
monies are available at conclusion of phase or Project.

ENGINEERING
All engineering must be performed by Engineer licensed in the State of North Carolina.
AS-BUILT DRAWINGS (RECORD DRAWINGS)

During the progress of the work, all Subcontractors shall record on their set of drawings the
exact locations, as installed, of all underground and concealed conduit pipe and duct lines
which were not installed exactly as shown on the drawings. This will be kept on the master
electronic documents for the project. Pipe lines and ducts which are installed in furred spaces,
pipe chases, or other spaces which can be readily inspected by the use of access panels or
other means will not be considered concealed. Upon completion of the Work, this data shall
be recorded to scale in ink or onto CAD drawings by a competent draftsman. Subcontractor
shall provide preliminary as-built drawings for architect/engineer approval and a final as-built
set in accordance with the project specifications. Each subcontractor as built drawings will be
reviewed on a weekly basis by the contractor.

TRASH REPORTING



Subcontractors will be required to fill out the trash report on a monthly basis for any dumpster
or trash removal supplied by this subcontractor. Pay requisitions will not be processed unless
the updated document is attached.

SAFETY

1.

OSHA MENTORSHIP PROGRAM

Should this project participate in a Partnership, Mentoring Program, or carry the NCDOL flag
with the NCDOL OSHA,; all onsite subcontractors will participate in a full-service consultative
visit. The surveys will be conventional in that the reports will be forwarded to the subcontractor
employer with a list of hazards provided to the general contractor by the consultants. During
the survey, their safety program and commitment to worksite risk identification and mitigation
will be evaluated. Through this evaluation each subcontractor will be able to utilize this service
to better their program; in turn making their safety culture stronger.

PROJECT SAFETY TEAM

In addition to the Standard Form Agreement, Subcontractor acknowledges Contractor's
commitment to providing a safe workplace and will cooperate and participate in establishing a
Project Safety Plan. Said plan, at a minimum, will include the formation of a Project Safety
Team which will meet regularly to review the status of overall Project Safety, discuss accidents
and near-misses, promote training and safety awareness and develop mutual incentive
programs that might be applicable. Furthermore, Subcontractor will provide written notice of
who their on-site Safety Competent Person will be and forward any and all MSDS sheets
related to their Work to Contractor prior to start of any work.

OSHA VIOLATIONS

In addition to the Standard Form Agreement, In the event Subcontractor is cited for violations
of the Occupational Safety and Health Act, he shall be responsible for all penalties assessed
against him. In the event Contractor is penalized due to Subcontractor’s actions or failures to
comply with the Occupational Safety and Health Act, Subcontractor shall hold Contractor
harmless. Any penalties assessed against Contractor for violations of Subcontractor shall be
deducted from amounts due under this Agreement.

PUBLIC CONVENIENCE AND SAFETY

Subcontractor shall, at all times, so conduct his work as to ensure the least possible obstruction
to traffic. The safety and convenience of the general public, operational service providers,
residences and/or businesses located near the Project, and the protection of persons and
property shall be provided by Subcontractor.

In addition, Subcontractor understands that the Work is to be constructed near businesses and
residences and Subcontractor shall use its best efforts, in conformity with the applicable
standards of care, to perform its Work hereunder in a manner which will not interfere with the
ongoing business operations including, without limitation:

(1) Controlling noise, dust, insects, vermin and pests.

(2) Requiring appropriate attire and conduct for Subcontractor's workers and the
workers of Subcontractor of every level. Complaints received regarding attire or
conduct will be grounds, at Contractor’s sole discretion, for demanding removal of
the offending parties.



3) Maintain Work hours and noise levels in accordance with the applicable City of
Raleigh Requirements, County and City Ordinances and Contractor’s requests.

(4) Communication and/or fraternization between Subcontractor’'s personnel and the
general public are strictly prohibited.

(5) Unapproved Utility shut-downs or damages.

ACCESS

Subcontractor shall be responsible for providing safe access for testing agency and Engineer
of Record to the work being fabricated, stored, or installed so that required inspection and
testing may be accomplished. It is understood and agreed that any work under this scope
found to be in non-compliance shall be corrected and re-tested at no cost to Construction
Manager and/or Owner.

FUEL STORAGE

On-site storage of fuel will not be permitted without prior written approval of Contractor. If so
approved by Contractor, Subcontractor shall provide a written plan citing OSHA requirements,
and shall construct the Storage facility to meet or exceed all OSHA mandated requirements

EXTENSION CORDS

No extension cords will be allowed to be on the ground — No exceptions. All must be elevated
to avoid any trip hazards, cords in water and will make it easier to clean up the work area at
the end of the day. See Figure 1 below for an example of a spider cord management system
that will be required. All cords will be supported from the structure above by a means that
meets OSHA requirements and at the highest height possible. In no case shall a cord be lower
than 7.

Figure 1: Spider Cord Management System

CLEAN UP

1.

CLEANUP

In addition to the Standard Form Agreement, daily cleanup of the construction area will be
strictly enforced. Subcontractor shall perform cleanup and trash removal (on a daily basis) of
all debris generated by Subcontractor to a central site container or truck as directed by
Contractor.



Exception: Disposal and removal from the site of excess paint materials, residue from
equipment cleanup operations, and other hazardous waste in accordance with governmental
regulations shall be the responsibility of Subcontractor.

STREET CLEANING

Special care must be taken to prohibit any accumulation of dirt, dust and debris which might
be blown or tracked into public areas or contaminate the projects interior air quality.
Subcontractor shall provide prompt and continuous cleaning and maintenance of street and
sidewalk areas. Subcontractor is responsible for cleaning all vehicles prior to exiting site.
Washing streets with water containing sediment particles into storm water system is prohibited.

TOUCH-UP PAINTING & CLEANING OF EQUIPMENT

Subcontractor shall provide all equipment touch-up painting and cleaning of equipment as
required for Subcontractor's Work. Owner expects new equipment at completion of project.

CLEAN UP EQUIPMENT

All subcontractors are required to have the following, or approved equal, clean up equipment
with each crew and location: trash cart, flat shovel, push broom (Figure 2), and a HEPA filtered
Dust Extractor with Automatic Filter Cleaning (Figure 3). The dust extractor must be equipped
with disposable bags that are suitable for the material being cleaned, such as; fleece bags for
heavier materials like concrete and drywall dust as to avoid tearing of the bag during disposal.
Wet materials containing silica (such as wet concrete slurry) must be cleaned up before being
allowed to dry, whenever possible. Dry materials containing silica must be cleaned up using
wet methods and/or using a HEPA filtered Dust Extractor (Figure 3). Construction trash/debris
must be cleaned up immediately. Both the trash carts and the HEPA Filtered Dust Extractor
must be emptied and contents disposed of properly. The dust extractor must be maintained
per manufacturer’s instructions/ recommendations.

Figure 2: Trash Cart Figure 3: HEPA Dust Extractor with
Automatic Filter Cleaning

COMPOSITE CLEANUP CREW

THIS DOES NOT REPLACE DAILY CLEANUP OF IDENTIFIABLE SUBCONTRACTOR
DEBRIS, STORED MATERIALS, OR ORGINAZATION OF GENERAL SITE AND WORK
ZONES.

Each Subcontractor shall dedicate one (1) person for each ten (10) persons employed by the
Subcontractor on site (or equal percentage thereof is less persons on site) for a composite
cleanup crew for clean-up for entire duration of while Subcontractor is on-site performing work



or punch list for forty (40) hours per week. Composite crew will be responsible for cleaning up
general trash, sweeping or vacuuming floors, emptying trash cans, cleaning up parking lots
and lunch zones, demobilization of site clean-up for each trade, rain water or snow cleanup on

floors, etc.
ACCESS/RESTRICTIONS
1. SURROUNDING OCCUPANCY

There are existing buildings adjacent to our property that will be occupied during the life of this
construction. All work shall be scheduled at such time, and in such a manner, to minimize
interference and inconvenience to the Owner/Occupants. Each Subcontractor must obtain the
approval of the Contractor before starting any work within the lane adjacent to our project site,
and submit a plan of how to maintain pedestrian and vehicular flow, demolition requirements,
and temporary construction methods utilized, repairs, anticipated durations, etc. Subcontractor
is responsible for all temporary access requirements to maintain Owner usage of disturbed
areas.

2. VEHICULAR AND PEDESTRIAN TRAFFIC

Subcontractor shall not block off any public or private street nor use any part thereof for storage
of materials unless approved by all applicable governing agencies and Contractor. Where
affected by the Work, vehicular and pedestrian traffic shall always be accommodated and
maintained in accordance with any special local requirements or in the absence of any such
requirements, in accordance with the instructions of Contractor. Proper sighage, indicating re-
directed traffic shall be placed in appropriate locations throughout the project duration.

3. SIGNAGE

No signs will be permitted to be displayed at the jobsite or on trailers without written approval
by both Contractor and Owner.

4. JOBSITE STORAGE/DELIVERIES

Subcontractor is aware of the existing Site Conditions, phased turnover requirements,
overhead power transmission lines, underground utility work, tree save areas, and limited
space availability. On-site storage of materials and equipment will not be allowed except as
specifically approved by Contractor's Project Superintendent or Project Manager. Unless
specifically approved in writing, Subcontractor shall not assume any space is available for on-
site storage. Coordinate all delivery lay-down locations with the Contractor Project
Superintendent PRIOR to offloading. All cost associated with relocating material and /or
equipment will be the responsibility of this Subcontractor.

All deliveries for Subcontractor shall be coordinated through Contractor 24 hours in advance.
If scheduled deliveries are not ready at the appointed time or if deliveries arrive without the
ability to be unloaded during working hours, Contractor will refuse acceptance of materials and
require deliveries to be rescheduled. Contractor will not allow delivery of materials to site
without Subcontractor being represented on-site. Contractor will not receive, sign-for, accept
or be responsible for materials delivered to the site or office trailer. Subcontractor has included
in his subcontract price all off-site and phased storage as may be required.

Approval by Contractor of material storage locations shall only be construed by Subcontractor
as temporary and for limited time duration. Contractor will not allow Subcontractor to procure
“bulk deliveries” for Subcontractor convenience or for manufacturer purchase agreements.
Each delivery of material shall only be approved for those materials of immediate or near future



10.

installations. Subcontractor has included in his subcontract price all off-site and phased
storage as may be required. In addition to article 4.5 of the Standard Form Agreement,
Contractor will not be responsible for relocation costs of stored materials on-site since utilization
of on-site storage for convenience is at Subcontractor’s risk.

Subcontractor is also responsible for the removal, consolidation, relocation, securing, etc. of
all materials and equipment not permanently secured to building structure to meet design
strengths in case of impending weather condition emergencies at no cost to Contractor
including hurricanes, snow storms, etc.

FLOOR LOADING

Floor loading is limited. All equipment and material storage must be approved prior to site
mobilization and prior to staging in building. All costs to place equipment in the building and
remove the equipment from the building will be the responsibility of this subcontractor

CONSTRUCTION PARKING

Subcontractor shall advise all of their employees that on-site parking is at a minimum. Parking
in unauthorized parking areas on-site, within tree save areas, or outside of specifically
designated parking areas will result in vehicles being towed at Subcontractor’s and/or vehicle
owner’'s expense. Requirements for supervisor and worker off-site parking shall be the
responsibility of the subcontractor. Proper parking locations for construction parking will be
noted on site by Construction Manager, and will be the only areas permitted to park.

OWNER FACILITIES

All Project employees are subject to the Owner's rules and regulations while employed within
their property limits.

TEMPORARY OFFICES

Temporary offices at the construction site will be permitted only to the extent approved by the
Contractor. Temporary office and equipment locations will be relocated in accordance with the
project schedule at no additional cost to this subcontract

SITE ACCESS

Access to the site shall be gained only in areas and/or a route as determined by Contractor’s
Superintendent, and may be modified only to accommodate construction activities and phased
turnover of project. Subcontractor is responsible for all ancillary removal and repairs costs for
access points outside the Contractor provided access entrances. As well as any added traffic
control or flagmen.

ROAD CLOSURES

This subcontractor is responsible for permitting of all street and lanes closures as required
through municipalities. Subcontractor will coordinate with the Contractor at all times notify
municipalities prior to starting work and coordinate inspections of means and methods as
required.
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13.

14.

15.

FIRE LANES

All fire lanes must remain clear and accessible throughout the duration of the Contract. No
material storage, laydown, or short-term parking will be permitted in these areas.

TOBACCO RESTRICTIONS

The use of tobacco products will not be allowed within the confines of this project. Each
subcontractor shall police its own employees to ensure compliance with this policy.

BREAK AREAS

Eating will be allowed only in areas so designated by the Contractor, which will be located
outside the Buildings. Subcontractor or its employees are not authorized to sell or distribute
food or beverages at the jobsite without written consent of Contractor’'s Superintendent or
Project Manager.

PHOTOGRAPHS

No photographs may be taken of the project without prior approval of the Contractor and
Owner. Subcontractor acknowledges that there is an active webcam on-site.

VISITORS

All visitors must check in at the Contractor’s on-site office prior to entering the project site and
sign-in. Subcontractor is required to escort all visitors and provide visitors with required
personal protection safety devices.

TEMPORARY CONSTRUCTION FACILITIES AND UTILITIES

Furnished By Subcontractor:

Subcontractor shall provide his own field office including toilets, electrical power service/meter
and charges, telephone service connection and charges, etc. as required to perform the Work.

Except as expressly set forth elsewhere, Subcontractor shall, as part of the Scope of Work,
supply, install, properly maintain, permit and remove all temporary construction facilities and
utilities necessary for the complete performance of its Work. Such items shall include, but not
necessarily be limited to those listed below. The type of facilities, move-in and move-out dates
and locations on Jobsite shall be subject to and in accordance with the review and approval of
Contractor's Project Superintendent.

(1) Maintenance of Subcontractor’s laydown, storage and Work area and roads within
such areas. Repair costs to existing sod; landscaping or roadways damaged by
Subcontractor outside construction limits are also included.

(2) Rigging, Scaffolding and all equipment for erection.

3) All Small Tools

(4) All standard expendable or consumable construction items and supplies

(5) Drinking water including containers, ice and cups



(6)

)

8)
©)
(10)
(11)
(12)
(13)

(14)

(15)
(16)

(17)

All utilities including installation and monthly consumption cost as may be required
for Subcontractor’s jobsite trailers.

All Storage compounds, security measures, fencing, lighting, etc. as may be
required by Subcontractor to protect tools, equipment and materials.

First Aid Supplies, fire extinguishers, personal protective devices, etc.
Builder’'s Risk Insurance Deductibles and additional Builder’s Risk Insurance;
Material and Equipment hoisting to elevated floor and roof areas.

Access roads to work areas, crane pads, etc.

Employee access to work areas including ladders, scaffolds, lifts, etc.
Dewatering of natural underground water and rain water conditions

All Fall Protection Devices including rails, cables, harnesses, etc. and associated
engineering, if required.

All required off-site storage for stored materials
All off-site parking fees.

Replacements costs for materials, tools, equipment, etc.

Furnished by Contractor:

Contractor shall supply or cause to be supplied the following temporary construction facilities
and utilities to Subcontractor, without cost to Subcontractor, for or in connection with
performance of the Work:

(1

)

©)

4)

Sanitary Facilities - Furnished by Contractor shall consist of portable chemical
toilets located at various areas of the jobsite as designated by Contractor based
on average weekly manpower requirements.

Water for construction shall be furnished at points on jobsite as designated by
Contractor's Project Superintendent. All backflow prevention, connections, valves,
line extensions, freeze protection, traffic protection of lines, etc. is by
Subcontractor. Note, Subcontractor is responsible for all costs and/or fines
received for water losses attributable to connections or line extensions installed by
Subcontractor at Contractor’s sole discretion of estimated water losses. Note,
Subcontractor is responsible for providing and paying for all costs associated with
temporary water means and methods necessary to complete the scope of work
should water restrictions be placed on this Project.

Accessible space near the construction site for performance of the Work and daily
temporary storage of material and equipment at time of that day’s installation. (No
protective storage facilities, security, or protective coverings of any kind will be
furnished by Contractor).

Subcontractor shall assume worst case accessibility and reach to each building
structure for hoisting of materials based on present site conditions at time of
delivery or installation.



(5) Temporary Lighting in accordance with OSHA Standards will be provided by the
Electrical Subcontractor. However, it shall be the responsibility of Subcontractor
to ensure that each craftsman on this project has adequate lighting in each room
to do a "first class" job. Extension cords and light stands for lighting shall be the
responsibility of Subcontractor.

(6) Temporary Power - 110 volts, single phased, 60 cycle power shall be provided by
the Electrical Subcontractor and made available throughout the building for small
tools only. Power will not be available for electric welding machines or heavy-duty
saws. Portable panels or multiple outlets will be located on each floor within 100’
of any work area by Electrical Subcontractor. This Subcontractor shall provide all
OSHA approved extension cords as required for the execution of this Subcontract
Agreement. All power cords and tools shall be protected by ground fault circuit
interrupters (GFCI). Where GFCI outlets are not available or when building
permanent power systems become energized and temporary systems removed,
in-line GFCI protection shall be supplied by each Subcontractor. All drop cords
and extension cords will be required to be routed overhead. No cords will
be permitted to be on the floor.

Any equipment requiring temporary 220-volt (or above) power will not be provided
by Contractor, unless noted specifically in the trade packages as providing such
requirements. It will be Subcontractor’s responsibility to coordinate, provide, and
pay for 220-volt service with on-site electrician as required.

(7) Centrally located dumpster for collection of debris, including hauling off site.
Subcontractor shall haul debris from his work area and place it into the dumpster.

WELDING MACHINES

Electrically powered welding machines shall not be allowed for use on this site except when
explicit written approval is granted by Contractor where special circumstances of building
construction require such machines. If electric welding machines are used, the necessary
power source, service and power consumed shall be provided by Subcontractor. It will also
be Subcontractor’s responsibility to install all subpanels required for his convenience.

COORDINATION REQUIREMENTS

1.

COORDINATION

In addition to the Standard Form Agreement, Subcontractor shall coordinate his Work with all
of the other Work which must be performed in the Project. To facilitate this coordination, there
shall be coordination meetings, the attendance at which shall be mandatory for Subcontractor’s
coordination responsibility. Daily coordination meetings with Contractor’s Superintendents
shall be held every work day at Contractor’s on-site office trailer until such time as Contractor
waives or reinstates this requirement.

ACCESS PANELS / ACCESS DOORS / COVERS

Subcontractor shall furnish and install all access panels, access doors, and covers necessary
to provide access to the Work of Subcontractor either concealed by Subcontractor’s scope of
work or by Scope of work of others including walls, soffits, floors, and ceilings. All proposed
locations to be submitted for acceptance prior to installation. Subcontractor shall be
responsible for coordinating the location and sizes of the required framed openings with



respective trades during construction of walls, soffits, ceilings, and floors. The layout shall be
completed by a competent individual provided by Subcontractor provided access door and shall
be marked on the unfinished floor accordingly. All access panels must be key lock type
matching owners keying system. Type of panels shall match architectural and mechanical
specifications (as approved by Owner) and match fabrication material to its exposed
environment.

BLOCKING AND BACKING

Subcontractor shall furnish and install blocking and backing as required for installation of this
Work. If excluded in Scope of Work, Subcontractor will be responsible for coordinating the
blocking and backing as required for its installation of the Work.

CUTTING AND PATCHING

Subcontractor shall be responsible for the cutting and patching of all penetrations and openings
through existing walls and partitions, and all penetrations and openings through existing floors,
ceilings, and roofs necessary for the installation of his Work. If the location for a penetration or
opening is through an existing structural member, the Subcontractor shall notify Contractor’s
Superintendent, who, after consultation with the Architect, will instruct the Subcontractor how
to proceed.

Patching of all existing walls, floors, ceilings, etc. is included for all items demolished under
this agreement including substrate and finishes to match existing surrounding conditions.

STRUCTURAL SUPPORT FRAMING (MISCELLANEOUS)

Subcontractor shall furnish and install all miscellaneous structural support framing not indicated
on the Contract Documents required at openings in floors, decks, and walls for this Work. The
required supports for this Work includes, but is not limited to, anchor bolts, hangers, isolators,
channels, angles, embeds, etc.

SERVICE SHUTDOWNS

All disruptions of services shall be limited to the maximum time specified by the Contractor and
Owner. Proper and timely notifications must be made as required by the Owner. No
shutdowns will be permitted. Each Subcontractor must submit a plan of how to maintain utilities
to surrounding buildings including demolition requirements, temporary utility methods utilized,
repairs, anticipated durations, etc. Subcontractor is responsible for all temporary utility
requirements to maintain Owner usage of utilities in the disturbed areas. This could require
after hours or overtime work to maintain said utilities.

QUALITY CONTROL REQUIREMENTS

1.

QUALITY CONTROL

Subcontractor is aware that Contractor has an active and aggressive Quality Control Program.
The highest level of Quality Control will be managed by Subcontractor’s project managers and
will not be delegated to on-site superintendents. In that regard the Contractor will provide a
project specific quality control plan that will identify various levels of responsibility by the
Subcontractor. The Subcontractor will participate and assist fully with the Contractor’s Quality
Control Program.



2, UTILITIES VERIFICATION

Subcontractor shall verify locations of all existing utilities within the Construction Areas prior to
commencing the Work. Subcontractor shall abide by the “Underground Facility Damage and
Safety Act” which requires anyone doing any type of excavating, tunneling or demolition to call
all agencies having jurisdiction. An excavator must call the local utility companies, and the
Owner’s Facilities and Maintenance Department not less than two or more than five business
days before beginning any excavation. Any damage to existing utilities during construction will
be repaired immediately as required to minimize disruption of the businesses and residences
at the expense of Subcontractor that caused the damage.

3. INSPECTION OF EXISTING CONDITIONS

Each subcontractor shall check the accuracy of the building structure and/or surface to receive
its work and notify the Construction Manager of any deficiencies prior to beginning it work.
Subcontractor shall not proceed with work until unsatisfactory conditions have been corrected
and shall not apply work over other subcontractor’'s uncompleted work. Commencement of
installation constitutes acceptance of structure and/or base surfaces and the cost of any
corrective work due to faulty base surfaces shall be borne by the installer applying his materials
thereon.

4, MOCK-UPS / PROTOTYPES

Subcontractor is cognizant of and has included in the Scope of Work multiple “Mock-ups” or
“Prototypes” as may be required. Any and all refinishing of walls, floors, finishes, colors, etc.
and removal and reinstallation of receptacles, fixtures, trim, furnishings, rails, grilles, etc. as
required and associated with the “Mock-ups” or “Prototypes” is included in the Scope of Work

5. FIREPROOFING AND INSULATION

Subcontractor will be responsible for the patching of all fireproofing and insulation materials
damaged by the execution of his Work. This shall include any patchwork around hangers
and/or supports. Also, subcontractor shall provide all necessary protection materials to prevent
the work of other trades from being made dirty due to the fireproofing patchwork for your
specific trade.

6. LAYOUT

In addition to the requirement of the Standard Form Agreement, Subcontractor shall provide
all layout and engineering as required for its work. Property line boundaries and two
reference coordinates and a datum bench will be provided by Contractor for use by all
requiring such.

CLOSEOUT

1. GUARANTEE PROVISIONS

Guarantee provisions as mentioned in the Standard Form of Agreement are enhanced as
described below (the words Guarantee and/or Warranty are synonymous): Any Owner or
specification requirements will need to be verified and most stringent shall apply

A. Provide digital copies of all documents including the following. All documents shall be first
generation PDF capable of text search and clearly legible. All should be completed 30
days prior to substantial completion (included each phase if project has phasing turnovers)
except for special warranties requiring actual warranty date.



(H Warranties (1 digital, plus 4 original hard copies)
2) Owner Training (1 video)

3) Attic Stock (1 digital, plus 1 original hard copy of LIST of REQUIRED
QUANTITIES, and for signed receipt transmittals by Owner and Contractor)

4 Testing results (1 digital, plus 4 original hard copy)

(5) Record submittals (1 digital, plus 2 original hard copy)
(6) Abuilts — RED LINED (1 digital, plus 2 original hard copy)
(7) Coordination Drawings / BIM Model (1 digital)

®) Subcontractor has provided maintenance manuals for the operation and
maintenance of the system and/or equipment. All maintenance manuals need to
be turned in when the equipment arrives to the jobsite. This is a requirement to
bill for the equipment. (1 digital, plus 4 original hard copy of LIST of REQUIRED
MANUALS, and for signed receipt transmittals by Owner and Contractor)

Subcontractor warrants to Owner and Contractor that all materials and equipment
furnished under this Subcontract will be new, unless otherwise specified, and that all Work
will be of good quality, free from faults and defects and in conformance with the Contract
Documents. For all Work not conforming to these requirements, including substitutions not
properly approved by Architect or Contractor, Subcontractor shall furnish satisfactory
evidence as to the kind and quality of materials and equipment. All warranties and
guarantees shall be in writing on Warrantor’s/Guarantor’s stationery or official forms as
designated by Contractor and signed by an authorized official of the
Warrantor's/Guarantor's Company. Contractor hereby agrees to provide written
assignment to Owner of all warranties and guarantees. Warranty or guarantee time period
shall not commence until all of the following conditions have been satisfied.

(D Certificate of Occupancy for the building areas, or its equivalent

2) Satisfactory completion of item of Work or system by Subcontractor

3) Formal acceptance of the Work by Owner, Architect and Contractor

% Subcontractor has provided all the specified warranty/guarantee documentation

to Contractor.

(5) Subcontractor has provided specified training (including videotaping) for the
operation and maintenance of the system and/or equipment.

(6) Subcontractor has provided maintenance manuals for the operation and
maintenance of the system and/or equipment. All maintenance manuals need to
be turned in when the equipment arrives to the jobsite. This is a requirement to
bill for the equipment.

Failure to respond to warranty/guarantee Work within forty-eight hours of written notice
and/or diligently pursue corrective measures shall be considered a Subcontractor breach
of warranty/guarantee. Subcontractor and his Surety shall be liable for all expenses
incurred from such failure to respond.



D. If within any warranty/guarantee period, repairs or changes are required in connection with
the warranty/guarantee Work, which in the opinion of Contractor and/or Owner is rendered
necessary as a result of the normal use of material, equipment, or workmanship which are
defective, or not in accordance with the terms of the Contract Documents, Subcontractor
and/or its Surety shall, promptly upon receipt of notice and at his own expense, proceed

to:

(1 Place in satisfactory condition in every particular all such warranted or guaranteed
Work, correct all defects therein.

(2) Make good all damages to the structure or site, or equipment or contents which, in
the opinion of Contractor or Owner, is the result of the use of materials not in
accordance with the terms of the Contract Documents.

3) Make good any Work, materials, equipment, contents of structures or site

disturbed in fulfilling any such warranty/guarantee.

END OF SPECIAL PROVISIONS



Exhibit D

Balfour Beatty

Subcontractor Safety Requirements

Purpose
Balfour Beatty (BALFOUR BEATTY) will achieve its Zero Harm goals by providing a safe and healthy

work environment for our subcontractors, vendors, consultants, customers, and employees.
BALFOUR BEATTY will make every effort to protect the public and our environment from any
negative impact associated with our business and will not sacrifice the safety of people for the
sake of production or monetary gains. Accident prevention requires:

* proper planning,

* on a project organized to be safe,

e aworkforce fit for duty.

This Exhibit is organized accordingly.

This Exhibit applies to all U.S. BALFOUR BEATTY projects and all subcontractors, vendors and
consultants (collectively referred to in this Exhibit as Subcontractor) employed by Contractor
must comply with the requirements outlined in the Exhibit. Each individual project may have
added safety requirements attached as an addendum. Violations of any requirement in this
Exhibit or addendum are grounds for disciplinary action up to termination. It is the responsibility
of any sub-contractor who uses lower tier subcontractors to ensure compliance with the rules
and the safety requirements of the project.

This Exhibit is not a total safety program or plan. This exhibit explains where BALFOUR BEATTY
exceeds OSHA 1926 standards and most state programs. Besides the requirements in this exhibit,
subcontractors must comply with all federal, state, local laws including environmental laws, as
well as the BALFOUR BEATTY SH&E Program. Subcontractors that create spills, discharge
pollutants, or cause damage to any environmental Best Management Practices will be held
responsible for their actions. In addition, BALFOUR BEATTY requires full compliance with
manufacturer’s instructions for materials, tools and equipment. Where safety requirements
conflict, Subcontractor will follow the more stringent requirement.

BALFOUR BEATTY reserves the right to suspend or remove any worker or subcontractor or lower
tier subcontractor from any project for failure to comply with safety requirements.

I PROPER PLANNING

A properly planned, safe site requires analysis of hazards, and addresses specific known hazards
like OSHA Fatal Four. This section discusses how safety planning works generally on BALFOUR
BEATTY jobsites, and how each subcontractor must plan for these commonly known hazards.

Long and Short Term Work Planning
Subcontractors must create a Job Hazard Analysis (JHA)/Activity Hazard Analysis (AHA) for each
major task, hazardous task, or non-routine process associated with their work. J/AHA's shall be
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submitted to the designated BALFOUR BEATTY representative before starting each phase of work
and must be reviewed with the crew before starting work each morning.

Every day before starting work, Subcontractor must develop a Pre Task Plan (PTP) that includes
every anticipated task for the day and discuss the PTP with each crew, and then document the
PTP using the standard BALFOUR BEATTY PTP Form. Subcontractors may use their own company
PTP form if approved by BALFOUR BEATTY SH&E Director. If a task for the day changes, the PTP
must be updated with new tasks.

Common_hazards, including Fatal Four (falls, struck-by, energized systems, crush/caught

between)

Fall Hazards

Fall Protection

No one may work if exposed to a fall of greater than six feet without fall protection that prevents
or arrests a fall. There are no exceptions. This includes ladders, scaffold erection/dismantling,
truck beds, steel fixing, and crane assembly/disassembly.

Ladders

*  Work Ladders — Whenever possible, workers will use work platforms instead of work ladders.
When work ladders are the only option, fall protection is required when the worker is at a
standing height greater than six feet above the adjacent surface. Use ladders rated “ANSI
Type | — Heavy Duty Industrial — 250 Ibs.” or greater capacity. Secure straight work ladders
(including extension ladders) mandate a spotter to hold the ladder when in use.

* Access Ladders - A fall protection system is required for access ladders (including scaffold
access ladders) where the top landing is greater than twenty feet above the adjacent surface.
A ladder will only be used as primary access under a limited needs basis. Scaffold stairs shall
be used to access elevated work areas when it is the primary access to an area.

e Platforms — All platforms over 24 inches shall be equipped with guard rails on all sides.

Scaffolds

On Work Platforms (e.g. scaffolds), workers must have fall protection that prevents or arrests a
fall where they would otherwise be exposed to a fall of greater than two feet. A Work Platform
is an elevated platform providing worker access from which tasks (unrelated to the work
platform) are carried out. Work Platforms include --but are not limited to -- all supported and
suspended scaffolds, rolling and “Baker” scaffolds, walkways and bridges between scaffolds, and
aerial lifts.

A fall protection system is required for access ladders (including scaffold access ladders) where
the top landing is greater than twenty feet above the adjacent surface.

Aerial Lifts
All aerial lifts (boom or articulating) must have an occupant crush protection feature.
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Struck-by Hazards

Lifting Operations
Cranes fabricated/erected on site must have a third-party crane inspector on site during the
fabrication, assembly and erection. Cranes delivered to site ready for work must provide a
current annual inspection performed by a third party. All crane operators must have, a CCO,
NCCCO or equivalent certification. Operators must have had a drug test within 7 days of arrival
to the project site.

Anti-collision systems will be fitted on all cranes for projects with multiple tower cranes in use.
Where there is potential for the crane to contact an adjacent structure, or where there is
potential to over sail public areas, sensitive environmental areas, or electrical power sources, the
crane shall also have zone control. All cranes shall have an external warning light that goes into
alarm any time the anti-collision or zone controls are disabled.

Heavy Equipment / Forklifts

Only authorized people shall operate heavy equipment on BALFOUR BEATTY projects, and
BALFOUR BEATTY requires functional bi-directional alarms on heavy equipment. Vehicles and
equipment reversing must have their windows open. Subcontractors are fully responsible for
maintaining safe working distances between workers and their equipment. Subcontractors will
provide certified flaggers, fencing or barriers as needed to ensure a safe work area.

Forklift operators cannot “free hoist” materials, tools or equipment with a forklift. All forklift
operators must pass the BALFOUR BEATTY “Forklift-Telehandler Operator Evaluation” before
working.

Controlled Access Zones (CAZ)

Each Subcontractor conducting overhead work will provide an exclusion zone, consisting of a
barrier that clearly makes all persons aware of the work area above and restricts access. This
exclusion zone will be erected below the area where overhead work is being performed. Only
authorized persons will be allowed within this zone. Safety signage will be placed on the barrier
to warn of the potential overhead hazard. Dependent on site specific conditions, spotters may
be required to be used to help keep persons out of the designated exclusion zone areas.

Mechanically elevated work platforms (MEWPS) shall have the same CAZ consideration that
prevents persons from being stuck by falling materials or caught between adjacent surfaces or
other equipment.

Any person/persons working on a building exterior must always maintain a CAZ below their work.

If working on a high-rise building perimeter (75 feet as defined by IBC), workers must tether all
tools and materials.
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Energized system hazards

Energized Equipment/Pressurized Systems

Work on energized equipment/pressurized systems (e.g. Electrical, Fluid, Air, Mechanical, etc.) is
prohibited unless a plan is submitted to and authorized by a BALFOUR BEATTY executive or
officer. Subcontractors must enclose or guard fan powered (VAV) HVAC Box heating coils to
prevent contact with coils that may be totally or partially energized during testing and balancing.
Only three wire extension cords rated for “hard” or “extra hard” usage are permitted and
maintained in good condition.

Electrical rooms, switchgear rooms or closets that contain energized electrical gear shall be
locked when they are un-occupied. No electrical panels, switchgears, motor control centers,
ATS'’s, disconnects, etc. will be energized unless all panels, dead fronts, and all covers are in
place. Signage should be placed on all energized electrical gear.

Electrical subcontractors will be expected to have a comprehensive plan for energizing
equipment and circuits.

Crush / caught-between hazards

Excavations

Subcontractors must provide protective systems for excavations four feet or more in depth on
BALFOUR BEATTY projects. Provide end plates on trench boxes, unless an “acceptable” alternate
plan is authorized by the BALFOUR BEATTY SH&E Director or responsible SH&E Manager.
Subcontractors working in excavations on a BALFOUR BEATTY project shall have a trench safety
plan and a BALFOUR BEATTY “DIG Permit” before starting work.

Digging with heavy equipment within 24 inches of an underground utility is prohibited on a
BALFOUR BEATTY project. Vacuum extraction is highly recommended.

Structural Precast
Prior to the start of erection, subcontractor must ensure a stamped, third-party, professional
engineer (PE) peer review of the structural precast erection plan is submitted and reviewed by
BALFOUR BEATTY.

. PROJECT ORGANIZED TO BE SAFE

Safe project organization begins when a worker enters the job and receives a proper, mandatory
orientation to BALFOUR BEATTY's program and to the site's unique hazards.

Orientations and Training

Site-Specific BALFOUR BEATTY Safety and Health Orientations are conducted for all
subcontractor employees before starting work. A hard hat sticker or other means of visual
verification upon completion will be provided. All workers new to the construction industry (less
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than one year) and all temporary workers attending the BALFOUR BEATTY orientation will wear
New Worker hard hat sticker.

Before entering a jobsite, all visitors must obtain permission from an authorized BALFOUR
BEATTY representative, sign the BALFOUR BEATTY Project Visitors Log, receive a Safety Briefing,
and wear appropriate Personal Protective Equipment.

Subcontractors must conduct a “Tool Box Talk” safety meeting at least once a week and all on-
site subcontractor employees must attend.

Subcontractor supervisors must, at a minimum, have an OSHA 10-Hour Course completion card.
Qualified Person (Employer) Certification is required for tools, equipment and activities such as
Forklifts, Aerial Lifts, Powder Actuated Tools, Flagging, Rigging & Signaling, excavation/trenching,
scaffold building, etc.

Incidents

All incidents, which include but are not limited to, injuries, utility strikes, property damage or
near misses, shall be reported to BALFOUR BEATTY at the time that they occur. A complete report
for any major events will be required within twenty-four hours of the occurrence.

Housekeeping
Subcontractors must pick up their trash and debris every day. Keep materials, tools, and storage

areas neat and orderly. BALFOUR BEATTY reserves the right to back-charge any subcontractor
that does not keep the project clean for expenses incurred to clean the work area.

HazCom Programs
Subcontractors shall submit copies of their M/SDS to BALFOUR BEATTY to be stored in a
designated location. M/SDS shall be added to the inventory as chemicals are brought on site.

Il. WORKFORCE FIT FOR DUTY

A worker fit for duty is properly trained, physically well and alert, and equipped appropriately.

Training
Subcontractor Supervisors must, at a minimum, have an OSHA 10-Hour Course completion card.

Subcontractors must ensure project workers attend a Weekly “Tool Box Talk”. Subcontractors
must maintain both subcontractor and BALFOUR BEATTY Tool Box Talk meeting information and
attendance sheets in the project safety files.

Workers are provided with task-specific safety training and/or certifications as required by their

supervisor and/or the SH&E Director for task assignments that may expose a worker to unfamiliar
chemicals, tools & equipment or procedures.
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Qualified Person (Employer) Certification is required for tools, equipment and activities such as
Forklifts, Aerial Lifts, Powder Actuated Tools, Flagging, Rigging & Signaling, etc.

Drugs and Alcohol

Possession or use of drugs (regardless of state-specific laws) and alcohol are prohibited on all
BALFOUR BEATTY projects; all subcontractors must have a plan that is substantially similar to that
of BALFOUR BEATTY. BALFOUR BEATTY reserves the right to test any worker at any time upon
reasonable suspicion of a violation of this policy. The BALFOUR BEATTY Drug and Alcohol Policy
is available upon request from the BALFOUR BEATTY Project Manager or BALFOUR BEATTY Safety
Director.

Distracted Worker

Actively using mobile devices such as cell phones within the limits of the project is prohibited
while walking or operating a motor vehicle or equipment, except when used to guide operations.
Music and/or entertainment devices are prohibited.

Working Alone
Work is not permitted by an individual without line-of-sight or within earshot of another unless
another plan for maintaining contact/rendering assistance is approved by BALFOUR BEATTY.

Personal Protective Equipment

Workers must wear safety glasses, hardhats, shirts with sleeves, gloves, long pants, work
boots/shoes and hi-visibility vests/shirts. Welding hoods will be worn with hard hats. Chain saw
use requires chaps, hearing protection, face shields, and gloves. Foot covers will be worn with
tamper-style soil compactors and jack hammers. BALFOUR BEATTY has a strict 100% glove use
policy; all persons on BALFOUR BEATTY sites must wear gloves regardless of the task or reason
for visit; workers who need task-specific gloves must wear them, appropriate to the task and/or
manufacturers’ recommendations.

Silica

Subcontractors must meet all requirements of OSHA for silica exposure. Prior to performing any
activity involving the possibility of silica exposure, Subcontractor must provide BALFOUR BEATTY
with a written silica exposure control plan. Subcontractor may not use any means or methods to
control silica exposure (such as fans) that will cause any exposure to other individuals on the
Project or members of the Public. Subcontractor shall ensure the containment, clean up, and
proper disposal of any and all slurry or silica residue as a result of Subcontractor’s means or
methods (including but not limited to the use of water) to control silica exposure. Any exceptions
to these requirements must be approved in writing by BALFOUR BEATTY prior to any activity
involving the possibility of silica exposure.

Contact any BALFOUR BEATTY SH&E Manager or SH&E Director for more information.
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ZEROHARM
Balfour Beatty

Addendum to Exhibit D Carolinas Division

The provisions in this Addendum modify the language of the provisions of Exhibit D (Safety Plan) and
where the language conflicts, the provisions of this Addendum shall control. This Addendum may
restate certain OSHA requirements; however, it is the intent of this Addendum that any such OSHA
requirements are to be minimum standards which are restated herein for information purposes only.

Prior to beginning any work activities, Subcontractors must provide the following safety submittals:
¢ Project Specific Safety Manual.
o Additional policies/procedures are required if applicable such as; Confined Space,
Lockout/Tagout, Fall Protection
Competent Person Form (Balfour Beatty will provide)
Drug Verification Letter (Balfour Beatty will provide)
Hazard Communication/GHS Program/ Safety Data Sheets- Site Specific
Chemical Inventory List (Balfour Beatty will provide)
Safety & Health Training Certification Document (Balfour Beatty will provide)
Job Hazard/Safety Analysis
Silica:
o Respirable Crystalline Silica Program
o Respiratory Protection Program (if applicable)
o Training documentation
o Competent person identification/declaration — Silica
o Written silica exposure control plan

Competent Person

1.1. Atleast one English-speaking subcontractor-designated competent person must be onsite
when any Subcontractor personnel are working onsite. That competent person must, at a
minimum, have current (refreshed every four (4) years) OSHA 30-Hour training. Further, the
competent person must have CPR/First Aid Certification refreshed every two (2) years.

Compressed Gas Cylinders

2.1.  Subcontractors who use compressed gas cylinders are responsible for ensuring that their
cylinders are properly secured, stored and separated; either by barrier or distance, from
flammable materials and products, including those belonging to other subcontractors. Careful
selection of storage areas is required. Coordinate storage issues with the Balfour Beatty
project team.

Confined Space

3.1. A Competent Person, trained in confined space, must be present at all times

3.2.  Noone shall enter a confined space without authorization, training and notification to Balfour
Beatty

3.3. A Confined Space Entry Permit must be completed and approved prior to entry. Ongoing
updates (e.g. monitoring information) to this document must be made by the Competent
Person.

3.4. A Balfour Beatty Pre-Task Plan must be completed specifically for Confined Space Task(s)
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3.5. Posted signage must be adhered to and barricades shall not be manipulated without
authorization from and notification to Balfour Beatty

. Cranes

4.1.  If crane(s) are broken down and moved, a third-party inspection must be completed prior to
use.

4.2.  All tower cranes shall have a third-party inspection every three (3) months and after every
addition.

4.3.  All tower cranes and hoists with tie-back struts must have all welds on the tie-back struts
inspected and certified by a third party AWI certified inspector prior to use. If visual inspection
results in any reasonable concern about the welds or structural integrity of the assembly,
ultrasonic, radiographic or another accepted method for evaluating welds or an engineered
analysis and stamped report will be required to be performed and made available for review if
requested. Similarly, all tower crane and hoist bases, except those cast into the foundation -
which is the preferred method, shall have all exposed welds inspected and certified by a third
party AWI certified inspector prior to use. All welding certifications shall be in writing and
made available promptly for review if requested.

4.4.  Tower cranes must be fitted with a zone control device that automatically prevents the trolley
from overflying restricted areas including, without limitation, occupied buildings, public streets,
sidewalks, electrical lines and other areas identified as restricted by Balfour Beatty.

4.5.  On any project where there are multiple tower cranes, each must be fitted with an anti-collision
device that automatically prevents crane-to-crane, and/or crane-to-load line contact.

4.6. Operators who intentionally disable or override zone control, anti-collision, limiting, or any
other type of safety devices will be removed from the project.

4.7.  All Riggers/Signal Persons shall be uniquely identified from afar (e.g. from the operator cab in
a tower crane) to differentiate them from other workers. The signal person must be equipped
with an audible warning device that alerts others when loads are overhead.

4.8. The Rigger and Signal Person may not be the same person and must be separate individuals,
each performing the separate responsibilities and tasks.

Electrical

5.1. Overhead power lines at all entrances to projects must be properly marked with danger,
voltage and height signage. All utility poles must be protected with hard barricades.

5.2.  All extension cords must be elevated, covered or protected from equipment traffic and trip
hazards by the responsible subcontractor. Elevated cords must be protected from contact
abrasion by metallic objects such as bare wires, nails, screws, etc. All cords and tools must be
protected from wet conditions and kept out of standing water.

5.3.  Transformers and distribution panels (277v or more), located either inside or outside, must be
protected with hard barricades and identified by warning signs.

5.4.  All work on energized circuits or parts requires prior Balfour Beatty project staff notification and
must be approved by the Balfour Beatty SH&E Manager or Director, provided higher level
approvals are not also required (see Hazardous Energy Control section below). Owner
approval and sign-off may also be required. Only trained and qualified personnel may work on
energized circuits or parts.

5.5.  All electrical power sources must be GFCI protected, including all portable generators,
regardless of wattage.

5.6. Temporary lighting branch circuits may not be used to power tools or any other equipment.
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8.

5.7.  Electrical outlets and boxes located outdoors or potentially exposed to weather must be of a
weather-proof design with a cover that protects water from entering the outlets while in use.

5.8.  All energized connections, including but not limited to temporary power/lighting, must be in an
approved, covered enclosure (i.e. junction box and hard cover) that is supported from sagging.

5.9.  Proper outlet and switch-plate covers are required when wiring connections are energized,
unless contained in a locked and controlled area or room denying entry to unauthorized

personnel.
Engineering

6.1.  Third-party engineering approval on all deck form drawings and all deck forms must be
inspected by a third-party inspector prior to any concrete pour.

6.2.  All steel erection sequence drawings must be received and reviewed by a Balfour Beatty
project team prior to any steel erection procedure.

6.3.  Slabs must be evaluated for point loading before forklifts, scissor lifts or any other heavy
equipment is operated on them or materials are stored on them.

Environmental Compliance

7.1. If permitted by Balfour Beatty (permission which must be obtained prior to bringing fuel tanks
to the site, which permission is at Balfour Beatty’s sole discretion to give or withhold), all fuel
tanks must be protected from collision by hard barriers or substantial earth berms. Fuel tanks
must be placed in containment pans or plastic lined dyke areas. Double walled tanks are not a
substitute for containment pans or dykes. After each rain event, the containment pan or dyke
area must be relieved of all the moisture and the contaminated water disposed of per City,
State or Federal requirements. Only spring operated, self-closing fuel dispensing nozzles are
allowed and must be locked when not in use. Spill kits must be kept onsite.

7.2.  Subcontractor is solely responsible for the containment of and protection against gases,
vapors, dust, silica or other contaminants created by equipment utilized by a subcontractor or
those responsible, or resulting from the performance of its work. Subcontractor shall provide
necessary equipment to actively monitor contaminants and/or noise created as a result of its
operations if there is any potential for the level of noise and/or the level of any contaminants to
exceed the permissible levels.

7.3.  Subcontractor will ensure their work with silica products does not adversely affect the
schedule, safety or production of other subcontractors.

Equipment

8.1.  All equipment must be inspected prior to use andthe inspection checklist kept on file at the
site with subcontractor. Must be readily available upon request by Balfour Beatty.

8.2.  All rough terrain forklifts shall be equippedwith a proximity alarm in addition to a standard
reverse gear alarm.

8.3. A 10 exclusion zone or a solid, substantial barricade must be maintained between all
personnel and any moving equipment or vehicle.

Excavations

9.1.  All excavation procedures require Balfour Beatty notification and approval prior to the start of
the procedure. A scale drawing/with approximate dimensions of the excavation (e.g., depth,
length, width, etc.) together with depictions of proposed benching, lag/pile, shoring, sloping or
other protective systems must accompany all dig permits.
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9.2. The competent person for the excavating activity must be onsite whenever excavating
activities are occurring.

9.3.  Fall protection systems (i.e. guardrails, PFAS, fall restraint) are required for vertical walled
excavations 6 feet or more in depth.

9.4. No mechanized (non-manual) digging is allowed within three (3) feet of any located and buried
utility. All buried utilities must be located and marked prior to any digging activity.
Subcontractor must pot hole by non-mechanical means the entire length, and to the depth of
the excavation to verify no underground utilities exist prior to using mechanical powered
equipment. Exposed utilities must be supported. Where normal locating methods cannot be
used, or are unsuccessful, ground penetrating radar (GPR) must be used to identify and locate
the buried utilities.

9.5. Leaning stepladders are not allowed for access/egress in excavations.

9.6. Excavation perimeters must be protected by means of barricades and/or spotter(s), regardless
of duration, depth, and/or amount of traffic associated with the excavation activity. Prior to the
end of each shift, Subcontractor will ensure that all excavations are either backfilled or
otherwise protected by means of hard barricades, road plates, etc. Special considerations
must take place when there is potential exposure to the public (i.e. signage, additional
barricades/delineation, elimination of trip/fall hazards, etc.)

9.7. All soil is assumed to be Class “C” unless otherwise determined by a competent and qualified
person and documented accordingly on the Dig Permit (SHE 5340-F).

9.8. A mandatory pre-dig meeting must be held for any scope of work involving the penetration of
the ground, whether by hand or mechanical means. The meeting should be held no later than
two weeks prior to the start of work.

9.9. Newly installed utilities must be marked appropriately (i.e. warning tape, snow fencing, etc.) at
finished grade/subgrade to prevent potential incidental contact for the duration of construction
activities.

10. Exclusion Zones

10.1. Subcontractor, its employees and the employees of all those for which Subcontractor is
responsible shall access and egress from the project work areas only through the Balfour
Beatty designated access and egress points shown on the applicable logisties plan.

10.2. Subcontractor is responsible for erecting barricades to keep non-essential personnel away
from potentially dangerous activities or areas under its control.

10.3. Barricades and warning signs must be maintained. by the subcontractor responsible for
erecting them.

10.4. Ribbon/Caution/Danger tape type barricades may only be used for short duration (less than 4
hours) activities. Multi-shift or multiple day duration activities must use a durable, substantial
(such as rope, wire, wood, etc.) barricade material.

11. Explosive and Powder Actuated Tools

11.1. Explosive and powder actuated tool operators must be trained and authorized in the proper
care, use, maintenance, operation, and storage of the tool. Tool operator manuals must be
available at the work location. Each person using any piece of Explosive or Powder Actuated
equipment must have a card that shows they have been trained on the specific tool being
used.
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11.2. Shot strips must be stored in the appropriate manufacturer provided packaging. Undischarged
cartridges or misfired cartridges must be disposed in accordance with the manufacturer’s
recommended procedures and never disposed in the jobsite trash.

11.3. Tools must be unloaded before storing. Loaded tools must not be left unattended.

11.4. Warning signs must be conspicuously posted within 50’ of any area that powder actuated tools
are being used.

12. Fall Protection

12.1. All workers who perform work six (6) feet or more above a lower surface shall use guardrails, a
fall protection system, or use a site-specific fall protection plan where other fall protection
systems are not feasible. Structural members such as beams, parapets, trusses, etc., must be
evaluated and approved in writing by a qualified person for suitability for fall protection
anchorage prior to any connection.

12.2. Stilts are not allowed on any Balfour Beatty project, unless approved by the Balfour Beatty
project management team. Subcontractor must submit a site specific written plan that includes
(at minimum) provisions for housekeeping, training, inspections and spotters.

12.3. Balfour Beatty encourages the use of personnel lifts such as aerial boom lifts, lift-pods, scissor
lifts, etc. for all work that can be accomplished without heightened risk of damage to the
building or surrounding work. Balfour Beatty reserves the right to require Subcontractor to use
lifts to perform work that Balfour Beatty reasonably believes cannot be performed safely
without lifts at no additional cost to Balfour Beatty. Personal fall protection systems must be
used in all mechanically elevating lifts. Lifts lacking adequate fall protection anchor points shall
not be used.

12.4. Subcontractors are responsible for providing required labeled and secured covers for any
holes or openings that they or their tiered subcontractors create. Covers shall support, without
failure, at least twice the weight of employees, equipment, and materials that may be imposed on
the cover at any one time. Covers must be constructed in a manner that does not create a trip
hazard.

12.5. Overhand bricklaying and related work activities (all as per OSHA definition) require fall
protection, either guardrails or personal fall protection systems, until the wall being erected is
at least 39 inches in height.

12.6. Subcontractors are responsible for barricading and maintaining the safety of their personnel
and work area when control lines, covers, guardrails, warning lines, barricades, canopies or
other safety equipment must be removed or disabled to-perform a work activity. These
activities must be coordinated with Balfour Beatty and provide for the safety of others during
the duration of said activity. When the task is complete, Subcontractor must properly repair or
replace any affected safety equipment that had been altered or removed during the activity
back to a safe unaltered condition/configuration.

13. Fire Prevention

13.1. A HotWork (Burn) Permit is required for any excessive heat, open flame or spark generating
activity including, but not limited to, brazing, cutting, grinding, soldering, torching, welding,
temporary heating, etc. A user provided fire extinguisher and trained fire watch must be in
close proximity to and in visual sight of the activity and able to respond promptly to an
emergency.

13.2. Portable fuel containers must be constructed from metal, have spring-loaded self-venting caps
and flash arrestor screens. Contents must be clearly identified by a legible label. A user-
provided fire extinguisher is required nearby where five (5) or more gallons of flammable
liquids are stored.
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13.3. Portable diesel/gasoline/kerosene powered compressors, generators, welders or other similar
equipment using flammable fuel must have a subcontractor provided fire extinguisher nearby.

13.4. Equipment with an internal combustion engine must have a suitable fire extinguisher either on
or within the equipment or near the equipment.

13.5. A 20-Ib. user-provided ABC fire extinguisher must be available within 25' - 75' of any fuel tank.
(Special extinguishing media may be required for some products and Subcontractor is
required to check with local fire department.)

14. Hazardous Energy Control (Lock-out/Tag-out)

14.1. If Subcontractor’s work activities involve the potential release of stored hazardous energy, the
Subcontractor must have a written Hazardous Energy Control (Lock-out/Tag-out) Program
which includes instructions for identifying, controlling, and/or locking and tagging of energy
control points.

14.2. If Subcontractor’s work activities involve the pressurization of piping systems, Subcontractor
must submit a detailed work plan to Balfour Beatty. Subcontractor must also complete and
submit a Pneumatic Test Permit to Balfour Beatty prior to the pressurization of any standard
metal piping systems and/or the use of pneumatic plugs. Pneumatic pressure testing on cast
iron, fiberglass, plastic, PVC and CPVC piping is prohibited.

14.3. Work on energized equipment/pressurized systems (e.g., Electrical, Fluid, Air, Mechanical,
etc.) is prohibited unless a plan is submitted to, and authorized by, an authorized Balfour
Beatty Executive or Officer. Energized work may also require Owner approval. Only
authorized and specifically trained individuals may perform work on energized systems.

14.4. Subcontractor is responsible for providing its own PPE, locks, tags, sighage, barricades,
materials and any required additional equipment needed to safely perform these activities.

14.5. LO/TO processes that affect or involve other trades must coordinate the activity with Balfour
Beatty prior to beginning any said activity.

15. Ladders
15.1. All projects will use platform ladders in lieu of typical “A” frame step ladders.
15.2. All manufactured ladders must be of fiberglass construction, no metal ladders are allowed.

15.3. Ladders may not be used to create an access/egress to buildings or.elevated stair levels,
unless approved by the Balfour Beatty SH&E Manager or Director. Projects are normally
required to use stair towers or structural stairs. Where ladders are allowed for access, a line or
rope must be provided to lower and raise equipment; materials, tools, etc.

15.4. Extension ladders used for temporary access/egress must be secured to prevent displacement
and be equipped with a “walk-through” extension at the top landing which allows for workers to
step through the side-rail extensions.

15.5. Where ladders are used for access/egress, ladder offset barricades are required so that no
worker may inadvertently walk through an unprotected ladder way.

15.6. Personal fall arrest systems using self-retracting lanyards must be used when working at
heights of 6 feet or more from ladders. If tie-off is not feasible, a spotter may be used to hold or
steady the ladder while the other worker is aloft; however, it is subject to approval by Balfour
Beatty. Working from ladders below 6 feet above the walking/working surface does not require
tie-off unless the worker is aloft near a guardrail, shaft, wall or window opening, etc. through
which the worker could fall.
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15.7. In small constricted areas (between ducts, in closets, shafts, etc.) where the ladder cannot be
dislodged, slip or tip, and anchoring a personal fall arrest system is not feasible, a spotter or
tie-off is not required.

16. Overhead and Perimeter Protection

16.1. At minimum, elevated slabs must have toe boards and mesh/net along all exterior perimeter
edges and at all shaft edges within the interior work area. Netting must be wrapped and
secured under the toe boards.

16.2. If workers are engaged in elevated work activities where there is a risk of tools falling, the
Subcontractor must use tethers on their tools and/or loose equipment or materials. These
activities include work at elevated perimeter and leading edges, in aerial lifts, roofing activities,
masonry work and any other activities that may present a falling object hazard.

17. Personal Protective Equipment (PPE)

17.1. All subcontractors are responsible for providing and ensuring that their employees (including
their tiered subcontractors) have and use proper PPE.

17.2. All PPE must meet the appropriate ANSI, ASTM or other similar agency approved guidelines.

17.3. Face shields are required for activities such as chipping, grinding, overhead drilling, powder
actuated tools, saw cutting masonry and other high potential flying object generating activities.

17.4. All workers voluntarily using dust masks must be trained on and sign Appendix “D” of the
respirator standard. All workers that are required to use a respirator must be properly trained,
fit tested and medically allowed to do so.

18. Reporting Information

18.1. Subcontractor shall report to Balfour Beatty all hours worked by its employees and the
employees of all its Subcontractors, consultants or vendors who worked or are working on the
project site, all in accordance with Balfour Beatty’s directives.

19. Rescue Plans

19.1. Subcontractor is responsible for developing an emergency rescue plan and providing all
required rescue equipment to achieve a timely worker rescue in the event of an emergency.
Activities such as those in confined spaces, excavations, at height, in lifts, etc., can pose
unique problems that may require special efforts and/or equipment to-execute a rescue effort.
Coordination and discussion with local emergency response personnel should be considered
prior to starting the activities.

20. Rigging

20.1. All rigging must be inspected, and the inspection documented, before each shift. Periodic
inspection throughout the shift is required during frequent or heavy use. Inspections shall be
readily available upon request.

20.2. All rigging must have manufacturer provided tags.

20.3. Damaged rigging must be tagged “out of service” or equivalent and removed from the work
area.

21. Roadwork / Sitework

21.1. If working near overhead electrical lines, the Subcontractor will install “DANGER OVERHEAD
POWERLINES” signs at all designated equipment crossings. For all other utilities, the
Subcontractor will install “DANGER OVERHEAD UTILITY” signs to warn of the overhead
hazard.
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21.2. Work in public right of ways (e.g. roadways and sidewalks) will not be permitted without hard
physical barricades (e.g. Jersey Barriers) separating the worker from traffic and pedestrians.

21.2.1. If hard barricades are not feasible due to the transition/temporary nature of the work
activity, equivalent alternative measures may be employed such as using a piece of
equipment or vehicle to protect workers and the public.

21.3. Subcontractor will provide a full-time spotter(s) whenever any equipment crosses over and/or
through a public area (e.g. sidewalk, parking lot, etc.).

21.4. If a gate or fence is opened by a subcontractor, that contractor must obtain prior permission
from Balfour Beatty and must provide an individual to “guard” the gate while it is opened.

22. Scaffolds

22.1. Standard scaffold access points must be equipped with manufactured scaffold access gates.
Personnel may not access scaffolds by climbing through guardrails or cross-braces. Baker-
type scaffolds must be accessed according to the manufacturer operator manual.

22.2. Afall protection system is required for access ladders where the top landing is greater than
twenty feet (20') above the adjacent surface.

22.3. An appropriate PFAS is required during scaffold erection and dismantling activities. This
requirement may be satisfied by tying off to structural tubing members provided it is approved
by the scaffold manufacturer. If the scaffold manufacturer does not permit scaffold members
to be used for fall protection anchor points, a different means of anchorage, such as a rope
life-line, must be employed.

22.4. Unless designed as walk-through access areas, the areas below occupied scaffolds must be
barricaded.

22.5. Suspended scaffold systems (e.g. swing stages) must be designed and approved by a
registered professional engineer.

22.6. Suspended scaffolds systems (e.g. swing stages) must be inspected and tagged prior to each
shift at both the access point of the stage, as well as the counter-weight/tie-back/tag-line point.

22.7. All scaffolding, scaffold materials and components must be in good condition at all times. All
scaffold materials and components must be manufactured specifically for use together in an
assembled scaffolding system. Scaffolds must use a Green/Yellow/Red tag-system toridentify
condition and usability status, which must be updated daily (at minimum) by a competent
person. Scaffolds not ready for use must be tagged and barricaded to discourage or prevent
unauthorized use.

22.8. Material platftorms must not be stocked with more:materials than can be used in a shift.
Regardless of platform height, measures must:be taken to ensure that loose objects cannot be
dislodged and fall off the platform onto workers below, including other masonry workers.
Where objects are stacked higher than the toe boards, mesh/net or balusters, other types of
protection must be used and extend up.to the top rail of the guardrail system. Loose objects
may not be stacked higher than the top rails. Refer to manufacturer’s/engineer’s instructions
before adding mesh/net to scaffolding rails.

22.9. Counterweights for welded tube scaffold units must be designed and engineered for use with
scaffold systems. Hanging concrete blocks or other improvised items from the frame uprights
is prohibited. Bracing, outriggers, put-logs, etc., or similar manufacturer approved methods
must be employed to stabilize scaffold platforms.
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23. Weekly Safety Inspections

23.1. Unless exempted in writing by Balfour Beatty’s superintendent responsible for the project,
Subcontractor shall identify one (1) representative each week that the Subcontractor works
onsite, or expects to work onsite, to participate in a Weekly Project Safety Inspection which
shall be scheduled and led by a member of the Balfour Beatty project team. Any failure to
participate in the Weekly Project Safety Inspection process shall subject Subcontractor to,
among other things, monetary penalty.

Any deviance from this plan requires a written request to Balfour Beatty project and safety
management teams. The activity may not commence prior to written approval.
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EXHIBIT E

SITE LOGISTICS PLAN

Balfour Beatty Construction is committed to a safe work environment. Subcontractor and its
vendors shall comply with the safety program implemented by Balfour Beatty Construction for
the Project, including the Site Logistics Plan. Subcontractor and its vendors acknowledge and
accept that the Site Logistics Plan may change as the project changes or conditions at the site
change. Subcontractor, its vendors, agents and invitees shall, at all times, comply with the Site
Logistics Plan then in effect, together with all instructions, directives and requirements of Balfour
Beatty Construction. If requested by Balfour Beatty Construction, Subcontractor shall promptly
provide satisfactory details of Subcontractor’'s compliance with the Site Logistics Plan and/or its
plan for assuring compliance with the Site Logistics Plan. Any subcontracts, purchase orders
or vendor agreements between Subcontractor and any third party shall require of that third party
the same obligations set forth above to which Subcontractor is bound.



Job Name
Job Number
Owner

Location(City)
Location(State)
Retainage
County of Project

REMIT TO: where the check is to be MAILED

PO BOX 1234

ANYWHERE, USA 12345

UNC WILMINGTON PARKING DECK ||

STATE OF NORTH CAROLINA, THROUGH UNIVERSITY OF

NORTH CAROLINA WILMINGTON

WILMINGTON

North Carolina

5%

NEW HANOVER

Balfour Beatty Construction, LLC

Property Location: DESCRIBE THE PROPERTY UPON WHICH THE IMPROVEMENTS WERE MADE BY USING EITHER A METES AND BOUNDS
DESCRIPTION, THE LAND LOT DISTRICT, BLOCK AND LOT NUMBER, OR STREET ADDRESS OF THE PROJECT.

here -->




Balfour Beatty Billing Instructions
Construction

The following lists relate procedural steps necessary for proper completion of all Balfour Beatty
required forms as included in the electronic Excel workbook.

Contract Information

Enter (or erify) your company name, remit to and physical address, phone, fax, and contact
information in the appropriate fields.

*¥* if remit to is not correct contact the BBC project accountant to have this changed in the

system as just changing it here will not update your remit to in our account system that issues
checks***

HOWDOI GET PAID

The checklist is provided to assist with preparing all the required billing documents with each Pay
Estimate.

PE (Pay Estimate) Form (1)
Complete the yellow highlighted areas only. The remainder of the information will pull from other
tabs.

Contract SOV (2)

This Schedule of Values is for the breakdown of the Original contract Value For your first payment
application, complete Description of Work, Scheduled Value, and Work Performed this Period &
Stored Materials. All other fields have formulas that will calculate for you. Change orders should not
be included on this form.

For all future payment applications, update From Previous Application, and Work Performed this
Period. All other fields have formulas that will calculate for you.

Change Orders (3)
Complete this exactly as you would the “Contract SOV (2)” tab.

Summary Page (4)

Do not change anything on this page. All fields are completed from other tabs.

Conditional (5) and Unconditional (6) Partial Waivers
The conditional partial wavier is due with the billing request and the unconditional wavier is due
upon receipt of the payment.

Conditional Final (7)



The conditional wavier is due with the final billing request

Tax Report (10)

Provide the vendor name, invoice number, invoice date, invoice amount and name of County in
which the tax was paid for all invoices for materials which are incorporated into the permanent
structure. “T'ax this Period” should list all invoice amounts requested that have not been previously
reported. A signed and notarized copy needs to be submitted with your pay application.

Release of Lower Tier Schedule - ROLS Instructions (8)
These instructions are provided to assist completing the Tier Schedule.

Tier Schedule (9)

This form should list all subcontractors and suppliers, anyone who can/will file a Notice to Owner or
who you include on the Appendix E HUB/MBE Documentation for Contract Payments and Sales
Tax Report. Please note that once a tiered subcontractor is listed, they must remain on this schedule.

Tier Waiver and Releases ~ Unconditional Progress (11) &
Unconditional Final (12)

All subcontractors/suppliers listed on the tier schedule with activity for the previous month, must
submit an Unconditional Progress or Final Release prior to releasing the Subcontractor's next
payment.

Appendix E (13)

All HUB/MBE firms should be listed on this form and the contract information completed as
requested. All tiered subcontractors on this form must be included on your tier schedule and lower
tier waivers must be supplied. A signed copy needs to be submitted with your original pay application.

Offsite Stored Materials (14)

There are required forms to be completed for offsite stored materials. You may obtain these forms in
your contract agreement or by contacting the Project Accountant for the project and request them.



Balfour Beatty UNC WILMINGTON PARKING DECK |l
Construction HOW DO | GET PAID

* if applicable

1. Schedule of Values — must be approved by the BBC Project Manager prior to the first pay
application. Must include Submittals 1%, Composite Crew Cleanup 1%, Close Out 1%, Punch
2%. If mobilization costs are shown, then demobilization costs also must be shown.

Pay applications MUST be received in our PROJECT OFFICE no later than the 15th of each
month - projected through the last day of the month. Drafts are to be signed if applicable, scanned
& emailed along with the in excel format to Angelia Sutton - asutton@balfourbeattyus.com

2. EACH MONTH the Pay Applications MUST include:

a. Balfour Beatty's Request for Payment Form (Overview of Pay Application) - tab PE Form (1)
b. Schedule of Values (outline has already been previously approved) - tabs Contract SOV
(2),change order SOV (3)

c. Retainage to be calculated at: 5%

d. Conditional Progress Release Signed and Notarized by an OFFICER or AUTHORIZED
AGENT (if an Authorized Agent, need Signature Authorization Form signed by an Officer
authorizing the person to sign for the company). * Note verify notary & signer dates need to

match. These must be submitted with the draft request for payment in order for the request to be included in
Owner Application for Payment.

e. Sales Tax Report or Billing per project requirements. - tab Sales Tax (10)

f.  Completed Tier Schedule - A list of all suppliers/vendors/ subcontractors that will receive
payment as a result of funding for that month’s pay application. - tab Tier Release Schedule (9)
(instructions (8))

g. Lower Tier Unconditional Progress and/or Final Release from the sub/vendor shown on
previous Lower Tier Schedule as receiving payment as a result of the previous month's funding.

h. HUB/MBE Form — Appendix E (commitments from Affidavits provided at bid must be
included) - tab Appendix E (13)

i. If billing for OFFSITE STORED MATERIALS, refer to Exhibit E of the contract — all backup
paperwork must be attached to Pay Application - you may request the forms form the Project
Accountant as well.

j- Change Orders must be fully executed by an Officer or Authorized Agent (see note above
in item (d.); regarding Authorized Agent requirement) and listed on the Schedule of Values as
directed on the Change Order.- change order SOV (3)



Request for Payment

Subcontractor's Name

Subcontractor's Address

Job No.:

Project Name:

Owner:

THE BEST SUB IN USA, INC.

Pay Request # PE__ 01

Work Performed Through: 5/31/2018

remit to: physical

last day of billing month

PO BOX 1234 1111 THE STREET

ANYWHERE, USA 12345 ANYWHERE, USA 12345

UNC WILMINGTON PARKING DECK Il

STATE OF NORTH CAROLINA, THROUGH UNIVERSITY OF NORTH
CAROLINA WILMINGTON

Description of Work:

PENCIL/DRAFT BILLINGS ARE DUE 15TH
OF EACH MONTH - EMAIL BILLINGS TO
ASUTTON@BALFOURBEATTYUS.COM

For Balfour Beatty Use Only:

Original Contract Amount
Change Order Total
Through C/O #:_______

Total Revised Contract
Value of Work Performed to Date ( G703 H)
Value of Materials Stored On Site (G703 G)
Value of Materials Stored Off Site (G703 F)
Current Month (THIS PERIOD-G703 E )
Total (G703 H)

Retainage Percent 5%
Amount Earned to Date

Less Previous Approved Billings/Payments

SCOPE OF WORK
$125,000.00 SubcontractX_| Purchase Order [_|
Other Contract Type
$125,000.00 Unit PriceEI Lump Sum
Bonded Unbonded

Total Amount this Requisition

Subguard I:I Alternate Plan |:|

Contract Increased 20%?
increase/decrease from original

contract Y
If yes, bond rider received Y
EEO Reports Current Y
Certified Payrolls Current Y
Insurance Status
Insurance Expiration Date

releases to match this amount Release Attached Y N I_
Less Adjustments/Joint Checks
! Tier/Supplier Release Required Y N[ ]
Less Pending Back Charges
Total Amount Less J/C &/or B/C
New materials stored off site Y N }i
For Balfour Beatty Use Only:
co# Vendor # Job # JDE Order # CW Contract No. Reducing Retention v ] N |
If reducing retainage, reducing From %)
1086347 To %
Date Invoice # Description Consent of Surety for retention reduction Y N IM
|if bonded
5/31/2018 PEOL Final Payment Y N[ X
To Date Gross Amount Retainage Amt To Date Net Amount
Payment Terms:
Pay |
Acc;L‘JEresTax Tax Code 2y Item & Cost Code 7 to 10 days after Balfour Beatty's receipt of Owner Funding
NO 51600000.42040 Owner Billing:
Approvals:

PM/ Date

PA/ Date



mailto:ASUTTON@BALFOURBEATTYUS.COM

CONTINUATION SHEET

UNC WILMINGTON PARKING DECK Il

AlIA DOCUMENT G703 SOV BREAK DOWN

of Original Contract amount

APPLICATION NUMBER: PEO1

APPLICATION DATE: 5/31/2018

Contract description of Work:

Balfour Beatty PROJECT NUMBER 10365.400

THE BEST SUB IN USA, INC.

SCOPE OF WORK

ITEM
NO.

B
DESCRIPTION OF WORK

ORIGINAL CONTRACT

C
SCHEDULED
VALUE

D E F G H |
WORK COMPLETED MATERIALS MATERIALS TOTAL % BALANCE
FROM PREVIOUS |WORK PERFORMEL| ~ PRESENTLY PRESENTLY COMPLETED AND TO FINISH
APPLICATION THIS PERIOD | STORED OFFSITE | STORED ONSITE | STORED TO DATE
(NOTINDORE) | (NOTINDORE) (D+E+F+G) (GIC) (C-G)

J
RETAINAGE
TO DATE

Submittals 1%

As-Builts/O&M Manuals 1%

Punchlist 2%

Clean-up - Per Bid

Composite Clean-up - Per Bid

XN |WIN|-

SOV Break dow

of

SUB TOTAL VALUE

0

ge6of17 Q

o

ue



CONTINUATION SHEET

UNC WILMINGTON PARKING DECK Il

AlA DOCUMENT G703

APPLICATION NUMBER:

APPLICATION DATE:

Your Company's Name
Contract description of Work:

THE BEST SUB IN USA, INC.

SCOPE OF WORK

Balfour Beatty PROJECT NUMBER

05/31/18

10365.400

Change Order(s)

TEM
NO.

No.

CHANGE ORDER

DESCRIPTION OF WORK

C
SCHEDULED
VALUE

FROM PREVIOUS
APPLICATION

D
WORK COMPLETED

E

WORK PERFORMED]

THIS PERIOD

F
MATERIALS
PRESENTLY
STORED OFFSITE
(NOT IN D OR E)

G
MATERIALS
PRESENTLY
STORED ONSITE
(NOT IN D OR E)

H
TOTAL
COMPLETED AND
STORED TO DATE
(D+E+F+G)

%

(GIC)

|
BALANCE
TO FINISH

(C-6)

J
RETAINAGE
TO DATE

5%

OR

Original Contract Value

sco
001

sco
002

sco
003

sco
004

sco
005

sco
006

sco
007

sco
008

© |0 N |o [0 [ |w |IN
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009
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o
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010
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011
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012

=
w
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013
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sco
014
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o
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015
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sco
016

=
-

sco
017
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018
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019

SCO SUB TOTAL VALUE

CURRENT CONTRACT TOTAL VALUE
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Exhibit F1

CONDITIONAL WAIVER AND RELEASE UPON PROGRESS PAYMENT
(Subcontractor/Vendor)
The undersigned, THE BEST SUB IN USA, INC.

(Name of Subcontractor/Vendor)
(“Subcontractor”), pursuant to a contract or agreement with:

Balfour Beatty Construction, LLC ("BBC"), a subcontractor to BBC or a

sub-subcontractor under which Subcontractor agreed to furnish labor, services, materials and/or equipment (“Work”) for the construction of certain
improvements on the work of improvement commonly known as:
UNC WILMINGTON PARKING DECK II (“Project”)

(Name or Description of Project)
which is located at

Street Address
in the City of WILMINGTON , and County of NEW HANOVER , and is owned by
STATE OF NORTH CAROLINA, THROUGH UNIVERSITY OF NORTH CAROLINA WILMINGTON ("Owner”).
(Name of Owner)
Upon receipt by Subcontractor of a check in the sum of $ the sufficiency of which is hereby acknowledged and confessed,

(Amount to be paid to Subcontractor/Vendor)
and when the check has been properly endorsed and has been paid by the bank on which it is drawn, this document becomes effective pursuant to

which the Subcontractor hereby: (1) waives, releases and relinquishes any and all liens and claims of lien, actual or potential, and all bonds and bond
rights, for the Work performed, rendered, supplied or furnished by Subcontractor for or with respect to the Project through: 5/31/2018

(Insert date through which release is given)
(the “Release Period”); and, (2) waives, releases and relinquishes any and all claims for payment for Work performed, rendered, supplied or furnished by
the Subcontractor for or with respect to the Project through the Release Period including any claims for extended or additional job costs and overhead,
lost profits, impact costs and the like, as well as claims and demands arising from any contended delays, disruptions or changes to the Work, except with
regard to retainage amounts and compensation for extra work but only to the extent such extra work is specifically identified below:

(Describe here or set out in an Attachment “A” which must be identified here and attached, all extras not included in the

Release. Failure to describe any extras as excluded shall be a waiver and release of any right to payment for such work.)

Subcontractor hereby acknowledges payment in full of all amounts previously being due and payable to the undersigned for the Work. Subcontractor further
affirms, represents and warrants that, except as noted above: (1) Subcontractor has no lien or claim of lien, either actual or potential, bond right or claim,

or contractual right or claim for payment with respect to any Work performed, rendered, supplied or furnished by Subcontractor prior to the Release Date;
and, (2) all persons and entities that have performed or rendered labor or services, or supplied or furnished materials, equipment, furniture and furnishings,
to Subcontractor in connection with the Work have been paid in full, or upon receipt of the payment described above will be paid in full, all undisputed
amounts, and Subcontractor has no knowledge of the filing of any lien, claim of lien, bond claim or contractual claim for payment by any such person or
entity with respect to the Project.

Subcontractor acknowledges, affirms, represents and warrants that it has fully reviewed the terms and conditions of this waiver, that it is fully informed
with respect to the legal effect of this waiver, and that it accepts the terms and conditions of waiver in return for the payment recited above.

Given under hand and seal this day of 20

THE BEST SUB IN USA, INC.

(Name of Subcontractor/Vendor)

signature
By:
(Print or Type the Signers Name and Title)
STATE OF
COUNTY OF
The foregoing instrument was signed, sealed and acknowledged before me this day of
20 , by the aforesaid representative, having been duly sworn and stating and affirming that he/she is duly

authorized to give this Affidavit and that the foregoing statements are true.

Signed:

Notary Public

My Commission expires:

PEO1



Exhibit F3

CONDITIONAL WAIVER AND RELEASE UPON FINAL PAYMENT
(Subcontractor/Vendor)
The undersigned, THE BEST SUB IN USA, INC.

(Name of Subcontractor/Vendor)
(“Subcontractor”), pursuant to a contract or agreement with:

Balfour Beatty Construction, LLC ("BBC"), a subcontractor to BBC or a

sub-subcontractor under which Subcontractor agreed to furnish labor, services, materials and/or equipment (“Work”) for the construction of certain
improvements on the work of improvement commonly known as:
UNC WILMINGTON PARKING DECK Il (“Project”)

(Name or Description of Project)
which is located at

Street Address
in the City of WILMINGTON , and County of NEW HANOVER , and is owned by
STATE OF NORTH CAROLINA, THROUGH UNIVERSITY OF NORTH CAROLINA WILMINGTON ("Owner”).
(Name of Owner)
Upon receipt by Subcontractor of a check in the sum of $ the sufficiency of which is hereby

(Amount to be paid to Subcontractor/Vendor)
acknowledged and confessed, and when the check has been properly endorsed and has been paid by the bank on which it is drawn, this document

becomes effective pursuant to which the Subcontractor hereby: (1) waives, releases and relinquishes any and all liens and claims of lien, actual or potential,
and all bonds and bond rights, for the Work performed, rendered, supplied or furnished by Subcontractor for or with respect to the Project; and (2) waives,

releases and relinquishes any and all claims for payment for Work performed, rendered, supplied or furnished by the Subcontractor for or with respect to
the Project including any claims for extended or additional job costs and overhead, lost profits, impact costs and the like, as well as claims and demands

demands arising from any contended delays, disruptions or changes to the Work, except with regard to disputed amounts specifically identified below:

(Describe here or set out in an Attachment “A” which must be identified here and attached, all extras not included in the Release. Failure to describe any extras as
excluded shall be a waiver and release of any right to payment for such work.)

Subcontractor hereby acknowledges payment in full of all amounts previously being due and payable to the undersigned for the Work. Subcontractor
further affirms, represents and warrants that, except as noted above: (1) Subcontractor has no lien or claim of lien, either actual or potential, bond right

or claim, or contractual right or claim for payment with respect to any Work performed, rendered, supplied or furnished by Subcontractor; and, (2) all
persons and entities that have performed or rendered labor or services, or supplied or furnished materials, equipment, furniture and furnishings, to
Subcontractor in connection with the Work have been paid in full, or upon receipt of the payment described above will be paid in full, all undisputed
amounts, and Subcontractor has no knowledge of the filing of any lien, claim of lien, bond claim or contractual claim for payment by any such person
or entity with respect to the Project.

Subcontractor acknowledges, affirms, represents and warrants that it has fully reviewed the terms and conditions of this waiver, that it is fully informed
with respect to the legal effect of this waiver, and that it accepts the terms and conditions of this waiver in return for the payment recited above.

Given under hand and seal this day of 20

THE BEST SUB IN USA, INC.

(Name of Subcontractor/Vendor)

signature
By:
(Print or Type the Signers Name and Title)
STATE OF
COUNTY OF
The foregoing instrument was signed, sealed and acknowledged before me this day of
20 , by the aforesaid representative, having been duly sworn and stating and affirming that he/she is duly authorized to give this

Affidavit and that the foregoing statements are true.

Signed:

Notary Public

My Commission expires:

PEO1



STATE OF NORTH CAROLINA
COUNTY SALES AND USE TAX REPORT
SUMMARY TOTALS AND CERTIFICATION

STATE OF NORTH CAROLINA, THRU UNIVERSITY OF NORTH

OWNER: CAROLINA WILMINGTON CURRENT PERIOD PE PEO1
CONTRACTOR: Balfour Beatty Construction, LLC PERIOD THRU:
SUBCONTRACTOR: THE BEST SUB IN USA, INC.
PROJECT: UNC WILMINGTON PARKING DECK I
VENDOR MATERIAL ADDRESS INVOICE INVOICE N.C COUNTY TOTAL NAME OF
PURCHASED NUMBER DATE AMOUNT TAX TAX TAX COUNTY
TOTAL

* Attach subcontractor(s) report(s)
** Must balance with Detail Sheet(s)

| certify that the above figures do not include any tax paid on supplies, tools and equipment which were used to perform this contract and only includes those
building materials, supplies, fixtures and equipment which actually became a part of or annexed to the building or structure. | certify that, to the best of my
knowledge, the information provided here is true, correct, and complete. Note: This certified statement may be subject to audit.

Sworn to and subscribed before me, This the day of 20

State of

County of

* If this is an out-
of-state vendor,
the County of
Sale should be
the county to
which the
merchandise
was shipped.

Signed

Notary Public

Seal

My Commission NOTE: This certified

Print /Type Name and Title on Line Above




LOWER TIER SCHEDULE INSTRUCTIONS:
This project requires lower tier releases from your suppliers/vendors/subcontractors to be submitted to your Balfour Beatty
Project Accountant. These releases must be on the proper Balfour Beatty forms (tab - 11 & 12). In addition to the releases,

we require a Tier Release Schedule (tab — Tier Release Schedule 09) to be completed and submitted with each billing, even if

no lower tiers are used in the month being billed. Below are instructions on completing the Tier Release Schedule .

Column_A- Subcontractors/Suppliers REQUIRED
Please list all subcontractors/suppliers/vendors and their contact information, that will be used to
complete this contract. Once a tier is listed, they cannot be removed.

Column B (1* row)- Notice to Owner Filed

If a tier has submitted a notice to the owner that they are performing work under your contract or have
successfully registered on the NC Lien website, please enter “Yes”.

Column B (2" row)- Date NTO Filed/NC Lien Registration

If a tier submitted a Notice To the Owner/Registered on NC Lien, please enter the date of the notice.

Column C- IF APPLICABLE Has Tier Sub enrolled in O/CCIP**? select: (Yes/No)

Column D- Cumulative dollar amount tier billed for work/materials to date: REQUIRED

This the total amount the Lower Tier has billed to date. If tier has not billed for any work to date, indicate
in the Comments column “Tier has not yet billed.” No other sections will need to be completed for this
tier.

Column E- Tier’s most recent invoice date which accounts for the cumulative total billed amount

Column F- Release date must be the same or more current than the date provided for the Most Recent
Invoice Date submitted for previous month's Lower Tier Schedule

Column G- Lower Tier Releases is either Progress or Final
Column H- For any needed notes




Job Name
Job #
PRIME SUB'S NAME

UNC WILMINGTON PARKING DECK I

THE BEST SUB IN USA, INC.

TIER RELEASE SCHEDULE

Attachment for Pay Req #:

Date Prepared:

10/26/2018

PEO1

for Month Ending:

LAST DAY OF THE BILLING MONTH

A

B

C

D

=

G

Subcontractors/Suppliers/Vendors
List all subs or suppliers who will perform work
for this contract. List Address & Phone Number

Notice to Owner
(NTO)
Filed/Registered
with Lien Agent?
(Yes/No)
Date Filed

IE APPLICABLE
Has Tier Sub
enrolled in
CCIP**?  select:
(Yes/No)

Cumulative dollar
amount tier billed for
work/materials
to date:

Tier's most recent
invoice date: (as
will be noted on

releases)

Tier's most recent

release is dated

through: (as will be
noted on releases)

Tier's most recent
release is for a
PROGRESS or

FINAL PAYMENT.

Select One

COMMENTS:

LOWER TIER

123 ANYWHERE
ANYTOWN, NC 27345
919-777-9999

YES

3/7/12012

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

N/A

$10,000.00

5/31/2012

5/31/2012

PROGRESS
PAYMENT

12



Job Name
Job #

PRIME SUB'S NAME

UNC WILMINGTON PARKING DECK I

TIER RELEASE SCHEDULE

THE BEST SUB IN USA, INC.

Date Prepared: [10/26/2018
Attachment for Pay Req #: |PEO1

for Month Ending:|LAST DAY OF THE BILLING MONTH

A B C D = F G H
Notice to Owner |\ \pp) |cABLE ) . . Tier's most recent
. (NTO) T <. | Cumulative dollar Tier's most recent | Tier's most recent .
Subcontractors/Suppliers/Vendors X X Has Tier Sub " N L X X release is for a
X N . Filed/Registered | amount tier billed for | invoice date: (as release is dated X
List all subs or suppliers who will perform work ottt (U A enrolled in o ——— will be noted on | through: (as will be PROGRESS or COMMENTS:
for this contract. List Address & Phone Number 9ENL? | coipoa  select: gn: FINAL PAYMENT.
(Yes/No) to date: releases) noted on releases)
Date Filed (Yes/No) Select One

13



Exhibit G2

UNCONDITIONAL WAIVER AND RELEASE UPON PROGRESS PAYMENT
(Subcontractor/Vendor)
The undersigned, lower tier company name

(Name of Subcontractor/Vendor)
(“Subcontractor”), pursuant to a contract or agreement with:

Balfour Beatty Construction, LLC ("BBC")
THE BEST SUB IN USA, INC. a subcontractor to BBC or a

sub-subcontractor under which Subcontractor agreed to furnish labor, services, materials and/or equipment (“Work”) for
the construction of certain improvements on the work of improvement commonly known as:
UNC WILMINGTON PARKING DECK 11 (“Project”)

(Name or Description of Project)
which is located at

Street Address
in the City of WILMINGTON , and County of NEW HANOVER , and is owned by
STATE OF NORTH CAROLINA, THROUGH UNIVERSITY OF NORTH CAROLINA WILMINGTON ("Owner”).
(Name of Owner)
Subcontractor has been paid and received payment of $ 2.00 the sufficiency of which is hereby acknowledged and confessed,

(Amount paid to Subcontractor/Vendor)
and as such Subcontractor hereby: (1) waives, releases and relinquishes any and all liens and claims of lien, actual or potential, and bonds or bond rights,

for the Work performed, rendered, supplied or furnished by Subcontractor for or with respect to the Project through 4/29/2012

(Insert date through which release is given)
(the “Release Period”); and, (2) waives, releases and relinquishes any and all claims for payment for Work performed, rendered, supplied or furnished by
the Subcontractor for or with respect to the Project through the Release Period including any claims for extended or additional job costs and overhead,
lost profits, impact cost and the like, as well as claims and demands arising from any contended delays, disruptions or changes to the Work, except with
regard to retainage amounts and compensation for extra work but only to the extent such extra work is specifically identified below:

(Describe here or set out in an Attachment “A” which must be identified here and attached, all extras not included in the Release. Failure to describe any extras as excluded
shall be a waiver and release of any right to payment for such work.)
Subcontractor hereby acknowledges payment in full of all amounts previously being due and payable to the undersigned for the Work. Subcontractor
further affirms, represents and warrants that, except as noted above: (1) Subcontractor has no lien or claim of lien, either actual or claim of lien,
either actual or potential, bond right or claim, or contractual right or claim for payment with respect to any Work performed, rendered, supplied or
furnished by Subcontractor prior to the Release Date; and, (2) all persons and entities that have performed or rendered labor or services, or supplied
or furnished materials, equipment, furniture and furnishings, to Subcontractor in connection with the Work have been paid in full all undisputed amounts,
and Subcontractor has no knowledge of the filing of any lien, claim of lien, bond claim or contractual claim for payment by any such person or entity with
respect to the Project.
NOTICE: This document waives rights unconditionally and states that you have been paid for giving up those rights. This document

is enforceable against you if you sign it, even if you have not been paid. If you have not been paid, use a conditional release form.
Subcontractor acknowledges, affirms, represents and warrants that it has fully reviewed the terms and conditions of this waiver, that it is fully informed
with respect to the legal effect of this waiver, and that it accepts the terms and conditions of waiver in return for the payment recited above.

Given under hand and seal this day of 20

lower tier company name
(Name of Subcontractor/Vendor)

signature
By:
(Print or Type the Signers Name and Title)
STATE OF
COUNTY OF
The foregoing instrument was signed, sealed and acknowledged before me this day of
20 , by the aforesaid representative, having been duly sworn and stating and affirming that he/she is duly authorized to give this

Affidavit and that the foregoing statements are true.

Signed:

Notary Public

My Commission expires:




Exhibit G4

UNCONDITIONAL WAIVER AND RELEASE UPON FINAL PAYMENT

(Subcontractor/Vendor)
The undersigned, lower tier company name

(Name of Subcontractor/Vendor)
(“Subcontractor”), pursuant to a contract or agreement with:

Balfour Beatty Construction, LLC ("BBC")
THE BEST SUB IN USA, INC. a subcontractor to BBC or a

sub-subcontractor under which Subcontractor agreed to furnish labor, services, materials and/or equipment (“Work”) for
the construction of certain improvements on the work of improvement commonly known as:
UNC WILMINGTON PARKING DECK 11 (“Project”)

(Name or Description of Project)
which is located at

Street Address
in the City of WILMINGTON , and County of NEW HANOVER , and is owned by
STATE OF NORTH CAROLINA, THROUGH UNIVERSITY OF NORTH CAROLINA WILMINGTON ("Owner”).
(Name of Owner)
Subcontractor has been paid and received payment of $ 2.00 the sufficiency of which is hereby acknowledged and confessed,

(Amount paid to Subcontractor/Vendor)
and as such Subcontractor hereby: (1) waives, releases and relinquishes any and all liens and claims of lien, actual or potential, and bonds or bond rights,

for the Work performed, rendered, supplied or furnished by Subcontractor for or with respect to the Project ;and, (2) waives, releases and relinquishes
any and all claims for payment for Work performed, rendered, supplied or furnished by the Subcontractor for or with respect to the Project including any
claims for extended or additional job costs and overhead, lost profits, impact cost and the like, as well as claims and demands arising from any
contended delays, disruptions or changes to the Work.

Subcontractor hereby acknowledges payment in full of all amounts previously being due and payable to the undersigned for the Work. Subcontractor
further affirms, represents and warrants that, except as noted above: (1) Subcontractor has no lien or claim of lien, either actual or claim of lien,
either actual or potential, bond right or claim, or contractual right or claim for payment with respect to any Work performed, rendered, supplied or
furnished by Subcontractor prior to the Release Date; and, (2) all persons and entities that have performed or rendered labor or services, or supplied
or furnished materials, equipment, furniture and furnishings, to Subcontractor in connection with the Work have been paid in full all undisputed amounts,
and Subcontractor has no knowledge of the filing of any lien, claim of lien, bond claim or contractual claim for payment by any such person or entity with
respect to the Project.

NOTICE: This document waives rights unconditionally and states that you have been paid for giving up those rights. This document

is enforceable against you if you sign it, even if you have not been paid. If you have not been paid, use a conditional release form.

Subcontractor acknowledges, affirms, represents and warrants that it has fully reviewed the terms and conditions of this waiver, that it is fully informed
with respect to the legal effect of this waiver, and that it accepts the terms and conditions of waiver in return for the payment recited above.

Given under hand and seal this day of 20

lower tier company name
(Name of Subcontractor/Vendor)

signature
By:
(Print or Type the Signers Name and Title)
STATE OF
COUNTY OF
The foregoing instrument was signed, sealed and acknowledged before me this day of
20 , by the aforesaid representative, having been duly sworn and stating and affirming that he/she is duly authorized to give this

Affidavit and that the foregoing statements are true.

Signed:

Notary Public

My Commission expires:




Contractor:

Address:

Phone:

Project Name:

Pay Application #:

APPENDIX E

THE BEST SUB IN USA, INC.

MBE DOCUMENTATION FOR CONTRACT PAYMENTS

(Subcontractor's Company)

PO BOX 1234

ANYWHERE, USA 12345

PEO1

Fax:

Period:

UNC WILMINGTON PARKING DECK I

[The following is a list of payments made to Minority Business Enterprises on this project for the above-mentioned period.

* INDICATE
MBE FIRM NAME ADDRESS TYPE OF MBE AN O TQIAL CHANELE CURIRENT 1AL AMOUNT AMOUNT TO BE PAID
PHONE NUMBER and Cert buy ORIGINAL ORDERS TO AMOUNT PREVIOUSLY PAID THIS PERIOD TOTAL PAID BALANCE TO FINISH
. CONTRACT CONTRACT COMMITTED
State or City
1st tier
123 street (H) $50.00 $5.00 $55.00 $2.00 $15.00 $17.00 $38.00
Raleigh NC 27607
919-XXX-XXX

*Minority categories: Black, African American (B), Hispanic (H), Asian American (A), American Indian (1), Female (F), Social and Economically Disadvantage (D)

DATE

SUBMIT WITH EACH PAY REQUEST & FINAL PAYMENT

(Revised on 1/16/2003)

Approved/Certified By:

THE BEST SUB IN USA, INC.

Companv

Sianaute

Print Name & Title




THE OFFSITE STORED MATERIAL PROCEDURES AND
FORMS ARE AVAILABLE UPON REQUEST TO THE PROJECT
ACCOUNTANT.



SUBCONTRACTOR CHANGE ORDER BACKUP FORM

PROJECT: UNCW Parking Deck Il S/CCE#
SUBCONTRACTOR: CMAR CE #
CONSTRUCTION MANAGER: Balfour Beatty

ASI NUMBER:

DESCRIPTION OF WORK:

MATERIALS: (Attach list with Qantity, Item, Unit Price, Unit Manhours, Total Manhours, Overtime Manhours, Total
Dollar Amount)

DESCRIPTION: QUANTITY UNIT UNIT RATE
1) 0 Ea $ $0.00
0 Lump Sum $ $0.00
0 $ $0.00
0 $ $0.00
0 $ $0.00
2) Subtotal Materials $0.00
3) Material Markup (Line 2) (10% maximum, 5% Deduct, includes small tools & consummables) $0.00
4) Sales Tax - 7.25% (on line 2 value) $0.00
5)  Shipping & Transportation (F.O.B. destination, freight prepaid and charged back) $0.00 $0
LABOR: QUANTITY RATE
6) Manhours: 0 MH @ $ - fhr $0.00
MH @ Ihr $0.00
MH @ Ihr $0.00
MH @ Ihr $0.00
MH @ Ihr $0.00
Subtotal 0 Subtotal $0.00
7) Overhead & Profit on Item 6 $0.00
(10% maximum on straight labor cost (5% Deduct), not premium portion)(includes off site supervision and truck)
8) Payroll Taxes & Insurance 35% Percent $0.00 $0
(Max 39%)
EQUIPMENT RENTAL (include quotes):
8) Equipment Rental 0
9) Overhead & Profit (Line 8) (10% maximum, 5% Deduct ) 0.00 $0
TIER SUBCONTRACTORS (include quotes with material & equipment backup):
10) Invoice / quote total $0.00
11) Overhead & Profit (5% maximum on new work, 5% deduct) $0.00 $0
PROPOSED TOTAL $0

To the best of my knowledge and belief, | certify that all costs listed above are correct.

Print Name Title

Contractor Signature Date

lofl




EXHIBIT H

Project Schedule

TBD



Exhibit | Sample Quality Control Plan

University of North Carolina -
Wilmington
Allied Health/Veterans Hall Building

Wilmington, North Carolina

Prepared by: Balfour Beatty/Metcon Construction

May 2018




Exhibit | Sample Quality Control Plan

Table of Contents

Quality Control Plan
PURPOSE
GENERAL
RESPONSIBILITIES
DESIGN PHASE PRE-CONSTRUCTION ACTIVITIES
Quality Assurance During Pre-Construction & Design Phases
POST DESIGN PHASE PRE-CONSTRUCTION ACTIVITIES
Plan Review
Pre-Bid Conference
Pre-Construction Conference
Subcontractor Orientation Program
Pre-Installation Conference
Project Schedule
Inspection Schedule
CONSTRUCTION ACTIVITIES
Submittals and Shop Drawings
Quality Control Filing System
First Work Inspections
Daily Inspections
Follow-up Inspections
In-Wall Inspections
Sequence Inspections
Phase Inspections
Acceptance Inspections
Work in Progress Inspections
Sequence Pre-Finish Inspection
Ceiling Closure Inspection
Sequence Finishes Inspection
Trade Final Inspections
BBC Systems Check(s)
Pre-Final Completion Check
BBC Final Inspection
Owner/Architect/Engineer/Agency Completion Check
Architect/Engineer Inspections and Observations
Local Agency and State Health Inspections
Job Observations and Inspection Tickler File
CONCLUSION
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Exhibit | Sample Quality Control Plan

QUALITY CONTROL PLAN

PURPOSE

Our purpose is to provide a customized "Quality Control Program" that fits the requirements of the
referenced project, and to assign the individual responsibilities as set forth in the program. The
Project Team will prepare a "Quality Control Plan", similar to this document, that is tailored to the
project as early as the documents allow. This plan will be based on document require- ments,
operations procedures, agency policies, and all other identifiable factors.

ENERAL

The contract documents will be followed under all circumstances unless modified by the Owner
or his representative. Nothing in this plan should imply any tasks or responsibilities that are un-
reasonable.

RESPONSIBILITIES

It will be the responsibility of the project supervisory and management personnel to ensure that
quality materials and workmanship are incorporated into the project according to the contract
documents. The Project Manager and Superintendents are responsible for developing and man-
aging the Project Quality Control Plan. All BBC personnel are responsible for executing the plan
and for monitoring the QC activities as designated in thisplan.

The Project Manager and the Superintendents should delegate areas of responsibility to other staff
members and subcontractors as necessary to accomplish the bestresults.

At a minimum, the following construction management personnel should have assigned respon-
sibilities in the Project Quality Control Plan.

B Superintendent Ken Florence
B Project Manager Jason Lovelace

At a minimum, the following Trade Subcontractors should be involved in the developmentand
implementation of the Project Quality Control Plan:
B MECHANICAL

B PLUMBING

B ELECTRICAL

B FIRE PROTECTION

B STRUCTURAL STEEL ERECTION
B STUD FRAMING & DRYWALL

B CONCRETE
3of 14



Exhibit | Sample Quality Control Plan
B MASONRY

B ROOFING

Each Trade Subcontractor and his assigned representative will be responsible for the quality of
materials and workmanship of his respective trade. All personnel with assigned responsibilities
will be identified by name and title, with their respective responsibilities listed in the Project
Quality Control Plan.

Trade Subcontractor representatives will become familiar with this Project QC Plan and incorpo-
rate related plan activities into their work flow.

POST DESIGN PHASE PRE-CONSTRUCTIONACTIVITIES.

Pre-Construction Conference

A meeting is held with the successful subcontractors, after the contracts have been awarded and
signed, to review and discuss the subcontractor’s schedule, interfaces, phasing and sequencing,
and integration with the project schedule. The conference will include BBC’s Project manage-
ment, the subcontractor’s representatives, major vendors, the Architect, and the Owner.

Manpower requirements and subcontractor’s supervisors for the project are also discussed. The
commercial issues with bonds, insurance, and payment conditions are reviewed. The basics of the

Project QC Plan will also be reviewed at thismeeting.

Subcontractor Orientation Program

BBC will present a program to key subcontractors with specific information to orient them with
the construction management concept to be used on the Project. The Project Quality Control Plan
will be reviewed at this meeting. The meeting will encourage full participation and input from all
members of the project management team and the subcontractors. The meeting will in- clude a
discussion of construction products specified for the Project, logistics, and specific needs of the
subcontractor as well as the construction manager. A follow up meeting will be held to review any
issues or concerns that are addressed. The meeting should include a discussion of the specific
construction activities for the building envelope, penetration techniques, drywall instal- lation
details, rated wall requirements, weather protection, building noise, & public safety and/or any
unique conditions of the Project. The inspection program for the Project should also be dis- cussed.

Pre-Installation Conference

Some pre-installation conferences are required within the project specifications and are generally
for more involved construction installations. Typically these will include exterior systems such as
structural steel, masonry, air membrane, waterproofing, and/or roofing systems, & MEP & kitchen
systems. The project team should also give consideration to having pre-installation con- ferences
for such installations and construction techniques as firestopping systems, glazing sys- tems,
concrete flatness and levelness and other more complex systems.

Often the material manufacturer will hold or participate in these conferences. For installations
where this is not possible, the project team should prepare for and hold this meeting basing it on
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Exhibit | Sample Quality Control Plan

contract documents and installation requirements. All required mock-up locations shall be estab-
lished during this meeting.

Project Schedule

A project schedule is prepared by the BBC team to identify the construction activities, phasing
plans, duration, and coordinate the needs of the construction manager, subcontractors, and Own-
er. The work flow sequence is defined within the phases to control the work completeness and to
monitor schedule compliance.

Inspection Schedule

Review and discuss inspection procedures such as frequency and whoperforms.

CONSTRUCTION ACTIVITIES

Submittals and Shop Drawings

The Project Manager will assign a Project Engineer to assemble all shop drawings and submit-
tals. All outstanding submittals are to be immediately given to the Project Engineer so that they
can be reviewed for compliance with the plans and specifications. After approval for general
arrangement, the Project Engineer will forward the submittals to the Architect/Engineer with any
BBC comments for final review and approval. The Superintendents will be responsible for re-
viewing and familiarizing himself/herself with all aspects of the shop drawings. The Project En-
gineer will identify all deviations from the plans and specifications within the submittals and shop
drawings.

Quality Control Filing System

The Project Engineer will implement and maintain a filing system specifically for Quality Con-
trol. At a minimum, the following files (orange tabs) will beestablished:
B Soils, Fireproofing, Test Reports, etc.

B Quality Control Checklists

B Technical Services Site Visit Comments

B First Work Inspections

B Pre-finish Inspection Reports

B Ceiling Closure Inspection Records

B Trade Final Records

B Systems Check-Out Records (Reports, follow-up)
B BBC Final Punch Records

B Architect's Observation Reports/Responses

B Engineer's Observation Reports/Responses

50f14



Exhibit | Sample Quality Control Plan

B Owner's Observation Reports/Responses
B Agency Inspection Reports/Responses
B Testing Laboratory Inspections

The Project Engineer and Superintendents will develop a list of appropriate QC Manual check-
lists with a corresponding schedule for distribution to appropriate Trade Subcontractors and site
personnel. Checklists will then be distributed as part of the monthly Project Manager’s Meeting
Agenda by the Project Engineer. The Superintendents will be responsible for ensuring that these
checklists are correctly used and filled out.

First Work Inspections

Soon after the Trade Subcontractor has started work and has a representative sample of the work
in place, the Superintendents will inspect the work to determine if it is in compliance with the
contract documents, and whether it meets qualitystandards.

Prior to the inspection, they will familiarize themselves with the specifications, applications, or
installation methods required by the manufacturer that are included in the approved submittal data
or shop drawings. Details or notes on shop drawings will be noted asapplicable.

In addition to the Superintendents review of all shop drawings, the Project Engineer will, at spe-
cific times during the job, provide the Superintendents with copies of shop drawings and installa-
tion details for construction activities. He will also include all other activities deemed necessary
by the Project Manager.

NOTE: Choose those specific activities that may require extra attention. The following are ex-
amples:

B Drywall Systems
B Vapor Barrier

B  Waterproofing

B Metal Panels

B Flashing Details
B MEP Systems

The Project Manager will be present during the initial inspections to review material type, manu-
facturer, color, etc. Any discrepancies in installations will be noted and corrected by the Trade
Subcontractor. Upon completion of corrective work, a follow-up inspection will be made to con-
firm that work in place is satisfactory. Should the Trade Subcontractor not complyor concur with
discrepancies noted, the Superintendents will be notified immediately for furtheraction.

Daily Inspections

All work areas will be inspected daily by the Superintendents to ensure proper sequencing of work
and installation practices. Deficiencies will be noted as necessary. Trade Subcontractors will be
notified of repetitive deficiencies or deficiencies of major magnitude in writing by the
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Exhibit | Sample Quality Control Plan

Superintendents using the "Notice of Noncompliance" form. The Superintendents will plan ac-
tivities to allow daily review of job progress and the work inplace.

The Project Engineer should observe the jobsite and the work in place twice per week at a mini-
mum. When possible the Project Engineer should accompany the Superintendents on a jobsite
walk.

The Project Manager will inspect the work at least once each week, preferably with the Superin-
tendents. This inspection will include compliance with documents, quality control concerns, se-
quencing, scheduling of the work, safety, and clean-up. Observations and comments will be
communicated to the Superintendents.

Follow-up Inspections

Periodic follow-up inspections of work will be made by the Superintendents to ensure that the
same standard of quality and workmanship is maintained throughout the job. A follow-up in-
spection should be made any time that there is a major change in the work conditions, such as a
change in mechanics, a new foreman, or moving to a different section of thebuilding.

In-Wall Inspections

In-wall inspections shall be required prior to the enclosure of walls and ceilings. A system will be
developed by BBC and Trade Subcontractors during pre- installation conferences. The use of a
color code system as shown below is an example of such a system. Personnel from each Trade
Subcontractor and the Construction Manager will be responsible for carrying out this procedure,
along with their assigned color. Each trade will sign off prior to the enclosure of walls and ceil-
ings. A log will be kept by assigned BBC field personnel. Please review the requirements of this
procedure.

TRADE NAME COLOR
HVAC/Controls TBA Pink
Plumbing TBA Blue
Electrical TBA Yellow
Blocking TBA Red
Drywall TBA Green
Construction Manager TBA White
Sequence Inspections

The Superintendents will be responsible for organizing, scheduling, and coordinating project se-
quence inspections for the various buildingsequences.

These inspections should encompass specific buildings or project areas. Inspections will be made
at appropriate project stages. The Superintendents will coordinate the flow of work within
sequences for the scheduled sequence inspections. Sequence inspections will include:

B Utility Inspection

B Structural Inspection
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Exhibit | Sample Quality Control Plan

B Work in Progress Inspection
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Exhibit | Sample Quality Control Plan
B [n Wall Inspection

B Sequence Pre-Finish Inspection
B Ceiling Closure Inspection

B Sequence Finishes

Phase Inspections

The Project Manager and Superintendents will be responsible for organizing, scheduling and co-
ordinating project inspections for the various project phases. Project phases include one or more
project sequences and are determined by the occupancy schedule for the project. The Superin-
tendents will coordinate the flow of work within each project phase for the following phase in-
spections:

B Trade Final Inspection
B Systems Check Inspection

B BBC Final Inspection

The purpose and scope of work to be completed at the above project inspections are as per the
attached.

Inspection observations and comments will be distributed by the Project Manager to the Trade
Subcontractor’s management personnel, on-site personnel, Senior Project Manager, and the Trade
Subcontractor’s Superintendents.

A completion date for Trade Subcontractor’s corrective action will be established and a written
response requested to confirm items have been completed. The Project Manager, with the assis-
tance of the Superintendents, will follow up and verify satisfactory completion of the work. If the
work is not completed to the satisfaction of the Project Manager, the Superintendents will take the
appropriate actions.

Acceptance Inspections

B Architect’s/Engineer’s Final

B COD Final

Work in Progress Inspections

The intent of the Work in Progress Inspection is to allow Project Managers, Superintendents,
governing agencies, or other project representatives the opportunity to review a representative
sampling of materials, techniques and workmanship. The inspection also offers project partici-
pants an opportunity to review space constraints, equipment layout, and code issues at an early
project stage when correction can be made in a more timelymanner.
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Exhibit | Sample Quality Control Plan

The intended scope of the work to be reviewed during these inspections and the intended degree
of work completeness is defined by the following list of worktopics.

Fire-rated and Non-rated Partitions

Brick walls; Horizontal and Verticalreinforcing.
Large Mechanical Pipe Systems [Partiallycompleted]
Electrical Service

Mechanical Equipment & controls [Space layout to check coordination and proper

clearanc- es]

Damp-proofing [Completed]

Flashing [Partially completed]

Building Skin [Partially completed]

Concrete Slabs [Completed]

Submittals [Complete with few exceptions]

Wall and Space Identification [Floor stencil identification]
System Insulation [Partially completed]

Vapor Retarder [Partially completed]

Pipe System Penetration Assemblies - floor and wall [Partiallycompleted;

Completed samples visible]

Stair Construction/Pans [Treads and concrete work complete]

Sequence Pre-Finish Inspection

The intent of the Sequence Pre-Finish Inspection is to ensure that floor slabs, drywall, mechani-
cal, plumbing, and electrical (MP&E) rough-in and all work above the ceiling line is 100 percent
complete, of good quality, and complies with contract and code requirements. Upon completion,
the area should be ready for finish work such as paint and vinyl wall coverings.

The scope of the work and the degree of completeness to be reviewed during this inspection is
defined by the following list of worktopics.

Drywall [100% complete - Ready for PaintPrimer]
Penetrations Sealing [100% Complete]
Exterior Sheathing ready for Vapor Barrier

Rated Walls Labeling (Stenciled) [100% Complete]
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Exhibit | Sample Quality Control Plan
B Miscellaneous Blocking and Support Systems [100% Complete]

B Fireproofing Touch-Up [100% Complete]

B Slab Patching, Grounding, and Sanding [100% Complete - Ready for Finish Install-

er’s Final Surface Preparation]
B Stair Installations [100% Complete - Ready forFinishes]
B Mechanical and Plumbing Piping [Installed, Tested, Insulated, and Identified]
B HVAC Ductwork [Installed, Sealed, Tested, and Insulated]

B Flex Duct [Installed, Connection to Duct Complete, Outlet End Temporarily Tied
Above Ceiling Line]

B Control [Complete Above-Ceiling and Thermostat Wall Rough-In Complete]

B Dampers and Perimeter Angles [100% Complete - If agencies require angles and
damper insulation to be deferred until after their damper inspection, this requirement

will defer damper completion. ]
B Duct Access Doors [100% Complete]
B Pipe Shields / Saddles [100% Complete]
B Copper Pipe Isolation [100% Complete]
B Conduit and Wire [All Conduit Run and Wire Pulled]
B Communication Cabling [All Low Voltage Wire Pulled, Bundled, and Secured]

B Lighting [4-Foot Florescent Fixtures Installed and Operating; Temporary Cabling

Removed]
B Wire Joints [Above-Ceiling and Inwall Joints Made-Up / Terminated]
B Junction Boxes [Wire Joints Made-Up, Covers Installed, and Circuits Identified]
B Conduit and Junction Box Color Coding [100% Complete]
B Electrical Panels [Cans Installed and Built-Out to Support Lighting]
B Wall-Mounted Wiring Devices [Switches and Receptacles Installed]
B Area Clean-Up [Area Broom Clean and Void of StoredMaterials]

B Mech/Plumbing chases spotless at end of construction.

Ceiling Closure Inspection

The intent of the Ceiling Closure Inspection is to confirm all ceiling work and trim-out is com-
plete prior to ceilings being closed. By this time, the Project Engineer should have everything in
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Exhibit | Sample Quality Control Plan

the agency closeout complete, with the exception of the system certifications. The scope of the
work to be reviewed and the degree of completion is defined as follows:

B Pre-Finish Sequence Punchlist Items [Complete]

B Ceiling Framing [Installed]

B Ceiling-Mounted Devices [Installed - Light Fixtures, Etc.]
B Ceiling Access Doors [Installed]

B HVAC Conditioned Air [In Operation]

B HVAC Duct System [Run-Outs, Volume Dampers, Outlet Grilles/Diffusers, and Insu-

lation Installed]

B Electrical Panels [Wire Terminations Made, Breakers Installed, and Panel Coversin

Place]
B Confirm MP&E Rough-In isCorrect at All Equipment andFixtures

B Owner-Furnished Equipment [Installed with Above-Ceiling Hook-Up Complete to
the Extent Possible]

B NFPA Sprinkler Inspections complete

Sequence Finishes Inspection

The intent of the Sequence Finishes Inspection is to ensure that all finish work including case-
work is of proper quality and complies with contract and code requirements. Additionally, it en-
sures that all work, except that which may become damaged or lost, is 100 percentcomplete.

Conditioned air shall be provided before the Finishes Inspection is conducted. Wet piping sys-
tems shall be loaded, under pressure, and withoutleaks.

The scope of the work to be reviewed during this inspection will include, but is not limited to, the
following:

B Painting and Caulking

B Wall Coatings/Coverings
B Base

B Hard Tile

B Doors and Hardware

B Handrail

B Diffusers and Grilles
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Exhibit | Sample Quality Control Plan

B Wiring Devices and Cover Plates Installed
B Fire Alarm Devices
B Electric Panel and Cover Installation

B Light Fixtures

Trade Final Inspections

The purpose of the Trade Final Inspection is for the Trade Subcontractor to verify work quality
and completeness before higher tier subcontractors, CT/BBC, and other project team representa-
tives begin their respective finalinspections.

Each Trade Subcontractor shall perform a final inspection of their work with their personnel. A
written punchlist shall be prepared and submitted to CT/BBC to confirm the inspection has
occurred and to report the status of the work. Punchlist items shall be corrected, with the actions
taken reported to BBC.

BBC Systems Check(s)

These inspections provide a structured method for BBC to review the installation and operation of
the individual systems and their components. It also allows BBC to review the interface be- tween
associated equipment and systems to ensure that they are ready for review by the Design Engineers
and the authorities having jurisdiction. A BBC Representative will witness demon- strations of
systems operation by Trade Subcontractors. The systems check may encompass sev- eral steps
over a period of time. The inspection schedule will be generated during the develop- ment of the
Project QC Plan and/or during the planning meeting. The inspection agenda will be influenced
heavily by the project schedule and the project close-out plan. Contract document requirements,
including approved submittal data and the applicable codes/standards, will be used as the basis for
this inspection. The Systems Check is to be performed after the respective Trade Subcontractor
and the Project Management staff has satisfied themselves that the individual sys- tems and the
associated interfaces are complete and operational. It is not the intent of the Sys- tems Check to
troubleshoot installations for the TradeSubcontractor.

The Project Engineer will ensure that all system certifications are complete and on hand for re-
view at the time of the Systems Check. In addition, he will ensure that all applicable and ap- proved
submittal information, sequence of operation and interface, and shop drawings are readily available
for reference.

A Pre-Inspection Coordination Meeting should be held six to eight weeks prior to the scheduled
date for the systems check. During this meeting the following items should be addressed. All
outside agencies and manufacturers involved shouldattend.

B Scheduled Completion Dates
B Schedule for Trade Subcontractor Systems Checks
B Agenda for CT/BBC Systems Checks

B BBC Manpower Requirements
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B Trade/Subtrade Manpower Requirements
B Outstanding Issues

B System Interfaces

B Sequence of Operation for Each System

Attendants at this meeting should include, at a minimum, the followingpersonnel.

B Trade Subcontractor Superintendents

B Trade/Sub-Trade Subcontractor Representatives
Fire Alarm

Controls

Pre-Final Completion Check

The intent of the Pre-Final Completion Check is to ensure that all work is 100 percent complete
and clean, and that the systems are operational and adjusted. All inspections by the local authori-
ties will be complete by thisstage.

This project evaluation is intended to be primarily an administrative review of the work. A re- view
of'the status of Punchlist work, RFI’s, outstanding issues, and the work scope in general may reveal
incomplete work or the need for additional project area inspections such as under- ground utilities,
building roof, exterior building skin, window testing, landscaping, and existing building areas
affected by theproject.

BBC Final Inspection

A planning and scheduling meeting should be held by the Project Engineer 60 days before final
inspections are scheduled, to plan the inspection process, and to coordinate activities. The intent
of the BBC Final is to ensure that no minor items have been overlooked in previous inspections
and to observe the operations of the systems prior to inspections by others. All punchlist items
must be complete prior to this inspection.

Owner/Architect/Engineer/Agency CompletionCheck

The intent of these inspections is to ensure that the building is ready for the Owner's occupancy
and operation.

Architect/Engineer Inspections and Observations

The Project Manager, with the appropriate input from the Superintendents, will advise the pro- ject
design team members of project status for their observations. Trade Subcontractors will be notified
of final punchlist items, for correction. Upon completion of these items, Trade Subcon- tractors
will provide written confirmation to BBC.

The Project team will maintain file copies of design team field observation reports. Follow-up,
action, or response required dates, will be coordinated with the Superintendents. The Project
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Exhibit | Sample Quality Control Plan

Manager will be advised of inappropriate responses or excessive delays for corrective work by
Trade Subcontractors.

Local Agency and State Health Inspections

The Project Manager and Superintendents will schedule and coordinate all agency inspections and
advise the design team, and Trade Subcontractors as applicable. Copies of agency inspec- tion
comments will be given to the ProjectExecutive.

The Project team will maintain the state agency/local inspection file, and will have the agency
close-out book completed and on hand for the final cityinspection.

The Project Manager will initiate and update the state licensing inspection schedule asnecessary.

Job Observations and Inspection TicklerFile

The Project team will maintain file copies of observation reports and/or inspection punchlists
during construction. Follow-up, action, or response required dates, will be coordinated with the
Superintendents. The Project Manager will be advised of inappropriate responses or excessive
delays for corrective work by Trade Subcontractors.

CONCLUSION

Quality is an attitude and commitment from within to meet the customer's expectations. The
quality of the finished project is the customer's finalimpression.
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ACORP CERTIFICATE OF LIABILITY INSURANCE EXHIBIT J

DATE (MM/DD/YYY)

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES
NO AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE
DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of
the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER

CONTACT
NAME:

PHONE
(A/IC, No. Ext):

FAX
(A/C, No):

E-MAIL
ADDRESS:

INSURER(S) AFFORDING COVERAGE

NAIC#

INSURED

INSURER A :

INSURER B :

INSURER C :

INSURER D :

INSURERE :

INSURER F:

COVERAGES

CERTIFICATE NUMBER:

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY
PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO
WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN. THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO
ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL | SUBR POLICY EFF POLICY EXP
LTR TYPE OF INSURANCE INsR_| wvp | POMICYNUMBER | vimibDivyy) (MM/DD/YY) LIMITS
EACH
| GENERAL LIABILITY . OOCURRENCE $1,000,000
DAMAGES TO $100.000
RENTED ,
X | COMMERCIAL GENERAL LIABILITY PREMISES(Ea
occurrence)
| cLams-maDE OCCUR e Anvore | $5,000
| Al ENDORSEMENT ATTACHED- PERSONAL & ADV $1.000,000
(Reference FORM # WITH EDITION DATE) INJURY ;000
: B GENERAL
GEN'L AGGREGATE LIMIT APPLIES PER: AGGREGATE $2,000,000
PRO- | PRODUCTS-
| POLICY X| Jeor Loc COMPIOP AGG $2,000,000
COMBINED SINGLE
AUTOMOBILE LIABILITY LIMIT $1,000,000
| (Ea accident)
x| ANY AUTO Efrslarlll)-Y INJURY(Per s
|~ | ALL OWNED | | SCHEDULED BODILY INJURY (Per s
I AUTOS ] AUTOS accident)
NON-OWNED PROPERTY DAMAGE
X| HREDAUTOS | X| N0ToR {Por acaident) $
X | UMBRELLA X | OCCUR EACH
| LIAB | X OCCURRENCE $1 ,000,000
EXCESS LIAB CLAIMS-MADE AGGREGATE $ 1,000,000
DED | | RETENTION § $
WORKERS COMPENSATION AND Waiver of e STims | | omer |
EMPLOYERS * LIABILITY N/A | X Subrogation
ANY PROPRIETOR/PARTNER/EXECUTIVE applies in E.L. EACHACCIDENT | $1,000,000
OFFICER/MEMBER EXCLUDED? E.L DISEASE - EA
(Mandatory in NH) favor of cert EMPLOYEE $1,000,000
If yes, describe under holder & E.L. DISEASE —
DESCRIPTION OF OPERATIONS below owner POLICY LIMIT $1,000,000

OTHER

DESCRIPTION OF OPERATIONS/LOCATIONS/VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

All Jobs for Balfour Beatty Construction, LLC, Joint Ventures and related affiliates
As to the Workers Compensation and Employers Liability policy evidenced herein, subrogation is waived in favor of the certificate holder, owners
and others as required by contract. As to the general and excess liability policies, the certificate holder, owner and others required by contract are
additional insureds. Additional insured status on the general liability policy shall apply for both ongoing and completed operations as evidenced in
the attached endorsement. (Attach copy of endorsement to certificate). Such insurance shall be primary and non-contributory to any other

insurance that may be available to the additional insured. Umbrella follows form. If applicable, policies do not contain a residential exclusion. 30
DAYS NOTICE OF CANCELLATION IS ENDORSED TO ALL POLICIES

CERTIFICATE HOLDER

CANCELLATION

BALFOUR BEATTY CONSTRUCTION, LLC

3100 McKINNON STREET, 10"" FLOOR

DALLAS, TX 75201

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOR, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

ACORD 25 (2010/05)

The ACORD name and logo are registered marks of ACORD

©1988-2010 ACORD CORPORTION. All rights reserved




Supplemental Requirements — in addition to the Exhibit J:

1. If contract includes mold or other hazardous waste remediation, transport, or disposal:
¢ Include Pollution Liability coverage on the Certificate of Insurance with minimum limits of $2,000,000 including

Contractors and Owner as additional insureds.
2. If contract includes asbestos abatement or disposal:

¢ Include Pollution Liability coverage on the Certificate of Insurance with minimum limits of $5,000,000 including
Contractor and Owner as additional insureds.

(NOTE: limits are subject to change as deemed necessary by Balfour Beatty Risk Management)



Balfour Beatty

Construction 3100 McKinnon, 7" Floor 214-468-4700

Dallas, Texas 75201 214-451-1163 (Fax)

Exhibit M - Equal Employment Opportunity Responsibilities

Equal Employment Opportunity

It is the policy of Balfour Beatty (Contractor) to employ, retain, promote, terminate and otherwise
treat any and all employees and job applicants on the basis of merit, qualifications and competence.
No person shall be illegally discriminated against with respect to the terms of employment because
of such individual's race, color, gender, religion, national origin, age, marital status, disability,
genetic information, veteran status, or any other protected characteristic. Contractor expects its
subcontractors to abide by this same policy and to comply with all federal, state and local laws. It is
also Contractor's policy to treat all subcontractors, suppliers, vendors and customers (prospective or
current) in a non-discriminatory manner.

Prohibition Against Harassment

It is the policy of Contractor to provide a workplace free from unlawful and improper "harassment"
of employees by employees or agents of Contractor; by agents or employees of a subcontractor; or
by agents or employees, of its customers, accounts and vendors. It is the responsibility of every
employee and every company doing business with Contractor to cooperate in reaching this goal.
Harassment is considered a serious act of misconduct and may subject an employee to disciplinary
action, including immediate discharge. For non-employees, Contractor will contact the individual's
management to take appropriate action. Discipline will be at the discretion on such individual's
management. As used in this policy, the term "harassment" includes sexual and racial harassment as
well as harassment based on any other protected classification, including color, religion, national
origin, age, marital status, disability, genetic information, or veteran status.

Balfour B nstruction
Exhibit M - EEO/Sexual Harassment Policy (Revised 01.01.2011) Page 1



State Law Rider - Ex. O (Carolinas - LF)

ADDENDUM TO BALFOUR BEATTY CONSTRUCTION, LLC (“Contractor”)
-STANDARD FORM SUBCONTRACT WITH SUBCONTRACTOR (“Subcontractor”)

The following terms are hereby made a part of the Balfour Beatty Construction, LLC — Standard Form
Subcontract- between Contractor and Subcontractor (the “Subcontract); to the extent any term set forth
below is contrary to or inconsistent with any term set forth in the Subcontract the term set forth below shall
replace such contrary or inconsistent term:

Article 1A: Add the following:

Except as otherwise modified by the terms of the Subcontract, Subcontractor is bound to the Contractor in
the same manner as Contractor is bound to the Owner under the prime contract with the Owner.
Subcontractor owes to Contractor under this Subcontract the same duties and obligations that are owed by
Contractor to the Owner under the prime contract. The prime contract with the Owner consisting of the
agreement, the general conditions and the provisions of the plans and specifications applicable to
Subcontractor’s Work are made a part of this Subcontract and incorporated herein by this reference.

Article 1C: Add the following:

Subcontractor shall comply with all safety requirements set forth in Exhibit D and all supplements to
Exhibit D as referenced in, or attached to, this Subcontract. Subcontractor shall strictly comply with all
drug and alcohol restrictions, as well as complying with all requirements for background investigations,
that are required for the Project including, as applicable, pre-employment drug testing, pre-assignment drug
testing, post-accident drug testing and background checks.

Further, Subcontractor acknowledges that the Site Logistics Plan will change and evolve as conditions on
the Project change, which could occur daily. Subcontractor shall strictly comply at all times with the Site
Logistics Plan then in effect for the Project.

To the extent that Subcontractor is required by the Subcontract to remove waste from the Project, or to the
extent that Subcontractor removes waste, Subcontractor shall do the following:

(1) Subcontractor shall achieve all diversion goals set by Contractor for the Project or shall
demonstrate, upon Contractor’s request, the best efforts made by Subcontractor to achieve all such goals;

2) Together with each monthly invoice or payment application it submits to Contractor,
Subcontractor shall provide reports which sufficiently document and substantiate the amount of waste
material diverted from landfills and the amount of waste deposited in landfills. For documentation to be
sufficient for purposes of this provision, it must include the following: (a) a breakdown by container of the
total weight of material in the container and the weight of all material from the container that was recycled;
(b) units of weight to be reported in tons, rounded to the tenths of a ton; (c) for all recycled material, all
End Market Users of such material shall be identified and their contact information (name of principal
contact, address and telephone number) provided; and, (d) the manner in which Subcontractor calculated
diversion rates shall be set forth;

3) Subcontractor shall comply with all local landfill bans (e.g., no disposal of tires, appliances,
yard waste, mandatory recyclables, hazardous waste, batteries, fluorescent tubes, large metal items, etc.).

Article 1D: Add the following:

Subcontractor is prohibited from assigning any duties and obligations of this Subcontract without the prior
written consent of the Carolinas Division President. Any assignment in violation of this prohibition shall
be a material default of the Subcontract. Subcontractor shall not subcontract the performance of its work

Last Modified: 10/18/2016 1:32 PM
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State Law Rider - Ex. O (Carolinas - LF)

to any tiered subcontractors unless Subcontractor does all of the following: (a) prior to contracting with the
tiered subcontractor, Subcontractor discloses in writing to Contractor the name, address, principal and
competent person of the tiered subcontractor that is proposed to be used; and, (b) flows down to the
subcontractor by written agreement all of the terms and conditions of this Subcontract, which such written
agreement Subcontractor shall produce to Contractor if requested. Should Subcontractor make any
assignment of payment rights or pledge of amounts to be paid to Subcontractor, such assignment or pledge
shall trigger an immediate obligation on the part of the Subcontractor to disclose any and all financial
information to Contractor so as to demonstrate Subcontractor’s ability to completely and timely perform
the Work of the Subcontract. Failure to provide notice of assignment of such payment rights and to disclose
the financial information described in this Article 1D within three (3) business days of the triggering event
shall constitute a material default of the Subcontract.

Subcontractor shall notify Contractor in writing prior to making any change in its legal form and, in no
case, shall Subcontractor continue to perform Work under the Subcontract after making a change to its legal

form without first providing Contractor with written notice of the change.

Article 2A: Remove the first sentence and replace with the following:

Contractor will make progress payments to Subcontractor within seven (7) days after Contractor’s receipt
of payment from Owner for Subcontractor’s Work (including changes in the Work paid by Owner), to the
extent of Subcontractor’s interest in that payment.

Article 2B: Add the following:

Except as otherwise permitted by Contractor in writing, with each payment application or invoice
Subcontractor shall provide Contractor with a Partial Waiver and Release Upon Progress Payment for each
Lower Tier which has provided labor, services, equipment or materials to Subcontractor on the Project
during the period for which payment is requested.

Article 3H: Add the following:

Subcontractor shall refrain from erecting or posting any signs, banners, placards or any item having any
advertising effect without the prior written permission of the Contractor, which permission may be revoked
at any time and for any reason.

Article 10A: Add the following:

The prevailing party in any arbitration conducted pursuant to this Article 10A, shall be entitled to recover
its attorney’s fees, costs and expenses reasonably incurred as a result of the parties’ dispute.

Last Modified: 10/18/2016 1:32 PM
Page 2 of 2



EXHIBIT Q

BIM Coordination

1. Execution

11

1.2

1.3

1.4

15

1.6

1.7

1.8

1.9

1.10

1.11

1.12

All Trade Subcontractors shall supply a Project Manager for each system trade authorized to act
on behalf of their organization to solve coordination issues which may arise between trades,
submit request for information (RFls), attend coordination meetings and manage their respective
BIM Coordinator.

All Trade Subcontractors shall provide a minimum of one dedicated “BIM Coordinator” for each
system trade. This person will serve as the BIM point of contact for that respective system trade.
It will be the responsibility of each BIM Coordinator to manage his/her BIM deliverables in
conjunction with the other parties. Duties to include, but are not limited to: updating of model
files, meeting attendance, accuracy of information, data management, quality of models, and
meeting schedule deadlines.

All 3D models submitted must be compatible with the current Autodesk Navisworks Manage and
BIM 360 Glue software. All model element properties for systems name, size and equipment tag
shall be searchable in Autodesk Navisworks Manage.

Trade Subcontractors are required to own the most current version of Autodesk Navisworks
Manager software to perform coordination duties and shall pay for all costs associated with
securing appropriate system licenses and fees for software and content use for all virtual modeling
and coordination work covered in this agreement.

3rd-Party Option: If the trade contractor does not have the in-house capability to produce the
required model(s), the trade contractor may utilize the service of an outside entity to provide this
service. Entity providing this service must be indicated in bid. Balfour Beatty reserves the right to
reject any third-party option proposed for any modeling effort on a project.

File Origin: The file origin or project insertion point (x, y, z) shall be defined by the BBC VDC
Manager. All BIM Coordinators must ensure their models submitted for coordination are properly
aligned with the coordinates defined by the VDC Manager in the BIM Execution Plan. The base
architectural/structural model will be distributed to all participants for use as a background to
detail their trade work around. Any conflicts that arise due to non-adherence with the insertion
point shall be the responsibility of the non-compliant trade contractor.

Existing Conditions to Remain: Each Trade Subcontractor shall perform a field survey to identify
and incorporate into the model any existing systems to remain or structural conflicts identified.
Priority layout shall be given to existing systems intended to remain and all efforts shall be made
to avoid rework to existing utilities.

Trade Subcontractors will be responsible to provide a virtual model that is 100% coordinated with
all other building trade systems in respect to system elevation and dimensioning and system
element clash.

Trade Subcontractors shall provide electronic files, in NWC, DWG and/or native modeling software
formats, of the model work in progress on a daily basis.

Trade Subcontractors shall communicate, collaborate and coordinate with one another on a daily
basis, outside of the weekly coordination meetings to ensure progress is made and clashes are
resolved.

Trade Subcontractors shall provide dimensioned sleeve and penetration drawings showing all the
piping sleeves and penetrations through the Slab-On-Grade, and Slab-On-Metal-Deck. Sleeve
drawings shall reflect the planned size of the sleeves and penetration required to install the work
and shall be coordinated with the other Trade Subcontractors or Vendors. The sleeve and
penetration drawing schedule shall be coordinated with Balfour Beatty to support the required
reinforcement shop drawings.

Trade Subcontractors shall adhere to design documents for the basis of the coordination models
and all information included in the design documents shall be used to generate the coordination
models and drawings.
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Each Trade Subcontractor is required to sign off on all coordinated models and drawings ensuring
they are 100% coordinated and clash free fabrication level models and shop drawings. This will
become the record coordination document. Subcontractors shall be prepared to submit the
following additional sets of drawings in DWG and 2D PDF format as required.

1.13.1 Seismic restraint design and submittal drawing sets shall be generated by each Trade
Subcontractor for their work. Drawings shall show locations of seismic restraints,
supports, and design with references to standard and special or custom details as
required for the work.

1.13.2 Riser components with shaft details including plan view and elevation details that
indicate supplementary steel, support details, and edge of slab details as a separate
drawing.

1.13.3 Dimensioned equipment and housekeeping pads as a separate drawing.

1.13.4 All subcontractors requiring embeds in concrete and/or precast will be required to
provide layout drawings to the concrete and/or pre-cast subcontractor.

1.13.5 Concrete and Pre-cast subcontractor are required to create 3-dimensional drawings to
indicate any and all embeds for approval by other trades and to be utilized during
installation.

2. Modeling Level of Detail

2.1

2.2

2.3

2.4

2.5

2.6

2.7
2.8
2.9

2.10

All system trade models are required to adhere to the industry standard LOD 400, as defined in
the current AIA/AGC BIMForum LOD Definitions throughout the coordination process. All asbuilt
model deliverables are required to adhere to the industry standard LOD 500, as defined in the
current AIA/AGC BIMForum LOD Definitions.

Pre-purchased equipment shall be the responsibility of the Subcontractor assigned to receive,
install and coordinate the equipment. This subcontractor shall be fully responsible for layout, 3D
drawings and coordination of the pre-purchased equipment.

If owner purchased equipment is to be installed, each Trade Subcontractor shall model said
equipment that relates to their specific scope upon receiving approved submittals.

Access zones shall be modeled for all elements requiring access including but not limited to
equipment, fixtures, volume dampers, fire dampers, VAV boxes, diffusers, valves, electrical
panels, etc. Above ceiling access zones shall be modeled from the element down to below ceiling
elevation. Access zones modeled shall be separate and searchable from the equipment it is
serving.

If item appears on a schedule and has a schedule name, the corresponding model element shall
have the same name in the model element data.

All equipment and related accessories shall be modeled to its overall height, width and depth
including, but not limited to housekeeping pads, equipment anchorage, volume dampers, fire
dampers, VAV boxes, diffusers, turning vanes, access doors, smoke detectors, air vents, drain
valves, flow meters, cable trays, junction boxes, electrical panels, drip pans etc. will be modeled.
Any system with an outside diameter of 2” or larger (including insulation) is to be modeled.

All ceiling and wall access panels shall be modeled, including 3D access zones above and below.
Hangers , (including unistrut) must be modeled, along with representation of the zone of
influence of the load at each hanger. Hanger loads will be coordinated with the Structural
Engineer. All coring and/or sleeving locations are to be included in the model.

In the event that seismic bracing for suspended elements is required by code, such bracing shall
be included in the model. All seismic restraints for all systems shall be designed and coordinated
at the same time, with the assistance of a seismic anchorage consultant
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If applicable, In-wall medical gas pipe routing and terminations, medical gas panels, plumbing
appliances and fixtures with domestic water, drain and vent piping are to be included in the
model.

3. Installation

3.1  All work shall be installed in accordance with the final coordinated BIM model and signed off
coordination / shop drawings.

3.2 Itisthe responsibility of each Trade Subcontractor to provide up to date information to their field
personnel to ensure that installation is proceeding in accordance with coordinated files.

4. Close Out

4.1  Trade Subcontractors shall maintain their models during construction to document any design
changes or deviations from the signed off coordination models and drawings.

4.2  All trade Subcontractors are required to submit their final LOD 500, asbuilt models in the native
file format and post to BIM 360 Glue.

4.3  All trade Subcontractors are required to submit final red lined, asbuilts in 2D PDF format.

5. Attachments

51
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t.704.319.4000
£.704.319.4001

1930 Camden Road, Suite 280
Charlotte, NC 28203

EXHIBIT T: CONTRACTOR’S PROJECT STATEMENT

Balfour Beatty Construction LLC (hereinafter, “Contractor”), pursuant to G.S. §44A-27(f)
hereby provides the following statement in connection with the project described below.

(1) The name of the project:

(2) The physical address of the project:

(3) The name of the contracting body:

(4) The name of the contractor:

(5) The name, phone number, and mailing address of an agent authorized by the Contractor to
accept service of the requests for payment bond, the notice of public subcontract, and the
notice of claim on payment bond referenced in G.S. § 44A-27:

(6) The name and address of the principal place of business of the surety issuing the payment
bond required by G.S. 8 44A-26(a) for the construction contract:

Dated:

Balfour Beatty Construction LLC

Signed:

Name:

Title:




EXlI!It U Sample MWBE Plan

Balfour Beatty JNetlC

cons“‘“ctio“ BUILDINGS M INFRASTRUCTURE

A Joint Venture

University of North Carolina — Wilmington
Allied Health / Veterans Hall HUB Participation Plan

Our team is committed to maximizing utilization of diverse businesses on all of our projects. The joint
venture of Balfour Beatty and Metcon not only shows our overall commitment to diversity but enhances
our ability to solicit local participation of diverse companies from their excellent participation results on
local projects and their added experience in delivering university classroom buildings. That commitment
is underscored by our participation in the solicitation of, and contracting with, these firms for many
years. Maximum opportunity on all of our projects and meeting established goals is a non-negotiable
standard of performance along with cost, schedule, quality, and safety. By actively supporting,
mentoring diverse groups, and creating broader networking opportunities, we continue to see the fruits
of our efforts demonstrated by the high participation percentages achieve on our projects.

HISTORICALLY UNDERUTILIZED BUSINESS ENTERPRISE STRATEGIC PLAN OBJECTIVES:

The plan objectives are:

¢ Increase the overall participation of Historically Underutilized Businesses on this project and
exceed 15% HUB participation.

e Make a strategic effort to support the recruitment and utilization of firms owned by ethnic
minorities.

e Provide the list of prequalified bidders to UNC-WILMINGTON and UNC-WILMINGTON HUB
Coordinator for their review prior to publishing in newspaper or websites

e Balfour Beatty will have one HUB Subcontractor Opportunity Session. This session will be
coordinated with the University HUB Coordinator for location, date/time at least three weeks
before the proposed date.

¢ Performance and Payment Bonds will be waived for Trade Packages under $500,000, with the
exception of the building envelope Trade Packages. If submitting on multiple Trade Packages
and the aggregate of the packages meets or exceeds $500,000, a Bid, Payment and Performance
Bond will be required for each Trade Package.

e We will send an electronic copy of the HUB report which we created that is now used by all
Universities, to Cheryl Sutton.

e Provide Bidders list (with associated 2nd and 3rd tier Subcontractors) to all firms who have
prequalified to bid this project required by UNC-WILMINGTON.

e Postin the advertisement for bids with a complete list of prequalified 1st tier subcontractors
(Company Name, Contact Name, Telephone, and Email Address) as required by UNC-
WILMINGTON.
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Balfour Beatty JNetlC

cons“‘“ctio“ BUILDINGS M INFRASTRUCTURE

A Joint Venture

¢ Review Good Faith effort documentation of apparent low responsible bidders at post-bid
interviews and provide UNC-WILMINGTON HUB Coordinator with copies of all 1** tier
subcontractors MBE documentation (Identification form, Affidavit A or B and Affidavit C or D).

¢ Send an electronic copy of the plans to the CAGC
¢ Send an electronic copy of the plans to the HCA
To accomplish this, the following six (6) step approach will be implemented:

1. Extensive outreach and contracting opportunity conferences: Our outreach effort is aggressive,
comprehensive, targeted and continuing. We will identify all applicable HUB Contractors,
effectively communicate project opportunities, encourage HUB Contractors to submit
information regarding their services, and we will support their participation throughout the
project. We also understand that there are HUB Contractors which may not have been
successful in assuring a subcontract directly with Balfour Beatty Construction or subcontractors
who feel they can better serve as tiered subcontractors due to their operating capacities should
have opportunities to participate on the project.

2. Subcontractor Opportunity Sessions: Balfour Beatty Construction will conduct one opportunity
session. The Contracting Opportunity Conference will be held to provide detailed information
regarding the project and give interested HUB Contractors an opportunity to meet one-on-one
with the Balfour Beatty Construction project team.

3. Technical assistance: Bid, Performance and Payment Bonds are waived for Trade Packages
under $500,000, with the exception of the building envelope Trade Packages. If submitting on
multiple Trade Packages and the aggregate of the packages meets or exceeds $500,000, a Bid,
Payment and Performance Bonds will be required for each Trade Package.

4. Contract compliance: We are committed to comply with and exceed the University of North
Carolina Wilmington’s goals and expectations. Our project manager, along with our Coordinator,
will review the progress of the HUB Contractors effort to ensure compliance and review the
monthly Appendix E Forms from our 1°* tier subcontractors to ensure contract compliance is
maintained.

5. Certification assistance: We have personnel trained to assist subcontractors with applying for
Statewide Uniform Certification with the State of North Carolina.

6. Preparation of reports: We will prepare monthly reports on contracts awarded to HUB
Contractors and payments to HUB Contractors. We will also send an electronic copy of the HUB
report to Cheryl Sutton, University of North Carolina Wilmington HUB Coordinator, monthly
with the pay applications. A well as Appendix E from each first tier subcontractor to be
submitted with every pay application even if the quantity to report is Zero forms shall still be
submitted.



Balfour Beatty JNetlC

BUILDINGS M INFRASTRUCTURE

Construction

A Joint Venture

Identification and Recruitment

To promote awareness among the HUB contractors contracting community, we feel that the qualified
HUB contractors should be identified very early in the development, design, and procurement process.
The 1% tier subcontractors who may be HUB firms will still need to meet 2" and 3 tier subcontractor
goals, they cannot just rely on their HUB status.

¢ Solicit interest from trade contractors, subcontractors, vendors, and suppliers by placing
advertisements in the area newspapers and media outlets.

e Greater Diversity News e Star News
e Jacksonville Daily News e Wilmington Journal
Recruitment

During the prequalification process, significant subcontractor/vendor data is obtained from each
respective entity. The second phase evaluates this information to verify subcontractor/vendor
capability to meet performance, schedule and financial requirements. During this process it will also let
our team understand which submitting firms might be better suited to be 2" and 3™ tier subcontractors,
which we can take this list and publish to bidders to help them in selecting Hub firms.



Exhibit U Sample MWBE Plan
Summary of required submissions:
(use check boxes to assist in ensuring that all appropriate forms are submitted)

ALL BIDDERS SUBMIT
WITH THEIR BID:
(1 “Identification of HUB Business Participation” form
AND EITHER
[ Affidavit A — “Listing of Good Faith Efforts”
OR
[ Affidavit B — “Intent to Perform Contract with Own
Workforce”
** ONLY TO BE COMPLETED IF YOU WILL HAVE NO
(0) LOWER TIER SUPPLIERS OR SUBCONTRACTORS **
IN ADDITION, THE
APPARENT LOWEST
RESPONSIVE,
RESPONSIBLE BIDDER
SUBMITS (IF HE HAS
NOT SUBMITTED
AFFIDAVIT B):

[ Affidavit C — “Portion of the Work to be Performed by HUB
Firms” if the percentage of work to be performed by HUB
firms is 30% or more. This form must be submitted within 72
hours of bid.

OR
[ Affidavit D “Good Faith Efforts” if the percentage of work to

be performed by HUB firms is less than 30%. This form must
be submitted within 72 hours of bid.



Exhibit U Sample MWBE Plan

Attach to Bid Attach to Bid Attach to Bid Attach to Bid Attach to Bid Attach to Bid Attach to Bid

Identification of Minority Business Participation
I’ )
(Bidder)
do hereby certify that on this project we will use the following minority business enterprises as
construction Subcontractors, vendors, suppliers or providers of professional services.

Firm Name, Address and Phone # Work type *Minority Category

*Minority categories: Black, African American (B), Hispanic (H), Asian American (A) American Indian (1),
Female (F) Socially and Economically Disadvantaged (D)

The total value of Minority business contracting will be ($)

I, 3
(Bidder)

further certify that I/my firm is itself a Minority business enterprise in the

category as defined above. (select and make appropriate entry from above list)




Exhibit U Sample MWBE Plan
Attach to Bid Attach to Bid Attach to Bid Attach to Bid Attach to Bid Attach to Bid Attach to Bid

AFFIDAVIT A - Listing of Good Faith Efforts

Affidavit of

(Name of Bidder)

| have made a good faith effort to comply under the following areas checked:
Bidders must earn at least 50 points from the good faith efforts listed for their bid to be
considered responsive. (1 NC Administrative Code 30 1.0101)

O 1- (10 pts) Contacted Minority businesses that reasonably could have been expected to submit a quote
and that were known to the Contractor, or available on State or local government maintained lists, at least
10 days before the bid date and notified them of the nature and scope of the work to be performed.

2. (10 pts) Made the construction plans, specifications and requirements available for review by

prospective Minority businesses, or providing these documents to them at least 10 days before the bids
are due.

O 3- (15 pts) Broken down or combined elements of work into economically feasible units to facilitate
MINORITY participation.

O 4- (10 pts) Worked with Minority trade, community, or Contractor organizations identified by the Office of
Historically Underutilized Businesses and included in the bid documents that provide assistance in
recruitment of Minority businesses.

Q 5 — (10 pts) Attended prebid and Minority Outreach/Opportunity Sessions.
ad

6 — (20 pts) Provided assistance in getting required bonding or insurance or provided alternatives to
bonding or insurance for Subcontractors.

a 7- (15 pts) Negotiated in good faith with interested Minority businesses and did not reject them as
unqualified without sound reasons based on their capabilities. Any rejection of a Minoritybusiness based
on lack of qualification should have the reasons documented in writing.

a 8 — (25 pts) Provided assistance to an otherwise qualified Minority business in need of equipment, loan
capital, lines of credit, or joint pay agreements to secure loans, supplies, or letters of credit, including
waiving credit that is ordinarily required. Assisted Minority businesses in obtaining the same unit pricing
with the bidder's suppliers in order to help Minority businesses in establishing credit.

a 9 — (20 pts) Negotiated joint venture and partnership arrangements with Minority businesses in order to
increase opportunities for Minority business participation on a public construction or repair project when
possible.

Q 10 - (20 pts) Provided quick pay agreements and policies to enable Minority Contractors and suppliers to
meet cash-flow demands.

The undersigned, if apparent low bidder, will enter into a formal agreement with the firms listed in the
Identification of Minority Business Participation schedule conditional upon scope of contract to be
executed with the Owner. Substitution of Contractors must be in accordance with GS143-128.2(d)

Failure to abide by this statutory provision will constitute a breach of the contract.
The undersigned hereby certifies that he or she has read the terms of the Minority business
commitment and is authorized to bind the bidder to the commitment herein set forth.

Date: Name of Authorized Officer:

Signature:
Title:

State of North Carolina, County of
Subscribed and sworn to before me this day of 20

Notary Public My commission expires
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Attach to Bid Attach to Bid Attach to Bid Attach to Bid Attach to Bid Attach to Bid Attach to Bid

AFFIDAVIT B - Intent to Perform Contract with Own Workforce.

Affidavit of

(Name of Bidder)
| hereby certify that it is our intent to perform 100% of the work required for the
contract.

(Name of Project)
In making this certification, the Bidder states that the Bidder does not customarily subcontract elements
of this type project, and normally performs and has the capability to perform and will perform all
elements of the work on this project with his/her own current work forces; and

The Bidder agrees to provide any additional information or documentation requested by the Owner in
support of the above statement.

The undersigned hereby certifies that he or she has read this certification and is authorized to bind the
Bidder to the commitments herein contained.

Date: Name of Authorized Officer:

Signature:

Title:

State of North Carolina, County of
Subscribed and sworn to before me this day of 20
Notary Public
My commission expires




Exhibit X
Sample SUBCONTRACTOR Surety Letter
[DATE]
Mr. /Mrs. (Buyer/PM)
Balfour Beatty Construction, LLC

1930 Camden Road, Suite 280
Charlotte, NC 28208

RE: [SUBCONTRACTOR NAME]
Project: PROJECT NAME
Dear Mr. /Mrs. Buyer:

Since [DATE SURETY RELATIONSHIP BEGAN], [NAME OF SUBCONTRACTORS AGENT] and the [NAME OF
THE SURETY COMPANY] have had the continuing privilege of providing surety bonds for
[SUBCONTRACTOR NAME]. [SUBCONTRACTOR NAME] has a bonding capacity on individual projects of
S [INDIVIDUAL PROJECT BONDING CAPACITY] and total program capacity of $ [TOTAL PROGRAM
CAPACITY].

The contract price on the above mentioned project is estimated at $ [SUBCONTRACT VALUE]. The
estimated cost of the Performance and Payment bond will be estimated at $ [ESTIMATED COST OF
SUBCONTRACTOR PAYMENT AND PERFORMANCE BOND].

In our opinion, [SUBCONTRACTOR NAME] is one of the finest; best managed construction firms in the
country. [SUBCONTRACTOR NAME] has handled each of its projects in a professional manner and
completed all satisfactorily.

We hope the above demonstrates our utmost confidence in [SUBCONTRACTOR NAME]. We anticipate
no problems in providing the necessary performance and payment bonds for the above referenced
project.

Should you have any questions, please do not hesitate to call.
Sincerely,

[AGENT NAME AND NOTARIZED SIGNATURE]

Revised 7/28/14



Exhibit X
Sample SUPPLIER Surety Letter
[DATE]
Mr. /Mrs. (Buyer/PM)
Balfour Beatty Construction, LLC

1930 Camden Road, Suite 280
Charlotte, NC 28208

RE: [SUPPLIER NAME]
Project: PROJECT NAME
Dear Mr. /Mrs. Buyer:

Since [DATE SURETY RELATIONSHIP BEGAN], [NAME OF SUPPLIERS AGENT] and the [NAME OF THE
SURETY COMPANY] have had the continuing privilege of providing supply bonds for [SUPPLIER NAME].
[SUPPLIER NAME] has a bonding capacity on individual projects of S [INDIVIDUAL PROJECT BONDING
CAPACITY] and total program capacity of $ [TOTAL PROGRAM CAPACITY].

The purchase order price on the above mentioned project is estimated at $ [PURCHASE ORDER VALUE].
The estimated cost of the Supply bond will be estimated at $ [ESTIMATED COST OF SUPPLIER PAYMENT
AND SUPPLY BOND].

In our opinion, [SUPPLIER NAME] is one of the finest; best managed construction firms in the country.
[SUPPLIER NAME] has handled each of its projects in a professional manner and completed all
satisfactorily.

We hope the above demonstrates our utmost confidence in [SUPPLIER NAME]. We anticipate no
problems in providing the necessary performance and payment bonds for the above referenced project.

Should you have any questions, please do not hesitate to call.
Sincerely,

[AGENT NAME AND NOTARIZED SIGNATURE]

Revised 7/28/14
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strongly discouraged. State agencies and institutions may include special requirements in “Division
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Conditions.
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GENERAL CONDITIONS OF THE CONTRACT

The use or reproduction of this document or any part thereof is authorized for and limited to use on projects
of the State of North Carolina, and is distributed by, through and at the discretion of the State Construction
Office, Raleigh, North Carolina, for that distinct and sole purpose.

TABLE OF CONTENTS
ARTICLE TITLE PAGE
I DEEINITIONS .ottt ettt ettt et e at e et esat e et e e sabeenbeesaeeenbeans 4
2 Intent and Execution of DOCUMENTS ........ccceiiiiiiiiiiiiiiieiiceeeceee e 6
3 Clarifications and Detail DIrawings .........cccccoccieeeieeeiiiieeiieecceee et 7
4 Copies of Drawings and SPecifiCations ..........cceeecuieeriiieeriieeriee et 7
5 Shop Drawings, Submittals, Samples, Data .........c.ccccceeeviiieiiieniieeieece e, 8
6 Working Drawings and Specifications at the Job Site ..........cccceeiiiriiiinciiiciiecee e, 8
7 Ownership of Drawings and SpecifiCations ...........cccccueeeviieriieeniieenie e 8
8 Materials, Equipment, EMPIOYEES .......ccccviiriiiiiiiieiieeiee et 8
9 Royalties, Licenses and Patent ...........ccccoccvieeiiieiiiieeiiie e 9
10 Permits, Inspections, Fees, Regulations ............cccceeeiiiiiiiieiiie e 9
11 Protection of Work, Property and the PUDIIC ..........cccoeiiiiieiiiiiiieeceee e 10
12 Sedimentation Pollution Control Act of 1973 ..o 11
13 Inspection 0f the WOTK .......cooiiiiiiiiieiiece et e e sareeen 11
14 Construction Supervision and Schedule ............cccoviiiiiiiiiiinieeeee e 12
IS5 (INOT USEA)..ueeeeieieeeiieeeiieeeiee et ee et e ettt e ettt e et e e st e e steeesaaeessaeeessseeessaeesnsaeessseeesnseeennseeans 14
16 Principal Trade and Specialty Contracts & Contractors .........cccccceeeeveercvveerieeerireeenneens 14
17 Design-Builder and Subcontractor Relationships ..........cccceeeevieeiiiiiiiiiciiieeieecee e 14
18 DESIZNEI’S StATUS ..veieiviieiiieeiiieeiiee et e et e e etteeeteeesteeessaeeessseeessseessseeessseeesseeessseeensseeans 15
19 Changes 1N the WOTK ......cccuiiiiiiiiie ettt e e e e e seseeen 16
20 Claims fOr EXtra COSt ...cc.uiiuiiiiiiiieiiee ettt ettt st s 18
21 Minor Changes in the WOTK ........cccuiiiiiiieiieceeeceeeee e 19
22 Uncorrected Faulty WOTK .......c.ooooiiiiiiiicie et 20
23 Time of Completion, Delays, Extension of Time .......cccccccceevviiiniiienciienieceee e, 20
24 Partial Utilization: Beneficial OCCUPANCY .....c.coovvvieeieiieeiiieeiiecie e 21
25 Final Inspection, Acceptance, and Project CloSeout ............ccccveeveviieniiienciieeniee e, 21
26 Correction of Work Before Final Payment ...........cccooccveveiiiiniiiiniiieeeeeee e, 22
27 Correction of Work After Final Payment ..........ccccovviieiiiiiniiiiiiieeeeeee e, 22
28 Owner's Right t0 DO WOTK ...ceoiiiiiieieeeeeeee e 23
29 Annulment Of CONLIACT .....cc.eoiiiiiiiiiiieiee ettt e 23
30 Design-Builder’s Right to Stop Work or Terminate the Contract..........cc.ccccveevvveennennn. 24
31 Request fOr PAYMENt ......cccooeeiiiiiiiiiecie ettt et eaaee e en 24
32 Certificates of Payment and Final Payment ............ccccoeviiiiiiiiiiiiicieeceeeee e 25
33 Payments Withheld .........ccooooiiiiiiiiiceeee et 26
34 Minimum Insurance REQUITEMENLS ........cccceeviuiieiiiieiiieeiieeeiee e eiee e e e eveeeseveeesaveeens 27
35 Performance Bond and Payment Bond ............ccccoieiiiiiiiiiiiiicecee e 28
36 Contractor's AffIAAVIE .....oocuiiiiiiiie e 28
37 ASSIZNIMENLS ....oeiiieiieeiiieeiiieeiteeetteeesteeeeteeesteeessaeeessseeesssaeessseesssseesssseessseeessseesssseesnsseeans 29
38 USE O PIEMUISES ....veieuiieiieiiieiie ettt sttt sttt e sttt e st e b e e 29
39 Cutting, Patching and DigEINg ........cccoviiiiiiieiiiieciieecee et 29
40 Utilities, STUCLUTES, SIZINS ...viiiiieeriieeiiieerieeerteeerieeetteeesteeesseeesseeessseeessseeessseesssseesnsses 29

OC-15DB 3/1/2018 Page 2



A1 CLeANING UP .eoieniiiiiiieiieeie ettt ettt ettt ettt e et e st e eteessteesbeeesbeenseesnbeenseesssesnseensseenns 30
42 GUATANTEE ...vveeeuvieeeiieerieeeeieeestteeeiteeesiteeesateeeateeeaaeesssteesaseeesabteesaseeesnseesaaseeennseesnnseesnnseas 31
43 Codes and Standards ..........ccceeeveeiiieniieiiienie ettt ettt aeesaeeniae e s 31
44 INAEMNTEICATION ..eeiuiiiiieiiiieiieiie ettt ettt ettt e et e st eebeesteeesbeeseeesseeseesnseenseasnseenseene o 32
A5 TAXES teeueteeeieeeeiieestteeetee ettt e ettt e ettt e et e e e bt e e st e e et e e e abee e atee e bt eeeatteeenbte e e bt e ennbaeeenbaeenanen e 32
46 Equal Opportunity CLAUSE .......c.ceceeriieiiieiieeitieniie et esite et eiteeveesieesebeeseesbeeseessneenseene s 33
47 Employment of the Handicapped .........c.cooveeiiiiiiiiiiiiecieeie e 33
48 Asbestos-Containing Materials (ACM) ......ccceeviieiiieiieeiierie ettt s 33
49 Minority Business PartiCipation .............ccccueeeuierieeiiienieeieeriieeieeiee et sveeieesveenieee e s 34
50 Design-Builder EVAlUation ............ccccoeiiiiiiiiiiiiiiieieeiceeie ettt 34
ST GIEES ettt bttt b et a bt at ettt et e ebe et e 34
52 Auditing-Access to Persons and Records ............occuveiiiiiiiiiiiniieieieceeecee e, 34
53 North Carolina False Claims ACt........cccueeiuieriiiiiieiiieiesie ettt 35
54 Termination fOr CONVENIENCE ........eevieriieeiieeiieeiieniieeitesite et e sebeebeesaeeseessbeenseeseseensees 36
55 Design Requirements of Design-Builder...........cccoocuieiiiiiiiiiiniicieiecieeeeee e, 36
OC-15DB 3/1/2018

Page 3



ARTICLE 1 - DEFINITIONS

a.

OC-15DB

The contract documents consist of the General Conditions of the Contract; special conditions
if applicable; bridging documents if applicable; Supplementary General Conditions; the
drawing and specifications, including all bulletins, addenda or other modifications of the
drawings and specifications incorporated into the ‘documents prior to their execution; the
contract; the performance bond; the payment bond; insurance certificates; the approval of the
attorney general; and the certificate of the Office of State Budget and Management. All of
these items together form the contract.

The Owner (Governmental Entity) is the State of North Carolina or Owner’s designated
representative by and through the agency or institution named on the cover sheet, where the
project is being built and shall include every officer, board, department, commission, or
commissions charged with responsibility of preparation of specifications or entering into
contracts for the erection, construction, alteration, or repair of any buildings for the State or
for any county, municipality, or other public body.

The design professional or project designer means any firm or firms of architects or
engineers or both (and their consultants) professional licensed under Chapters 83A, 89A, or
89C of the General Statutes which have undertaken to design the project pursuant to a contract
as part of the Design-Builder

Design-builder. - An appropriately licensed person, corporation, or entity that, under a single
contract, offers to provide or provides design services and/or general, mechamcal electrical,
plumbmg and/or sprinkler contracting services where services within the scope of the practice
of professional engineering or architecture are performed respectively by a licensed engineer
or licensed architect and where services within the scope of the practice of contracting are
performed by a licensed general, mechanical, electrical, plumbing, and/or sprinkler contractor.

Bridging Architect shall be the design professional contracted by the Governmental Entity
separately from the Design Builder for the purpose of developing the bridging documents or
Design Criteria services under a Design-Build Bridging contract

Design Criteria, also referred to herein as Bridging Documents, shall be the requirements for
a public project as expressed drawings and specifications to allow the Design-Builder to make
a responsive bid proposal

A subcontractor shall be in the case of a principal trade contractor, a general, mechanical,
electrical or plumbing contractor or in the case of a specialty contractor, a trade contractor who
is not a principal trade contractor, who has entered into a direct contract with the Design-
Builder, and includes one who furnishes materials worked to a special or delegated design in
accordance with plans and specifications covered by the contract documents.

Written notice shall be defined as notice in writing delivered in person to the contractor, or
to a partner of the firm in the case of a partnership, or to a member of the contracting
organization, or to an officer of the organization in the case of a corporation, or sent to the last
known business address of the contracting organization by registered mail.

Work, as used herein as a noun, is intended to include materials, labor, and workmanship of
the appropriate contractor or subcontractor as supervised or performed by or on behalf of the
Design Builder.

The project is the total design and construction work to be performed under the contract
documents.
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The Total Lump Sum Value of the Design Builder’s work is comprised of four parts:

1) Design Services. A lump sum amount for providing professional services as detailed in
Article 15, inclusive of additional services for Construction Phase and Post Construction
Phase services

2) Design Builders General conditions. A lump sum amount for providing all project site and
project related cost for management and administration the construction of the Work
inclusive of preconstruction services.

3) Cost of Work. A lump sum amount as used herein shall mean the cost for the labor,
material, and equipment including subcontractor’s cost of work required for the execution
of the Project, but exclusive of the Design Builder’s Fee for General Construction Services,
Design Builder’s Fee for Design Services, and Design Builder’s cost for General
Conditions.

4) Design Builder’s Fee. A fee for providing Design Services, General Conditions, and Cost
of Work which includes all of the Design-Builder’s home office costs including all of the
Design-Builder’s overhead costs and profit.

Change Order, as used herein, shall mean a written order to the Design-Builder from owner
subsequent to the signing of the contract authorizing a change in the design fees and/or
contract amount relating to the costs of construction as defined in the contract. The change
order shall be signed by the Design-Builder, and the Owner, and approved by the State
Construction Office, in that order per Article 19 herein.

Field Order, as used herein, shall mean a written approval for the Design-Builder to proceed
with the work requested by Owner prior to issuance of a formal Change Order. The field
order shall be signed by the Design-Builder, Owner, and State Construction Office (SCO).

Field Change, as used herein shall mean a written approval from the Owner for the Design-
Builder to proceed with work requested by the Owner to be paid for from the Design-Builder
Contingency or Owner’s Project Reserve within the GMP.

Liquidated damages, is an amount reasonably estimated in advance to cover the
consequential damages associated with the Owner’s economic loss in not being able to use
the Project for its intended purposes at the end of the contract’s completion date as amended
by change order, if any, by reason of failure of the CM to complete the work within the time
specified. Liquidated damages does not include the Owner’s extended contract administration
costs (including but not limited to additional fees for architectural and engineering services,
testing services, inspection services, commissioning services, penalties and violations with
environmental laws and regulations, etc.), such other damages directly resulting from delays
caused solely by the CM, or consequential damages that the Owner identified in the bid
documents that may be impacted by any delay caused solely by the CM (e.g., if a multi-phased
project-subsequent phases, delays in start of other projects that are dependent on the
completion of this Project, extension of leases and/or maintenance agreements for other
facilities).

Surety, as used herein, shall mean the bonding company or corporate body which is bound
with and for the Design-Builder, and which engages to be responsible for the Design-Builder
and his acceptable performance of the work.

Routine written communications between the Design-Builder and the Owner are any
communication other than a “request for owner information” provided in letter, memo, or
transmittal format, sent by mail, courier, electronic mail, or facsimile. Such communications
cannot be identified as “request for owner information”.
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Clarification or Request for Owner Information (RFOI) is a request from the Design-
Builder seeking an interpretation or clarification by the Project Designer relative to the
contract documents. The RFI, which shall be labeled (RFI), shall clearly and concisely set
forth the issue or item requiring clarification or interpretation and why the response is needed.
The RFI must set forth the Design-Builder’s interpretation or understanding of the contract
documents requirements in question, along with reasons for such an understanding.

Clarification or Request for information (RFI) is a request from the Design-Builder
seeking an interpretation or clarification by the Project Designer relative to the contract
documents. The RFI, which shall be labeled (RFI), shall clearly and concisely set forth the
issue or item requiring clarification or interpretation and why the response is needed. The
RFI must set forth the Design-Builder’s interpretation or understanding of the contract
documents requirements in question, along with reasons for such an understanding.

Approval means written or imprinted acknowledgement that materials, equipment or
methods of construction are acceptable for use in the work.

Inspection shall mean examination of work completed or in progress to determine its
compliance with contract documents.

“Equal to” or “approved equal” shall mean materials, products, equipment, assemblies, or
installation methods considered equal by the bidder in all characteristics (physical, functional,
and aesthetic) to those specified in the contract documents.

“Substitution” or “substitute” shall mean materials, products, equipment, assemblies, or
installation methods deviating in at least one characteristic (physical, functional, or aesthetic)
from those specified, but which in the opinion of the bidder would improve competition and/or
enhance the finished installation.

ARTICLE 2 - INTENT AND EXECUTION OF DOCUMENTS

a.

OC-15DB

The drawings and specifications are complementary, one to the other. That which is shown
on the drawings or called for in the specifications shall be as binding as if it were both called
for and shown. The intent of the drawings and specifications is to establish the scope of all
labor, materials, transportation, equipment, and any and all other things necessary to provide
a complete job. In case of discrepancy or disagreement in the contract documents, the order
of precedence shall be: Form of Contract, specifications, large-scale detail drawings, small-
scale drawings.

The wording of the specifications shall be interpreted in accordance with common usage of
the language except that words having a commonly used technical or trade meaning shall be
so interpreted in preference to other meanings.

The Design Builder shall execute each copy of the response to RFQ/RFP, contract,
performance bond and payment bond as follows:

1. If the documents are executed by a sole Owner, that fact shall be evidenced by the word
"Owner" appearing after the name of the person executing them.

2. If the documents are executed by a partnership, that fact shall be evidenced by the word
"Co-Partner" appearing after the name of the partner executing them.
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3. If the documents are executed on the part of a corporation, they shall be executed by
either the president or the vice president and attested by the secretary or assistant secretary
in either case, and the title of the office of such persons shall appear after their signatures.
The seal of the corporation shall be impressed on each signature page of the documents.

4. If the documents are made by a joint venture, they shall be executed by each member of
the joint venture in the above form for sole Owner, partnership or corporation, whichever
form is applicable to each particular member.

5. All signatures shall be properly witnessed.
6. Ifthe Design-Builder’s license is held by a person other than an Owner, partner or officer
of a firm, then the licensee shall also sign and be a party to the contract. The title

"Licensee" shall appear under his/her signature.

7. The bonds shall be executed by an attorney-in-fact. There shall be attached to each copy
of the bond a certified copy of power of attorney properly executed and dated.

8. Each copy of the bonds shall be countersigned by an authorized individual agent of the
bonding company licensed to do business in North Carolina. The title "Licensed Resident
Agent" shall appear after the signature.

9. The seal of the bonding company shall be impressed on each signature page of the bonds.

10. The Design-Builder’s signature on the performance bond and the payment bond shall
correspond with that on the contract.

ARTICLE 3 - CLARIFICATIONS AND DETAIL DRAWINGS

a.

b.

In such cases where the nature of the work requires clarification by the designer, such
clarification shall be furnished by the designer by means of written instructions or detail
drawings, or both. Clarifications and drawings shall be consistent with the intent of contract
documents, and shall become a part thereof.

The Design-Builder and the Designer shall prepare clarifications in accordance with progress
of the work.

The Designer shall submit and obtain approval from the Authority Having Jurisdiction (AHJ)
any clarifications pertaining to Life Safety systems. Life safety items include but not limited
to fire alarm, sprinkler, egress and exit lighting, fire rated walls, egress paths and security.

ARTICLE 4 - COPIES OF DRAWINGS AND SPECIFICATIONS

a)

OC-15DB

In addition to any other requirements of the Owner, the Design-Builder shall furnish as many
as required sets of clean black line prints plus an electronic copy of each set at each design
milestone for reviewing agencies as well as a final set of Contract Documents to SCO and
owner.

3/1/2018 Page 7



ARTICLE 5 - SHOP DRAWINGS, SUBMITTALS, SAMPLES, DATA

a.

Within thirty (30) consecutive calendar days of the notice to proceed, a schedule for
anticipated submission of all shop drawings, product data, samples, and similar submittals
shall be prepared by the Design-Builder and provided to the designer. This schedule shall
indicate the items, relevant specification sections, other related submittal data, and the date
when these items will be furnished to the designer.

The Design-Builder will be responsible for logging, review, and approval of all shop
drawings/submittals prior to submission to the Owner. The Design-Builder is to insure that
shop drawings/submittal packages are submitted in an appropriate manner and, if not, return
them to the Principal Trade or Specialty Contractor for proper submission.

The Design-Builder shall develop and implement a system for the processing of all shop
drawings/submittals and shall be responsible for tracking and monitoring all shop
drawings/submittals until all have been approved by the Owner.

ARTICLE 6 - WORKING DRAWINGS AND SPECIFICATIONS AT THE JOB SITE

a.

The Design-Builder shall maintain, in readable condition at his job office, one complete set
of working drawings and specifications for his work including all shop drawings. Such
drawings and specifications shall be available for use by the Owner or his authorized
representative.

The Design-Builder may incorporate some shop drawings into the contract documents during
the design of the project

The Design-Builder shall maintain at the job office, a day-to-day record of work-in-place that
is at variance with the contract documents. Such variations shall be fully noted on project
drawings by the Design-Builder and submitted to the Owner upon project completion and no
later than ninety (90) days after acceptance of the project.

The Design-Builder shall maintain at the job office a record of all required tests that have been
performed, clearly indicating the scope of work inspected and the date of approval or rejection.

ARTICLE 7 - OWNERSHIP OF DRAWINGS AND SPECIFICATIONS

All drawings and specifications are instruments of service and remain the property of the Owner.
The use of these instruments on work other than this contract without permission of the Owner is
prohibited. All copies of drawings and specifications other than contract copies shall be returned
to the Owner upon request after completion of the work.

ARTICLE 8 - MATERIALS, EQUIPMENT, EMPLOYEES

a.

OC-15DB

The Design-Builder shall, unless otherwise specified, supply & pay for all lighting, power,
heat, sanitary facilities & water and shall require the Principal Trade and Specialty Contractors
to, supply and pay for all labor, transportation, materials, tools, apparatus, scaffolding and
incidentals necessary for the completion of his work, and to install, maintain and remove all
equipment of the construction, other utensils or things, and be responsible for the safe, proper
and lawful construction, maintenance and use of same. The Design-Builder shall construct in
the best and most workmanlike manner, a complete job and everything incidental thereto, as
shown on the plans, stated in the specifications, or reasonably implied there from, all in
accordance with the contract documents.
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All materials shall be new and of quality specified, except where reclaimed material is
authorized herein and approved for use. Workmanship shall at all times be of a grade accepted
as the best practice of the particular trade involved, and as stipulated in written standards of
recognized organizations or institutes of the respective trades except as exceeded or qualified
by the specifications.

Upon notice, the Design-Builder shall require the Principal Trade and Specialty Contractors
to furnish evidence as to quality of materials.

Products are generally specified by ASTM or other reference standard and/or by
manufacturer's name and model number or trade name. When specified only by reference
standard, the Design-Builder through the Principal Trade or Specialty Contractor may select
any product meeting this standard, by any manufacturer. When several products or
manufacturers are specified as being equally acceptable, the Design-Builder through the
Principal Trade or Specialty Contractor has the option of using any product and manufacturer
combination listed. However, the Design-Builder through the Principal Trade or Specialty
Contractor shall be aware that the cited examples are used only to denote the quality standard
of product desired and that they do not restrict bidders to a specific brand, make, manufacturer
or specific name; that they are used only to set forth and convey to bidders the general style,
type, character and quality of product desired; and that equivalent products will be acceptable.
The Design-Builder will be responsible for reviewing all substitution requests from Principal
Trade or Specialty Contractors prior to submission to the Owner and shall track & monitor all
such requests.

The Design-Builder shall obtain written approval from the designer for the use of products,
materials, equipment, assemblies or installation methods claimed as equal to those specified.
Such approvals must be obtained as soon after contract awards as possible and before any
materials are ordered.

The Designer, in consultation and approval of the owner, is the judge of equality for proposed
substitution of products, materials or equipment.

If at any time during the construction and completion of the work covered by these contract
documents, the conduct of any workman of the various crafts be adjudged a nuisance to the
Owner or Design-Builder, or if any workman be considered detrimental to the work, the
Design-Builder shall order such parties removed immediately from grounds.

ARTICLE 9 - ROYALTIES, LICENSES AND PATENTS

It is the intention of the contract documents that the work covered herein will not constitute
in any way infringement of any patent whatsoever unless the fact of such patent is clearly
evidenced herein. The Design-Builder shall protect and save harmless the Owner against suit
on account of alleged or actual infringement. The Design-Builder shall pay all royalties
and/or license fees required on account of patented articles or processes, whether the patent
rights are evidenced hereinafter.

ARTICLE 10 - PERMITS, INSPECTIONS, FEES, REGULATIONS

a.

OC-15DB

The Design-Builder shall give all notices and comply with all laws, ordinances, codes, rules
and regulations bearing on the conduct of the work under this contract. Any necessary
changes required after contract award shall be made by change order in accordance with
Article 19. If the Design-Builder performs any work or authorizes any work to be performed
knowing it to be contrary to such laws, ordinances, codes, rules and regulations, and without
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such notice to the designer, he shall bear all cost arising there from. Additional requirements
implemented after bidding will be subject to equitable negotiations.

All work under this contract shall conform to the North Carolina State Building Code and
other State, local and national codes as are applicable. The cost of all required inspections and
permits shall be the responsibility of the Design-Builder unless otherwise specified.

Projects constructed by the State of North Carolina or by any agency or institution of the State
are not subject to inspection by any county or municipal authorities and are not subject to
county or municipal building codes. The Design-Builder shall, however, cooperate with the
county or municipal authorities by obtaining building permits. Permits shall be obtained at
no cost.

Projects involving local funding (Community Colleges) are also subject to county and
municipal building codes and inspection by local authorities. The Design-Builder shall pay
the cost of these permits and inspections unless otherwise specified.

ARTICLE 11 - PROTECTION OF WORK, PROPERTY AND THE PUBLIC

a.

OC-15DB

The Design-Builder shall be responsible for the entire site and the building or construction of
the same and provide all the necessary protections, as required by the Owner, and by laws or
ordinances governing such conditions. The Design-Builder shall be responsible for any
damage to the Owner's property or of that of others on the job, by them, their personnel, or
their subcontractors, and shall make good such damages. The Design-Builder shall be
responsible for and pay for any damages caused to the Owner. The Design-Builder shall have
access to the project at all times.

The Design-Builder shall provide cover and protect all portions of the structure when the work
is not in progress, provide and set all temporary roofs, covers for doorways, sash and windows,
and all other materials necessary to protect all the work on the building. Any work damaged
through the lack of proper protection or from any other cause, shall be repaired or replaced
without extra cost to the Owner.

No fires of any kind will be allowed inside or around the operations during the course of
construction without special permission from the Owner.

The Design-Builder shall ensure that all trees and shrubs designated to remain in the vicinity
of the construction operations are protected in accordance with the requirements of the plans
and specifications. All walks, roads, etc., shall be barricaded to keep the public away from
the construction. All trenches, excavations or other hazards in the vicinity of the work shall
be well barricaded and properly lighted at night.

The Design-Builder shall develop and implement a project safety plan that provides all
necessary safety measures for the protection of all persons on the job, including the
requirements of the A.G.C. Accident Prevention Manual in Construction, as amended, and
shall fully comply with all state laws or regulations and North Carolina State Building Code
requirements to prevent accident or injury to persons on or about the location of the work.
The Design-Builder shall clearly mark or post signs warning of hazards existing, and shall
barricade excavations, elevator shafts, stairwells and similar hazards. The Design-Builder
shall insure that protection is provided against damage or injury resulting from falling
materials and that all protective devices and signs be maintained throughout the progress of
the work.

The Design-Builder shall adhere to the rules, regulations and interpretations of the North
Carolina Department of Labor relating to Occupational Safety and Health Standards for the
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Construction Industry (Title 29, Code of Federal Regulations, Part 1926, published in Volume
39, Number 122, Part II, June 24, 1974, Federal Register), and revisions thereto as adopted
by N.C.G.S. 95-126 through 155.

The Design-Builder shall designate a responsible person of his organization as safety
officer/inspector to inspect the project site for unsafe health and safety hazards, to report these
hazards to the contractor for correction, and whose duties also include accident prevention on
the project, and to provide other safety and health measures on the project site as required by
the terms and conditions of the contract. The name of the safety inspector shall be made known
to the designer and owner at the time of the preconstruction conference and in all cases prior
to any work starting on the project.

In the event of an emergency affecting the safety of life, the protection of work, or the safety
of adjoining properties, the Design-Builder is hereby authorized to act at his own discretion,
without further authorization from anyone, to prevent such threatened injury or damage. Any
compensation claimed by the Design-Builder on account of such action shall be determined
as provided for under Article 19(b).

Any and all costs associated with correcting damage caused to adjacent properties of the
construction site or staging area shall be borne by the contractor. These costs shall include but
not be limited to flooding, mud, sand, stone, debris, and discharging of waste products.

ARTICLE 12 - SEDIMENTATION POLLUTION CONTROL ACT OF 1973

a.

Any land-disturbing activity performed by the Design-Builder or any Principal Trade or
Specialty Contractor in connection with the project shall comply with all erosion control
measures set forth in the contract documents and any additional measures which may be
required in order to ensure that the project is in full compliance with the Sedimentation
Pollution Control Act of 1973, as implemented by Title 15, North Carolina Administrative
Code, Chapter 4, Sedimentation Control, Subchapters 4A, 4B and 4C, as amended (15
N.C.A.C. 4A, 4B and 4C).

Upon receipt of notice that a land-disturbing activity is in violation of said act, the Design-
Builder shall be responsible for ensuring that all steps or actions necessary to bring the project
in compliance with said act are promptly taken.

The Design-Builder shall be responsible for defending any legal actions instituted pursuant to
N.C.G.S. 113A-64 against any party or persons described in this article.

To the fullest extent permitted by law, the Design-Builder shall indemnify and hold harmless
the Owner, the designer and the agents, consultants and employees of the Owner, from and
against all claims, damages, civil penalties, losses and expenses, including, but not limited to,
attorneys' fees, arising out of or resulting from the performance of work or failure of
performance of work, provided that any such claim, damage, civil penalty, loss or expense is
attributable to a violation of the Sedimentation Pollution Control Act. Such obligation shall
not be construed to negate, abridge or otherwise reduced any other right or obligation of
indemnity which would otherwise exist as to any party or persons described in this article.

ARTICLE 13 - INSPECTION OF THE WORK

a.

OC-15DB

It is a condition of this contract that the work shall be subject to inspection during normal
working hours by the designated official representatives of the Owner, State Construction
Office and those persons required by state law to test special work for official approval. The
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Design-Builder shall therefore provide all equipment necessary and safe access to the work at
all times for such inspections.

All instructions to the Design-Builder will be made only by or through the designated project
representative. Observations made by official representatives of the Owner shall be conveyed
to the Design-Builder in writing.

The Design-Builder shall perform quality control inspections on the work of Principal Trade
and Specialty Contractors to guard the Owner against defects and deficiencies in the work.
The Design-Builder shall advise the Project Designer and owner of any apparent variation
and/or deviation from the intent of the Contract Documents and shall take the necessary action
to correct such variations and deviations.

Where special inspection or testing is required by virtue of any state laws, instructions of the
designer, specifications or codes, the Design-Builder shall give adequate notice to the Project
Designer and owner of the time set for such inspection or test, if the inspection or test will be
conducted by a party other than the Project Designer. Such special tests or inspections will
be made in the presence of the Designer and/or owner, or his authorized representative, and it
shall be the Design-Builder’s responsibility to serve ample notice of such tests.

All laboratory tests shall be paid by the Design-Builder including but not limited to laboratory
tests for hazardous materials and to establish design mix for concrete and for additional tests
to prove compliance with contract documents where materials have tested deficient except
when the testing laboratory did not follow the appropriate ASTM testing procedures.

Should any work be covered up or concealed prior to inspection and approval by the Project
Designer, owner and/or (SCO) such work shall be uncovered or exposed for inspection,
Inspection of the work will be made promptly upon notice from the Design-Builder. All cost
involved in uncovering, repairing, replacing, recovering and restoring to design condition, the
work that has been covered or concealed will be paid by the Design-Builder.

ARTICLE 14 - CONSTRUCTION SUPERVISION AND SCHEDULE

a.

OC-15DB

On-site representatives of the Design-Builder shall manage the work of the Principal Trade
and Specialty Contractors and coordinate the work with the activities of the Owner to
complete the project with the Owner’s objectives of cost, time and quality. Throughout the
progress of the work, the Design-Builder shall maintain a competent and adequate full-time
staff approved by the Owner. It is understood that the designated and approved on-site
representatives of the Design-Builder will remain on the job and in responsible charge as long
as those persons remain employed by the Design-Builder unless otherwise requested or agreed
to by the Owner. The Design-Builder shall establish an on-site organization with appropriate
lines of authority to act on behalf of the Design-Builder. Instructions, directions or notices
given to the designated on-site authority shall be as binding as if given to the Design-Builder.
However, directions, instructions, and notices shall be confirmed in writing.

{NOT USED}
{NOT USED}
The Design-Builder shall call and preside over monthly job site progress conferences. All
Principal Trade and Specialty Contractors, as well as Designer and all subconsultants, shall
be represented at these job progress conferences by both home office and project personnel.

The Design-Builder shall require attendance from other subcontractors and material suppliers
who can contribute toward maintaining required job progress. It shall be the principal purpose
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of these meetings, or conferences, to effect coordination, cooperation and assistance in every
practical way toward the end of maintaining progress of the project on schedule and to
complete the project within the specified contract time. The Design-Builder shall be prepared
to assess progress of the work and to recommend remedial measures for correction of progress
as may be appropriate.

The Design-Builder shall, if required by the Supplementary General Conditions, employ an
engineer or a land surveyor licensed in the State of North Carolina to lay out the work and to
establish a bench mark nearby in a location where same will not be disturbed and where direct
instruments sights may be taken.

{NOT USED}

Prior to bidding, it shall be the responsibility of the Design-Builder to prepare an electronic
and paper copy of a preliminary critical path method (CPM) schedule and submit such
schedule to the owner for his review and comment in sufficient time to allow revisions prior
to inserting said schedule into the Principal Trade and Specialty Contractors’ bid packages.
After contract award but prior to thirty (30) days from the date of the notice to proceed, the
Design-Builder shall obtain from the Principal Trade and Specialty Contractors their
respective work activities and integrate them into a project construction schedule in CPM
form. The resulting CPM schedule shall show all salient features of the work required for
construction of the project from start to finish within the time allotted by the contract. The
time in days between the Design-Builder’s early completion date and the contractual
completion date is project float time and shall be used as such by the Design-Builder unless
amended by change order. The Design-Builder shall submit to the owner an electronic and
paper copy of the final CPM schedule after contracts are executed but within fifteen (15) days
prior to the written notice to proceed. The owner after reviewing and commenting on the
project CPM schedule shall submit it to the Design-Builder for incorporation of comments.
No application for payment will be processed until the project CPM schedule is approved by
the Owner. No monthly application for payment will be processed without the submission of
an electronic and paper copy of the CPM schedule attached.

The CPM schedule shall be a complete computer generated network analysis showing the
complete sequence of construction activities, identifying the work of separate stages and other
logically grouped activities, indicating early and late start and early and late finish dates, float
duration and a complete logic. Monthly updates will show the estimated completion of each
activity.

The Design-Builder shall distribute to the principal trade and specialty contractors the
approved project CPM schedule and shall display same at the job site.

The Design-Builder shall maintain the project CPM schedule, making monthly adjustments,
updates, corrections, etc., which are necessary to finish the project within the time allotted by
the contract. In doing so, the Design-Builder shall keep the designer as well as all Principal
Trade and Specialty Contractors fully informed as to all changes and updates to the schedule.
The Design-Builder shall submit to the owner a monthly report of the status of all work
activities. The monthly status report shall show the actual work completed to date in
comparison with the original amount of work scheduled. If the work is behind schedule, the
Design-Builder must indicate in writing what measures are being taken to bring the work back
on schedule and ensure that the contract completion date is not exceeded. If the work is
greater than thirty (30) days behind schedule and no legitimate requests for time extensions
are in process, then the Design-B