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........................ Project Information Sheet

Project Information Sheet

PROJECT NAME: Pender County K-8 School
BCC Job #2307
Architect Project #631310

LOCATION: NC Highway 210
Hampstead, NC 28443

OWNER: Pender County Schools
965 Penderlea Highway
Burgaw, NC 28425

ARCHITECT: Moseley Architects
911 North West Street, Suite 205
Raleigh, NC 27603

CONSTRUCTION Bordeaux Construction Company, Inc.

MANAGER: 4 Copley Parkway, Suite 100 Phone: 919-220-1141
Morrisville, NC 27560

Preconstruction Manager

Ben Warren Email: Ben@bordeauxconstruction.com
Phone: 919-220-1141 x225
Mobile: 919.358.0626

Project Manager

Ben Warren Email: Ben@bordeauxconstruction.com
Phone: 919-220-1141 x225
Mobile: 919.358.0626
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Comstruction Campany, Inc

Instructions to Bidders

Instructions to Bidders

Date: 8/5/2024

Re: Pender County K-8 School

Attention Bidders:

Bordeaux Construction, as Design-Builder, is accepting subcontractor bids for the Pender County K-8 School
project. Sealed proposals will be received by Bordeaux Construction at location and times noted in “Bid
Procedures” section below.

Article 1 PROJECT SCOPE:

1.1  Scope generally consists of:

The Pender County K-8 School project consists of constructing a new 270,200 sf two-story facility
with associated infrastructure

New construction includes reinforced concrete foundations with spread column footings;
reinforced concrete SOG; structural steel framing, joist & decking; load-bearing masonry and
architectural brick veneer; aluminum storefront and curtainwall; TPO roof system; composite wall
panels; air barrier systems (sprayed-foam & fluid-applied); interior partitions (masonry & metal
stud GWB)

Major Systems include fire suppression, plumbing, mechanical (gas packaged rooftop units,
boilers, BAS/DDC), electrical [4000A MDP, FA, ERCES, lighting, specialty lighting, communication /
data, security/access/surveillance and PA (infrastructure only), 500kW generator & docking station
Interior finishes include hard tile, acoustical ceilings, resin flooring, resilient flooring & base, carpet
tile, Athletic flooring, wood flooring (gym & stage), resin matrix terrazzo flooring, paint, Division
10 (toilet compartments, accessories, visual displays, signage, metal shelving, operable partitions,
stage curtains, appliances), Interior and exterior athletic equipment, casework (plastic laminate,
solid surface countertops, window sills, classrooms, science rooms, media center, library, etc.),
window treatments, other furnishings; Food Service Equipment; and elevators

Site work includes fence & gates; landscaping; and site furnishings

Site is located on NC Highway 210, Hampstead, NC 28443

Article 2 PRE-BID CONFERENCE
2.1 A Pre-Bid Conference for will be held on Thursday, August 15, 2024 at 10 AM in the Pender County
Schools Board of Education Board Room at the Katherine Herring Resource Center, 798 US Highway
117, Burgaw, NC 28425. Pre-bid meeting minutes will be posted and distributed to prequalified bidders.

Article 3 CONTRACT DOCUMENTS
3.1 Complete Plans, Specifications and Contract Documents will be made available after 5:00 on August
6th as follows:

Complete Plans, Specifications, and Contract Documents will be available to view or
download electronically through SmartBidNet. Login and password information and
instructions to access will be distributed to prequalified bidders once plans are available.
Hard copies of project documents will be available to purchase through Accent Imaging
after 08/06/24. To obtain bidding documents, please contact Accent Imaging (Production
Department) 919-782-3332 or production@accentimaging.com. Hours: M-F, 8am-5pm.
Drawings and specifications are available at the contractors’ expense.
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3.2

3.3

3.4

1)  Bordeaux Construction Company, Inc.
4 Copley Parkway, Suite 100
Morrisville, NC 27560
Hours: M-H 8am-4pm, Fri 8am-1pm

Bidder is responsible to review the Plans, Specifications, and Contract Documents against the Documents
List found in this Bid Manual, Section 7 Exhibits. Notify Cliff Merrill at cliff@bordeauxconstruction.com
of any inconsistencies.

The intent of the Contract Documents is to include all items necessary for the proper execution and
completion of the Work by the Contractor. The Contract Documents are complementary, and what is
required by one shall be as binding as if required by all; performance by the Contractor shall be required
only to the extent consistent with the Contract Documents and reasonably inferable from them as being
necessary to produce the indicated results.

Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall
not control the Contractor in dividing the Work among Subcontractors or in establishing the extent of
Work to be performed by any trade.

Article 4 BULLETINS & ADDENDA

4.1

4.2

Should Bidder find discrepancies in, or omissions from, the drawings or documents or be in doubt as to
their meaning, Bidder shall notify Bordeaux Construction at estimating@bordeauxconstruction.com
who will send written instructions in the form of a CM Clarification or Addendum (if deemed necessary)
to all bidders. Notification should be no later than seven (7) days prior to the date set for receipt of bids.

Neither Bordeaux Construction, Owner nor Designer will be responsible for any oral instructions

Article 5 PRE-BID QUESTIONS/CLARIFICATIONS

5.1

All questions and request for information shall be made in writing and submitted to Cliff Merrill via email:
estimating@bordeauxconstruction.com. Responses to any questions or request will be made in writing
in the form of addendum or clarification as required. Any verbal response during the pre-bid period is
not considered part of the contract documents.

1)  The site will be available for bidders to review immediately following the Pre-Bid Conference.
I1)  All questions and clarifications must be submitted no later than 5pm (EST) Wednesday, August
21%t, Inquiries received after this date may be addressed at the discretion of Bordeaux Construction

Article 6 BIDDING PROCEDURES:

6.1 Bordeaux Construction will receive, open, and publicly read subcontractor bid proposals for the Pender
County K-8 School project. Bids will be publicly read at the date and time noted below in Article 7 Bid
Package Schedule in the Pender County Schools Board of Education Board Room at the
Katherine Herring Resource Center, 798 US Highway 117, Burgaw, NC 28425

6.2 All bids must be submitted in a sealed envelope with the following marked plainly and legibly on the
envelope:

Sealed Bid for:
Project: Pender County K-8 School
Contractor: (Name of Contractor Submitting Bid)
Bid Package: (See note below if submitting on Multiple Bid Packages)
Pender County K-8 School PAGE 2 OF 10
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Instructions to Bidders

6.3 Each bid must be submitted on the Bid Proposal Form for the respective bid package. If submitting on
multiple bid packages or “Combo” bid packages, submit separate sealed proposals for each package. Bids
not submitted in a sealed envelope or on any form other than the Bid Proposal Form provided, will not
be read.

6.4  Any modification to the bid form may result in the bid being rendered non-responsive. This shall include
any attachment of qualifications or indicating qualification directly on the bid form,

6.5  All blank spaces for bids, alternates and unit prices in the Bid Form must be filled out. If a bid itemis “No
Change”, Bidder must use one of the following: “S0”, “No Change”, or “N/C”. Leaving a bid item blank
or use of “No Bid”, “NIC”, or similar for any line item on the Bid Form may result in the bid being rendered
non-responsive.

6.6  All Addenda and CM Clarifications, whether applicable to the trade or not, shall be acknowledged on the
Proposal Signature Page of the Bid Form. Failure to acknowledge all Addenda and CM Clarifications
issued for the project may result in the bid being rendered non-responsive.

6.7  Sealed bids are due at Date and Times listed below for bid packages listed. Bid Proposals will be received
up to the bid date and time noted below at which point bids will be declared closed and publicly read.
Bids received late will be considered non-responsive and will be returned unopened. Sealed Bid
Submissions shall be delivered in one of the manners below:

1) On-site, Day of Bid Date (Beginning Noon 12 PM EST and up to 2PM): Hand Delivered to the
Pender County Schools Board of Education Board Room at Katherine Herring Resource Center,
798 US Highway 117, Burgaw, NC 28425

NOTE: UPS/Courier/USPS will not be accepted on-site

Il) Day of Bid Date, (Up to Eleven, 11:00 AM): Hand Delivered, via United States Postal Service
Certified Mail with Return Receipt Request, or via special courier service (FedEx, UPS, or similar
with Return Receipt Service) to ATTN: Rachel Sayre at Bordeaux Construction Company at 4
Copley Parkway, Suite 100, Morrisville, NC 27560

lll) Sealed bids will not be accepted at Owner’s office

6.8 It is solely the Bidder’s responsibility to ensure that bids sent via USPS or special courier arrive at the
location and time specified above for the respective bid package Bid dates and times. Bordeaux
Construction will not be responsible for proposals that do not arrive or arrive late for any reason._Bids
received late or without a sealed envelope will be considered non-responsive and will be returned un-

opened.

6.9 Bids submitted via USPS or special courier shall be submitted in a sealed envelope within the USPS or
courier envelope such that the bid will remain sealed until bids are opened. Bids sent without a separate
sealed envelope within the bid package may be considered non-responsive.

6.10 Bids submitted by telephone, telegraph, email, text message, or facsimile will be considered non-
responsive and will not be opened or read

6.11 Bidder shall fill in the Bid Proposal as follows:

Pender County K-8 School PAGE 3 OF 10
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1) Bidder Name

1) NC License # (applies to BP-02A Surveying, BP-21A Fire Protection, BP-22A Plumbing, BP-23A
HVAC, BP-23B HVAC & Plumbing, BP-26A Electrical, BP-28A Security Electronics or others as
required by NC Statute)

Ill) If the documents are executed by a sole owner, the fact shall be evidenced the word “Owner”
appearing after the name of the person executing them.

IV) If the documents are executed by a partnership, that fact shall be evidenced by the word “Co-
Partner” appearing after the name of the partner executing them.

V) If the documents are executed on the part of a corporation, they shall be executed by either the
president or the vice president and attested by the secretary or assistant secretary in either case,
and the title of the office of such persons shall appear after their signatures. The seal of the
corporation shall be impressed on each signature page of the documents.

VI) If the proposal is made by a joint venture, each member of the joint venture in the above form
shall execute it for sole owner, partnership or corporation, whichever form is applicable.

VII) All signatures shall be properly witnessed. If a person other than an owner holds the contractor’s
license of a bidder, partner or officer of a firm, then the licensee shall also sign and be a party to
the proposal. The title “Licensee” shall appear under his/her signature. (applies to BP-02A
Surveying, BP-21A Fire Protection, BP-22A Plumbing, BP-23A HVAC, BP-23B HVAC & Plumbing, BP-
26A Electrical, BP-28A Security Electronics or others as required by NC Statute)

VIII) Acknowledge all Addenda and CM Clarifications issued for the project at the bottom of the
signature page. Each Addendum and CM Clarification shall be acknowledged, whether or not they
are considered to be applicable to the respective bid package.

IX) Minority Business Requirements apply to this project. Bidder shall identify in the bid form, the
minority businesses that will be utilized on the project with corresponding total dollar value of the
bid and affidavit (Affidavit A) listing good faith efforts or an affidavit (Affidavit B) indicating work
under contract will be self-performed, as required by G.S. 143-128.2(c) and G.S. 143-128.2(f).
Failure to comply with these requirements is grounds for rejection of the bid.

6.12 Submit E-verify and other documents listed in the Bidder’s Checklist

6.13 The inclusion of a Unit Price Schedule, including unit prices for labor, materials and equipment, in the bid
is for informational purposes only and shall in no way obligate Bordeaux Construction or Owner to pay
the unit rates provided in the Unit Price Schedule for any additional work performed pursuant to a
modification should Bidder be awarded the Subcontract. Bordeaux Construction may agree to pay unit
rates included in the Unit Price Schedule, or agree to pay adjusted unit rates reflecting Bidder's actual
costs, after review by Bordeaux Construction and Owner and receipt by Bidder of written approval from
Bordeaux Construction for the use of approved rates. If allowances are included in Bidder’s proposal
based on unit rates listed in the bid form and said unit rates are not accepted, the Bid amount shall be
adjusted to remove the allowance from Bidder’s proposal amount.

Article 7 BID PACKAGE SCHEDULE

Bid Date: Tuesday, August 27", 2:00 PM (ET)

BP 01B — Final Cleaning BP 08B — Overhead Doors & Grilles
BP 03A — Building Concrete BP 08C — Doors & Hardware
BP 04A — Turnkey Masonry BP 09A — Metal Studs & Drywall
BP O5A — Turnkey Steel BP 09B — Hard Tile
BP 07B — Sprayed Foam Insulation BP 09C — Acoustical Ceilings
BP 07C — Roofing / Canopies BP 09D — Resilient Flooring & Carpet
BP 07D — Caulk & Sealants BP 09E — Resin Flooring
BP 08A — Aluminum Storefront & Glazing BP 09G — Painting
Pender County K-8 School PAGE4 OF 10
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BP-091 — Resin Matrix Terrazzo Flooring BP 21A — Fire Suppression
BP 10A — Specialties BP 22A — Plumbing
BP 10E — Operable Partitions BP 23A — Mechanical
BP 11B — Foodservice Equipment BP-23C — HVAC Controls
BP 11D — Athletic Equipment BP-23D — HVAC Testing, Adjusting & Balance
BP 12A — Window Treatments BP 26A — Electrical
BP 12B — Casework BP 32B — Fencing
BP-12C — Lab Casework BP 32C — Landscaping

BP-14A - Elevators

Note: Bid Packages 1A, 2A, 2B, 7A, 7E, 7F, 8D, 9F, 9H, 10B, 10C, 10D, 11A, 11C, 11F, 12C, 13A, 13B, 23B, 23E,
28A, 31A, 31B & 32A are not used

RE-Bid Date: Thursday, September 5%, 2:00 PM (ET)

ANY PACKAGE NOT OPENED ABOVE WILL AUTOMATICALLY RE-ADVERTISE FOR BIDS AND OPENED ON
THURSDAY, SEPTEMBER 5%, @ 2:00 PM

Article 8 WITHDRAWAL OR REVISION OF BID PROPOSALS
8.1 Bid proposals may only be withdrawn in writing prior to the scheduled time for receipt of Bid Proposals.
After bids are declared closed, no Bid Proposal may be withdrawn or modified for a period of Ninety (90)
calendar days from date of bids being opened.

8.2 A Bid Surety Bond is required and must be submitted with the bid in an amount of at least 5% of the bid
amount in the form of a Bid Bond, a bid deposit in cash, a cashier’s check, or a certified check. Refer to
Bid Manual, Section 3 for Form of Bid Bond. If an alternate form is desired, please submit alternate bond
form by RFI no later than date noted within Article 5. Bid Surety Bonds are not required for the following
Bid Packages:

. BP-01B Final Cleaning
Il. BP-07D Caulking & Sealants
1. BP-08B Overhead Doors & Grilles
V. BP-09B Hard Tile
V. BP-09E Resin Flooring
VI. BP-12A Window Treatments
VII. BP-14A Elevators
VIII. BP-23D HVAC Test & Balance
IX. BP-32B Fencing

8.3 If a surety bond is submitted, it shall be written on AIA Document A310-2010, Bid Bond. The attorney-
in-fact who executes the bond on behalf of the surety shall affix to the bond a certified and current copy
of the power of attorney.

Article 9 AWARD OF CONTRACT

9.1 Owner, Designer and/or Bordeaux Construction reserve the right to accept and/or reject any and all
alternates in any order

9.2 Subject to the rights of Bordeaux Construction and/or Owner to reject any or all bids, the Bordeaux
Construction will award the Subcontract to the bidder deemed by Bordeaux Construction and Owner in
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Comstruction Campany,

their sole discretion to be the lowest responsive and responsible bidder. Pre-qualification of a bidder is
a condition precedent to the bidder being deemed responsive, but pre-qualification is not to be
construed as a determination that the bidder is responsible or, in fact, responsive. The determination as
to whether a bidder is responsible shall be made after the bids have been opened. In making the
determination as to the responsibility of a bidder, the Owner and Bordeaux Construction reserve their
rights to consider factors beyond those set forth in the pre-qualification criteria including, but not
exclusively, those factors that are more qualitative and less subject to quantification than those set forth
in the pre-qualification criteria. The prequalification of a particular bidder shall not be deemed a
property right of the bidder or create any other right, legal or equitable, or any cause of action in favor
of the bidder even if the bidder submits the lowest monetary bid. In determining which bidder is the
lowest responsive and responsible bidder, Bordeaux Construction and Owner, in their discretion, may
take into consideration not only the amount of the bid, but also such of the following criteria as they
deem appropriate and may give such weight thereto as they deem appropriate:

1) Bidder's financial ability to complete the Subcontract successfully and on time without resort to its
surety;

II) Bidder's prior experience with comparable or more complex projects;

IIl) Bidder's prior history for successful and timely completion of projects;

IV) Bidder's equipment and facilities;

V) The adequacy, in numbers and experience, of the bidder's work force to complete the Contract
successfully and on time;

VI) Bidder's prior experience on other projects of Bordeaux Construction & Owner, including the
bidder's demonstrated ability to complete its work in accordance with the requirements of the
contract documents;

VII) Bidder's compliance with federal, state and local laws, rules and regulations including, but not
limited to, equal employment opportunity requirements and Occupational Safety and Health Act

VIll) Bidder's demonstrated commitment to achieve the Contract HUB/MWBE goals or its good-faith
effort to meet those goals;

IX) Depending on the type of the Work, other factors which Bordeaux Construction and/or Owner
considers material.

9.3 In determining the lowest responsible, responsive bidder, Bordeaux Construction & Owner shall take into
consideration the bidder’s compliance with the requirements of G.S. 143-128.2(c), the past performance
of the bidder on construction contracts for Bordeaux Construction & Owner with particular concern given
to completion times, quality of work, cooperation with other contractors, and cooperation with the
Designer and Owner.

9.4 Failure of the low bidder to furnish affidavit and/or documentation as required by G.S. 143-128.2(c) may
constitute a basis for disqualification of the bid

9.5 The Owner, Architect and/or Bordeaux Construction reserve the right to reject any or all Bid Proposals
and to waive all informalities or irregularities without explanation and without obligation of any nature
to the bidders.

9.6 Bordeaux Construction and/or Owner reserve the right to reject any proposed sub-trade (2" tier)
subcontractor not deemed acceptable to perform the work for which they are designated. Should any
sub-trade be rejected, Bidder’s proposal shall remain binding without additional compensation. Bidder
will shall have the option to self-perform the work or submit alternate sub-trade contractors for review
and approval.
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Comstruction Campany,

9.7

9.8

9.9

9.10

Article 10
10.1

Article 11
11.1

Article 12
12.1

At the request of Bordeaux Construction and before any contract is awarded, Bidder may be required to
furnish a complete statement of the origin, composition, and manufacturer of any or all materials to be
used in the construction of the Work, together with samples. Such samples may be subjected to the tests
provided for in the Contract Documents to determine their quality and fitness for the Work.

At the request of Bordeaux Construction and before any contract is awarded, the bidder may be required
to furnish the Bordeaux Construction with a complete breakdown of the lump sum bid items to the
satisfaction of the Bordeaux Construction & Owner. The lump sum breakdown shall be in such detail as
the Bordeaux Construction & Owner may reasonably require.

Bordeaux Construction & Owner reserves the right to issue subcontracts to the selected bidder at any
time up to ninety (90) days after the receipt of bids. The bidder must sign and return the Agreement
within ten (10) days of receiving it. Failure to do so will be considered as refusal on the part of the
selected bidder to enter into the Agreement. Upon such refusal, Bordeaux Construction & Owner may
award the Contract to the next qualified bidder, at Bordeaux Construction & Owner's option, with the
initially selected bidder's bid guaranty being retained as provided by law.

Should Bordeaux Construction & Owner adjudge the apparent low bidder is not the lowest responsible,
responsive bidder by virtue of the above information, said apparent low bidder will be so notified and its
bid security shall be returned

PREFERRED BRAND ALTERNATES

In accordance with General Statute GS 133-3, Specifications may list one or more preferred brands as an
alternate to the base bid in limited circumstances. Specifications containing a preferred brand alternate
under this section must identify the performance standards that support the preference. Performance
standards for the preference must be approved in advance by the Owner in an open meeting. Any
alternate approved by Owner shall be approved only where (i) the preferred alternate will provide cost
savings, maintain or improve the functioning of any process or system affected by the preferred item or
items, or both, and (ii) a justification identifying these criteria is made available in writing to the public.
In accordance with GS133-3 see Section 012300 of this specification for items being considered by Owner
for this project.

MINORITY BUSINESS ENTERPRISE (MBE) / HISTORICALLY UNDERUTILIZED BUSINESS (HUB) PARTICIPATION
Bordeaux Construction is actively committed to promote practices that will promote full and equal access
to business opportunities on projects which the company is jointly or individually affiliated. Minority
Business Participation is a part of this contract and all bidders must comply with State of North Carolina
General Statutes. All subcontractors participating in this project are required to make a good faith effort
to obtain 10% of the value of their subcontract from MBE/HUB suppliers or second-tier subcontractors.
Refer to Section Two of the Bid Manual for specific requirements and Section Three for required forms
to be submitted with the bid.

SUBSTITUTIONS

GS133-3 requires bidder proposed substitutions be submitted and approved prior to bid receipt. These
would be bidder’s “desired or voluntary” substitutions. Necessary or required substitutions can occur
later when specified products are not available, late delivery, model changes, etc. then substitutions can
be made after contract award per usual procedure in the General Conditions. Bidder proposed
substitutions should be submitted no later than Friday August 16, for Designer evaluation and inclusion
in the last addenda that may be issued no later than Friday August 23.
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Article 13
13.1

13.2

13.3

Article 14
14.1

14.2

OTHER REQUIREMENTS

All State and County Sales tax on all material (including material only bid packages) is to be included in
the cost of the bid. This requirement shall apply to all materials furnished to the project, regardless of
where the material originated.

Payment and Performance Bond Requirements: Payment and Performance Bonds may be required;
refer to each Bid Package Scope of Work (Bid Manual, Section 04) for further clarification. Cost of
Payment and Performance bonds are not to be included in the base bid proposal

Bordeaux Construction and Owner reserve the right to add pre-qualified bidders. Bordeaux Construction
and Owner reserve the right to reject any and all proposals. Additional Bid Packages may be added
and/or deleted at the discretion of Bordeaux Construction.

BIDDER’S REPRESENTATIONS

It is understood and mutually agreed that by submitting a bid, the bidder acknowledges that it has
carefully examined all documents pertaining to the work, the location, accessibility and general character
of the site of the work and all existing buildings and structures within and adjacent to the site, and has
satisfied itself as to the nature of the work, the condition of existing buildings and structures, the
conformation of the ground, the character, quality and quantity of the material to be encountered, the
character of the equipment, machinery, plant and any other facilities needed preliminary to and during
prosecution of the work, the general and local conditions, the construction hazards, and all other
matters, including, but not limited to, the labor situation which can in any way affect the work under the
contract, and including all safety measures required by the Occupational Safety and Health Act of 1970
and all rules and regulations issued pursuant thereto. It is further mutually agreed that by submitting a
proposal the bidder acknowledges that it has satisfied itself as to the feasibility and meaning of the plans,
drawings, specifications and other contract documents for the construction of the work and that it
accepts all the terms, conditions and stipulations contained therein; and that it is prepared to work in
cooperation with other contractors performing work on the site.

Reference is made to contract documents for the identification of those surveys and investigation reports
of subsurface or latent physical conditions at the site or otherwise affecting performance of the work
which have been relied upon by Designer in preparing the documents. By submitting a bid, each bidder
acknowledges that:

1) The opinions expressed in the geotechnical report are solely those of the Geotechnical Engineer
and represent its interpretation of subsurface conditions based on the tests and analyses that it
has conducted.

1) The information contained in the geotechnical report may not be adequate for Bidder’s purposes
during the bidding process and Bidder is encouraged to perform its own subsurface explorations,
examinations, investigations, tests, and analyses prior to bidding to develop its own opinion of the
nature of the soil conditions at the Project site. Contact Owner to make an appointment to enter
the site for the purpose of conducting its own investigation of subsurface conditions.

Ill) Neither Bordeaux Construction, Owner nor Architect guarantees or warrants the accuracy or
completeness of the information in the geotechnical report. Bordeaux Construction, Owner and
Architect expressly disclaim any responsibility for whether or not the data in the geotechnical
report is representative of the conditions and materials that are actually encountered during
construction.

IV) The geotechnical report is not part of the Bid Documents and shall not become part of the Contract
Documents.
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Comstruction Campany,

14.3

Article 15
15.1

Each bidder may, at its own expense, make such additional surveys and investigations as it may deem
necessary to determine his bid price for the performance of the work. Any on-site investigation shall be
done at the convenience of the owner upon request made to the Bordeaux Construction. Any reasonable
request for access to the site will be honored by the owner.

DEFINITIONS
“Bidding documents” include the Bidding Requirements and the proposed Contract Documents and will
consist of:
1)  Bordeaux Construction “Bid Manual” including:
(i) Instructions to Bidders
(i) Bid Packages (Scopes of Work)
(iii) All Subcontract Agreement Documents & Forms
(iv) Bid Proposal Form and Bid Affidavits and Certifications
(v) All Minority Business Enterprise (MBE) requirements
(vi) Site Logistics Plan
(vii) Baseline & Milestone Schedule
1) Designer’s Project Manual
(i)  All Specification Divisions (including Division 1)
Ill) Designer’s Project Drawings
(i) All Drawings (including code summary, life safety, and all consultants’ sheets)
IV) All Addenda and Bordeaux Construction CM Clarifications

15.2  “Work” or the “Project” is all work required for construction of the Pender County K-8 School project as
described in the Bidding and Contract Documents

15.3 “Addenda” are written or graphic instruments issued by the Architect prior to the execution of the
Contract which modify or interpret the Bidding Documents by additions, deletions, clarifications or
corrections

15.4 “CM Clarification” is written or graphic instrument issued by Bordeaux Construction prior to receipt of
bids which modifies or interprets the Bid Scope of Work by addition, deletion, clarification or correction

15.5 “Bid” is a complete and properly executed proposal to do the Work for the sums stipulated therein,
submitted in accordance with the Bid Documents

15.6 “Base Bid” is the sum stated in the Bid for which the Bidder offers to perform the Work described in the
Bidding Documents as the base, to which Work may be added or from which Work may be deleted for
sums stated in Alternate Bids

15.7 “Alternate Bid” or “Alternate” is an amount stated in the Bid to be added to or deducted from the amount
of the Base Bid if the corresponding change in the Work, as described in the Bidding Documents, is
accepted.

15.8 “Bidder” or “Contractor” is a person or entity who submits a Bid in conformance with the Bidding
Documents. All Bidders must be pre-qualified

15.9 “Unit Price” is an amount stated in the Bid as a price per unit of measurement for materials, equipment
or services or a portion of the Work as described in the Bidding Documents.

PENDER COUNTY K-8 SCHOOL PAGE9 OF 10
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15.10 “Unit Price Allowance” is an amount to be included in the Bid calculated at the unit of measurement for
materials, equipment or services or a portion of the Work as described in the Bidding Documents.
Unused Allowances are to be credited in full at the end of the project.

15.11 “Lump Sum Allowance” is an amount to be included in the Bid for materials, equipment or services or a
portion of the Work as described in the Bidding Documents. Unused Allowances are to be credited in
full at the end of the project

15.12 “Bordeaux Construction,” “BCC,” “CM,” “CMAR,” or “DB” are references to Bordeaux Construction acting
as either Construction Manager or Design-Builder for the project

On behalf of Bordeaux Construction and Pender County Schools, we sincerely thank you for the time and effort in
preparing your bid. Please do not hesitate to contact Cliff Merrill at estimating@bordeauxconstruction.com should
you have any questions regarding bidding the project.

END OF INSTRUCTIONS TO BIDDERS

PENDER COUNTY K-8 ScHooL PAGE 10 0F 10
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Substitution Request Form — Prior to Receipt of Bids

General Information

Project Name

A/E Project Number

Specified Product/Item Information

Specification Title

Section

Page

Article / Paragraph

Description

Propos

ed Substitution Information

Proposed Substitution

Reason for not providing
specified product/item

Comparative Data

Attach a point-by-point comparative data list. Include all differences
between the proposed substitution and the specified product/item. If

not provided, this Request will be rejected.

Manufacturer

Manufacturer Address

Manufacturer Phone

Manufacturer Representative Email address

Trade / Model Name

Model Number

Installer (if known)

Installer Address
Installer Phone
. [l [] L] []
History New product 2-5 years 5-10 yrs 10 yrs or longer
Proposed substitution
affects other parts of the Work [ Yes LI No

If yes, explain

Proposed Substitution Similar Installation

Have you used this product/item
on any other projects

[] Yes [] No

Project

Project Address

Architect/Engineer

A/E Phone

Page 1 of 2
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Owner

Owner Phone

Date installed

Attached Supporting Data

[] Drawings | [] Product Data/Specs | [ ] Samples | [] Tests | [] Reports | []

Entity submitting this Substitution Request certifies all of the following:

e Proposed substitution has been fully investigated and determined to be equivalent or superior in all respects
to the specified product, except as may otherwise be specifically and clearly indicated herein.

e Ifapplicable, proposed substitution shall not adversely affect LEED requirements nor shall it prevent
achieving the relative number of applicable LEED point[s] the specified product would have received.

e Proposed substitution’s function, appearance, and quality are equal or superior in all respects to the specified
product, except as may otherwise be specifically and clearly indicated herein.

e Same or superior warranty and/or guarantees shall be furnished for proposed substitution as is required for
the specified product/item.

e Same maintenance service and source replacement parts, as applicable, are available; including local
availability.

e Proposed substitution shall have no adverse effect on other trades.

e Proposed substitution shall not affect dimensions and functional clearances.

e Coordination, installation, and changes to the Work as necessary for the accepted proposed substitution shall
be complete in all respects.

Entity’s Information

Submitted by

Signed By

Date

Email address of Signee above

Company Name

Address

Phone

Architect / Engineer Review and Action

If this Substitution request is acceptable, it shall be included in an Addendum. If the proposed substitution is
not included in an Addendum, then the proposed substitution was rejected; was not submitted in accordance
with the Bidding/Procurement Documents; and/or this Form was not complete. This Form shall be completely
filled in to be considered for acceptance.

Acceptance of this Substitution request is an acceptance of the manufacturer and product/item only for general
conformance with the design concept reflected in the Bidding/Procurement Documents. The A/E has made no
attempt to verify specific performance data, or to check details of the proposed substitution as to special
features, capacities, physical dimensions, or code and/or regulatory compliance — all of which remain the
responsibility of the submitting entity and the Contractor (if not the submitting entity).

END OF SUBSTITUTION REQUEST FORM

Page 2 of 2
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SECTION 2
MBE REQUIREMENTS

e MBE PARTICIPATION PLAN
e MBE SAMPLE FORMS FOR CONTRACT DOCUMENTATION & PAYMENT
o REFER TO BID MANUAL, SECTION 07 —EXHIBITS
= EXHIBIT D (APPLICATION FOR PAYMENT), “APPENDIX E”
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Construction Company, Inc

4 Copley Parkway, Suite 100, Morrisville, NC 27560 | (919) 220-1141 | (919) 220-1147 fax
www.bordeauxconstruction.com

Pender County PK-8 School
Minority Business Participation Plan

Bordeaux Construction Company is committed to promoting practices that will provide full and equal access to
business opportunities on projects which the company is jointly or individually affiliated. Our Historically
Underutilized Business (HUB) participation program has been specifically designed to ensure that Historically
Underutilized Businesses have increased and equal opportunities for participation in our projects.

Additional support for becoming certified through the State of North Carolina or filling out the prequalification
form is available by contacting Rachel Sayre at rachel@bordeauxconstruction.com

HUB PLAN PURPOSE:

The purpose of this Historically Underutilized Business (HUB) Plan is to promote the utilization of HUB businesses
on the Pender County PK-8 School project. The Plan calls for increased participation opportunities of HUB firms.
This strategy sets forth procedures to broaden the opportunities for local HUB businesses to better participate in
the construction industry as prime contractors and subcontractors.

HUB STRATEGIC PLAN OBJECTIVES and GOALS:
The Plan Objectives are to:
1. Increase the overall participation of Historically Underutilized Businesses
a. Extensive outreach and local contracting opportunity conferences
b. Increase awareness of the project and plan availability
2. Provide equal opportunities to HUBs
a. Develop applicable reduced barrier packages as applicable
b. Waive bonding requirements on selected bid packages
3. Provide concise and efficient measures for monitoring compliance with the HUB program and its
established goals
4. Foster growth for HUBs through a mentor/protégé relationship with established prime contractors
5. Establish working partner relationships with the local small business community through increased

communication
6. Collaborate with local area and HUB contractors to achieve an equitable distribution of construction
contract awards
The Plan Participation Goals are:
1. Bordeaux has established a goal of 20% overall participation for this project with a minimum goal
of 10% for individual trades
2. Pender County Schools has a minimum HUB participation goal of 10% for individual trades

PLAN ADMINISTRATION:
The Plan will be administered by Bordeaux Construction (Bordeaux) with full support of the Pender County PK-8
School Team. To ensure maximum success and accomplishment of the Plan’s objectives, the following guidelines
and activities will be implemented:

1. HUB Identification
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Proactive Procurement and Recruitment
Technical Assistance
General Condition Purchases
First and Second Tier Strategy
Monitor and Reporting
a. Scope Process
b. Cost for HUB Subcontractor
c. Suppliers
d. Provide final documentation including final MBE participation
7. Subcontractor Bidding Requirements

ok wNwN

PLAN GUIDELINES and ACTIVITIES

HUB IDENTIFICATION

Potential HUB firms will be identified using resources such as:
Bordeaux's HUB database

NC Department of Administration Office HUB Vendor link
Women'’s Business Enterprise National Council

Small Business Administration

HwnN

a. Women'’s Business Center

b. Small Disadvantages Businesses

c. Veterans Business Development

d. Historically Underutilized Business Zone Program
Minority Business Development of NC
6. North Carolina Institute of Minority Economic Development

(9]

PROACTIVE PROCUREMENT AND RECRUITMENT
Bordeaux will go beyond the “good faith” effort to pursue a proactive HUB recruitment involving the following:
1. Majority firms to identify their needs for subcontractor opportunities
2. Host HUB project information sessions
3. Distribute lists of qualified HUBs to prime bidders at the Pre-Bid Meeting
4. Place bid documents at the following plan rooms:
a. Bordeaux Construction--Morrisville office
b. Bordeaux Construction—On-line Plan Room (SmartBid)

Awareness of opportunities is essential to HUB participation by ensuring that advertisements and notifications of
bid opportunities are conducted in a timely manner (fourteen to thirty days prior) to allow sufficient time for
response by HUBs. Bordeaux will solicit HUB interest as follows:
1. Advertise HUB Outreach Meetings, our Prequalification information process, and Bid Solicitations in
media platforms such as:
a. Local/Regional newspapers
b. Digital Plan Rooms (iSqFt, Dodge & IPS)
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¢. NC Office for Historically Underutilized Businesses
d. United Minority Contractors of North Carolina
e. Electronic mail
2. Advertise HUB Outreach Meetings, our Prequalification information process and Bid solicitations in
such venues as:
a. Bordeaux Construction—Morrisville office

Bordeaux will:

1.  Work to ensure that qualified HUB firms are HUB certified

2. Further search for additional qualified HUBs which may have interest in bidding either as a prime
contractor and/or lower-tier subcontractor
Follow-up to determine the interested HUB firms once the bidding process is underway
Send Pre-qualification packages to interested local contractors having current HUB certification
Follow-up through telephone solicitation and e-mail to encourage attendance at pre-bid meetings
Inform HUB firms on the project’s status once the bidding process is underway

o v kW

TECHNICAL ASSISTANCE
Bordeaux will provide technical assistance to HUBs through as follows:
1. Scope review for 1*tand 2" Tier HUB contractors
2. Provide training for “Schedule of Values” required to be submitted with each pay application
3. Provide quick pay and joint-check options
4. Offer referral assistance for HUBs to match them with appropriate vendors, service providers and/or
prime subcontractors:
5. Provide aid in the application process for Statewide Uniform Certification (NC SWUCQ)

GENERAL CONDITIONS PURCHASES
Bordeaux will involve qualified HUB contractors and vendors in the project through purchases of General
Conditions items such as, but not limited to:
1. Security
Temporary Construction Fencing
Construction Clean-Up Services
Construction Trash Removal
Office Supplies
Office Furniture and Equipment
First-Aid and Safety Supplies
Dumpster Rental and Hauling
Final Clean-Up

VO NOU AW

FIRST and SECOND-TIER STRATEGY
Bordeaux will:
1. Provide subcontractor opportunities (1 Tier)
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Determine the overall prequalification process for HUB firms
Provide lists of qualified interested HUB lower-tier contractors and suppliers to the prime contractors
and will provide time for networking between interested HUBs and prime bidders at the pre-bid
meetings

a. HUB list can be found at https://www.ips.state.nc.us/vendor/SearchVendor.aspx and then

selecting “HUB Certification” — “Yes” and relevant “Construction/Design Services

Operate a second-tier contracting program which is consistent with the overall HUB plan. Large
business subcontractors will provide opportunities for HUBs. Any project goals will become a goal
for these large firms. Such firms will have to demonstrate good faith efforts should they be unable to
meet the goal

MONITORING AND REPORTING
Bordeaux will use an accountability/reporting “system” to document the Plan’s actual accomplishments as

follows:

Auditing major trade contractors’ bidding records to assure a minimum good faith effort
Reviewing awards to lower-tiered contractors and vendors to assure compliance with participation
levels stated in Bid Affidavits
Reporting HUB participation by ethnicity, gender, scope of service, and dollar volumes
Issuing monthly reports on the HUB participation status
a. Monthly reports to be submitted by the 10" day of each month
Providing mediation of any conflict or discrepancy regarding HUB performance or reporting and
reporting of such actions
Providing compliance reports
Presenting a final report on the Plan’s HUB results
Conducting monthly site meetings with the Project Team to verify HUB participation as contracted

Subcontractor Bidding Requirements

Provide with the bid - Under GS 143-128.2(c) the undersigned bidder shall identify on its bid (Identification of

Minority Business Participation Form) the minority businesses that it will use on the project with the total dollar
value of the bids that will be performed by the minority businesses. Also, Affidavit A listing the good faith efforts
made to solicit minority participation in the bid effort.

Note: A contractor that performs all of the Work with its own workforce may submit Affidavit (B) to that effect in
lieu of Affidavit (A) required above. The Minority Business Participation form must be submitted even if there is
zero participation.

After the bid opening — Design-Builder will consider all bids and alternates and determine the lowest responsible,

responsive bidder. Upon notification of being the apparent low bidder, Bidder shall then file within 72 hours of this
notification, one of the following affidavits:
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Affidavit (C) that includes a description of the portion of work to be executed by minority businesses, expressed as
a percentage of the total contract price, which is equal to or more than the 10% goal established. This affidavit shall
give rise to the presumption that Bidder has made the required good faith effort and Affidavit D is not necessary;

*Or*

Affidavit (D) that includes a description of the portion of work to be executed by minority businesses, expressed as
a percentage of the total contract price, which is less than the 10% goal established, with documentation of its
Good Faith Effort to meet the goal shall be provided. Documentation must include evidence of all good faith efforts
that were implemented including advertisements, solicitations and other specific actions demonstrating recruitment
and selection of minority businesses for participation in the contract.

Note: Bidders must always submit with their bid the Identification of Minority Business Participation form listing
all Minority Business contractors, vendors and suppliers that will be used. Affidavit A or Affidavit B, as applicable,
must also be submitted with the bid. Failure to file a required affidavit or documentation with the bid or after
being notified as apparent low bidder is grounds for rejection of the bid.
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SECTION 3
BID FORMS

® BID CHECKLIST
® REQUIRED AFFIDAVITS & CERTIFICATIONS
= E-VERIFY AFFIDAVIT

= NON-COLLUSIVE AFFIDAVIT
= FORM OF NON-COLLUSION/NON-SUSPENSION
= |RAN DIVESTMENT ACT CERTIFICATION

e REQUIRED MBE FORMS
= |DENTIFICATION OF MBE PARTICIPATION
= AFFIDAVIT A OR AFFIDAVIT B

e FORM OF BiD BOND (IF APPLICABLE)

e POosT-BID REQUIRED MBE FORMS (APPARENT LOW BIDDER ONLY)
=  AFFIDAVIT C OR AFFIDAVIT D

® TRADE SPECIFIC BID FORMS
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FORM OF PROPOSAL

Project: Pender County K-8 School
NC Highway 210
Hampstead, NC 28443

Bids Submitted To: Bordeaux Construction Company, Inc.
BID PACKAGE: BP — 01B Final Cleaning
BIDDER:

NC License #:

(License applies to BP 02 Surveying, BP 21A Fire Protection, BP 22A Plumbing, BP 23A HVAC, BP23B HVAC & Plumbing,
BP 26A Electrical, BP-28A Security Electronics, or others as required by NC Statute)

Date: Tuesday, August 27"
Bid Time: 2:00 pm

The undersigned, as Bidder, hereby declares that the only person or persons interested in this proposal as principal
or principals is or are named herein and that no other person than herein mentioned has any interest in this proposal
or in the contract to be entered into; that this proposal is made without connection with any other person, company
or parties making a bid or proposal; and that it is in all respects fair and in good faith without collusion or fraud.
Bidder further declares that he/she has examined the site of the work and the contract documents relative thereto,
has read all special provisions furnished prior to the opening of bids, and that Bidder has satisfied themselves relative
to the work to be performed.

Bidder proposes and agrees, if this proposal is accepted, to contract with Bordeaux Construction in the form of
contract specified in the Bid Manual to furnish all necessary materials, equipment, machinery, tools, apparatus,
means of transportation and labor necessary to complete the construction of:

Bid Package 01 — General Inclusions
Bid Package 01B Final Cleaning

in full, in complete accordance with the plans, specifications and contract documents, within the contract time as
detailed in the Pender County K-8 School Bid Schedule, to the full and entire satisfaction of Owner and Bordeaux
Construction with a definite understanding that no money will be allowed for extra work except as set forth in the
General Conditions and the Contract Documents.

Bid Package: 01B Final Cleaning

BASE BID PRICE
The Base Bid Price includes all Work required by and in strict accordance with the Bid Documents for this
Project, for the Lump Sum of:

S (Figures only)

Pender County K-8 School Page 10of4
8/5/2024
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Comstruction Campany,

ALTERNATES

Should any of the alternates as described in the contract documents be accepted, the amount written
below shall be the amount to be "added to" the base bid. Alternate price should include all cost of
overhead and profit. Bordeaux Construction and Owner expressly reserve the right to accept or reject
any or all Alternate Prices in any sequence. Acceptance or rejection of alternates shall not change the

contract duration nor relieve the Bidder of timely completion of work within the time periods indicated
in the contract documents.

Not Applicable

ALLOWANCES

Allowances should include all cost of work, overhead and profit to make a complete installation and shall
be based upon indicated Quantities and Unit Prices, unless otherwise noted. Use of any allowance shall
be as directed by Bordeaux Construction.

All listed allowances shall be included as part of the Base Bid Price:

Not Applicable

UNIT PRICES

Unit prices quoted and accepted shall apply throughout the life of the contract, except as otherwise
specifically noted. Unit prices shall be applied, as appropriate, to compute the total value of changes in
the base bid quantity of the work all in accordance with the contract documents. Bordeaux Construction
reserves the right to reject, negotiate or accept all unit prices prior to contract award.

Not Applicable

Pender County K-8 School Page 2 of 4
8/5/2024
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MINORITY BUSINESS PARTICIPATION REQUIREMENTS

Provide with the bid - Under GS 143-128.2(c) the undersigned bidder shall identify on its bid
(Identification of Minority Business Participation Form) the minority businesses that it will use on
the project with the total dollar value of the bids that will be performed by the minority businesses.
Also list the good faith efforts (Affidavit A) made to solicit minority participation in the bid effort.

NOTE: A contractor that performs all of the work with its own workforce may submit an Affidavit (B) to
that effect in lieu of Affidavit (A) required above. The MB Participation Form must still be submitted
even if there is zero participation.

After the bid opening - Bordeaux Construction will consider all bids and alternates and determine
the lowest responsible, responsive bidder. Upon natification of being the apparent low bidder,
the bidder shall then file within 72 hours of the notification of being the apparent lowest bidder,
the following:

An Affidavit (C) that includes a description of the portion of work to be executed by minority
businesses, expressed as a percentage of the total contract price, which is equal to or more than
the 10% goal established. This affidavit shall give rise to the presumption that the bidder has
made the required good faith effort and Affidavit D is not necessary;
* OR *

If less than the 10% goal, Affidavit (D) of its good faith effort to meet the goal shall be provided.
The document must include evidence of all good faith efforts that were implemented, including
any advertisements, solicitations and other specific actions demonstrating recruitment and
selection of minority businesses for participation in the contract.

Note: Bidders must always submit with their bid the Identification of Minority Business
Participation Form listing all MB contractors, vendors and suppliers that will be used. Affidavit
A or Affidavit B, as applicable, also must be submitted with the bid. Failure to file a required
affidavit or documentation with the bid or after being notified apparent low bidder is grounds for
rejection of the bid.

Pender County K-8 School Page 3 of 4
8/5/2024
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BID PROPOSAL

Proposal Signature Page

Bidder further proposes and agrees to commence work under this contract on a date to be specified by

Bordeaux Construction, and shall pursue the scope of work included in its contract in accordance with

the schedule prepared by Bordeaux Construction.

Respectfully submitted this,

Day of )

(Write the Date of the Month in Words)

WITNESS:

(Witness Signs here if you are a Proprietorship or Partnership)

ADDRESS:

ATTEST:

By:

TITLE:

(Corporate Secretary or Asst. Secretary Only

(Write the Name of the Current Month & Year)

By:

(Printed Name of Person Signing Bid)

(Signature)

TITLE:

(Owner, Partner, President or Vice President)

LICENSE #:

FEDERAL ID#:

(CORPORATE SEAL)

Bid Manual received and used in computing bid (Initial here)

Addendum received and used in computing bid. Failure to acknowledge receipt of addendum may
result in bid being considered non-responsive. (Initial each as applicable)

Addendum No. 1 Addendum No. 2 Addendum No. 3 Addendum No. 4

Bordeaux Construction Clarification received and used in computing bid. Failure to acknowledge receipt

of clarification may result in bid being considered non-responsive. (Initial each as applicable)

Clarification No. 1
Clarification No. 5

Clarification No. 2 Clarification No. 3 Clarification No. 4
Clarification No. 6 Clarification No. 7 Clarification No. 8

Pender County K-8 School
8/5/2024

Page 4 of 4
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Comstruciion campany, BID PROPOSAL

FORM OF PROPOSAL

Project: Pender County K-8 School
NC Highway 210
Hampstead, NC 28443

Bids Submitted To: Bordeaux Construction Company, Inc.

BID PACKAGE: BP — 03A Turnkey Concrete
BIDDER:

NC License #:

(License applies to BP 02 Surveying, BP 21A Fire Protection, BP 22A Plumbing, BP 23A HVAC, BP23B HVAC & Plumbing,
BP 26A Electrical, BP-28A Security Electronics, or others as required by NC Statute)

Date: Tuesday, August 27"
Bid Time: 2:00 pm

The undersigned, as Bidder, hereby declares that the only person or persons interested in this proposal as principal
or principals is or are named herein and that no other person than herein mentioned has any interest in this proposal
or in the contract to be entered into; that this proposal is made without connection with any other person, company
or parties making a bid or proposal; and that it is in all respects fair and in good faith without collusion or fraud.
Bidder further declares that he/she has examined the site of the work and the contract documents relative thereto,
has read all special provisions furnished prior to the opening of bids, and that Bidder has satisfied themselves relative
to the work to be performed.

Bidder proposes and agrees, if this proposal is accepted, to contract with Bordeaux Construction in the form of
contract specified in the Bid Manual to furnish all necessary materials, equipment, machinery, tools, apparatus,
means of transportation and labor necessary to complete the construction of:

Bid Package 01 — General Requirements
Bid Package 03A Turnkey Concrete

in full, in complete accordance with the plans, specifications and contract documents, within the contract time as
detailed in the Pender County K-8 School Bid Schedule, to the full and entire satisfaction of Owner and Bordeaux
Construction with a definite understanding that no money will be allowed for extra work except as set forth in the
General Conditions and the Contract Documents.

Bid Package: 03A Turnkey Concrete

BASE BID PRICE
The Base Bid Price includes all Work required by and in strict accordance with the Bid Documents for this
Project, for the Lump Sum of:

S (Figures only)

Pender County K-8 School Page 10of4
8/5/2024
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Comstruction Campany,

ALTERNATES

Should any of the alternates as described in the contract documents be accepted, the amount written
below shall be the amount to be "added to" the base bid. Alternate price should include all cost of
overhead and profit. Bordeaux Construction and Owner expressly reserve the right to accept or reject
any or all Alternate Prices in any sequence. Acceptance or rejection of alternates shall not change the
contract duration nor relieve the Bidder of timely completion of work within the time periods indicated
in the contract documents.

Not Applicable

ALLOWANCES

Allowances should include all cost of work, overhead and profit to make a complete installation and shall
be based upon indicated Quantities and Unit Prices, unless otherwise noted. Use of any allowance shall
be as directed by Bordeaux Construction.

All listed allowances shall be included as part of the Base Bid Price:

1. Unsuitable soils (Trench) remove & dispose OFF-SITE; 100 CY S .

2. Replacement of unsuitable soils (Trench) with select import fill; 100 CY  $ .

3. Replacement of unsuitable soils (Trench) with #57 stone; 100 CY S .

4. Flowable Fill: 50 CY S .

5. Aggregate Base Course Stone (NCDOT CABC); 200 CY S .
UNIT PRICES

Unit prices quoted and accepted shall apply throughout the life of the contract, except as otherwise
specifically noted. Unit prices shall be applied, as appropriate, to compute the total value of changes in
the base bid quantity of the work all in accordance with the contract documents. Bordeaux Construction
reserves the right to reject, negotiate or accept all unit prices prior to contract award.

UP-01 Unsuitable soils (Trench) remove & dispose OFF-SITE S / CY
UP-02 Replacement of unsuitable soils (Trench) with select import fill S / CY
UP-03 Replacement of unsuitable soils (Trench) with #57 stone S / CY
UP-04 Flowable Fill S / CY
UP-05 Aggregate Base Course Stone (NCDOT CABC) S / CY
Pender County K-8 School Page 2 of 4

8/5/2024
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MINORITY BUSINESS PARTICIPATION REQUIREMENTS

Provide with the bid - Under GS 143-128.2(c) the undersigned bidder shall identify on_its bid
(Identification of Minority Business Participation Form) the minority businesses that it will use on
the project with the total dollar value of the bids that will be performed by the minority businesses.
Also list the good faith efforts (Affidavit A) made to solicit minority participation in the bid effort.

NOTE: A contractor that performs all of the work with its own workforce may submit an Affidavit (B) to
that effect in lieu of Affidavit (A) required above. The MB Participation Form must still be submitted
even if there is zero participation.

After the bid opening - Bordeaux Construction will consider all bids and alternates and determine
the lowest responsible, responsive bidder. Upon natification of being the apparent low bidder,
the bidder shall then file within 72 hours of the notification of being the apparent lowest bidder,
the following:

An Affidavit (C) that includes a description of the portion of work to be executed by minority
businesses, expressed as a percentage of the total contract price, which is equal to or more than
the 10% goal established. This affidavit shall give rise to the presumption that the bidder has
made the required good faith effort and Affidavit D is not necessary;
* OR *

If less than the 10% goal, Affidavit (D) of its good faith effort to meet the goal shall be provided.
The document must include evidence of all good faith efforts that were implemented, including
any advertisements, solicitations and other specific actions demonstrating recruitment and
selection of minority businesses for participation in the contract.

Note: Bidders must always submit with their bid the Identification of Minority Business
Participation Form listing all MB contractors, vendors and suppliers that will be used. Affidavit
A or Affidavit B, as applicable, also must be submitted with the bid. Failure to file a required
affidavit or documentation with the bid or after being notified apparent low bidder is grounds for
rejection of the bid.

Pender County K-8 School Page 3 of 4
8/5/2024
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BID PROPOSAL

Proposal Signature Page

Bidder further proposes and agrees to commence work under this contract on a date to be specified by

Bordeaux Construction and shall pursue the scope of work included in its contract in accordance with

the schedule prepared by Bordeaux Construction.

Respectfully submitted this,

Day of )

(Write the Date of the Month in Words)

WITNESS:

(Witness Signs here if you are a Proprietorship or Partnership)

ADDRESS:

ATTEST:

By:

TITLE:

(Corporate Secretary or Asst. Secretary Only

(Write the Name of the Current Month & Year)

By:

(Printed Name of Person Signing Bid)

(Signature)

TITLE:

(Owner, Partner, President or Vice President)

LICENSE #:

FEDERAL ID#:

(CORPORATE SEAL)

Bid Manual received and used in computing bid (Initial here)

Addendum received and used in computing bid. Failure to acknowledge receipt of addendum may
result in bid being considered non-responsive. (Initial each as applicable)

Addendum No. 1 Addendum No. 2 Addendum No. 3 Addendum No. 4

Construction Manager Clarification received and used in computing bid. Failure to acknowledge receipt

of clarification may result in bid being considered non-responsive. (Initial each as applicable)

Clarification No. 1
Clarification No. 5

Clarification No. 2 Clarification No. 3 Clarification No. 4
Clarification No. 6 Clarification No. 7 Clarification No. 8

Pender County K-8 School
8/5/2024
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B ORDEAWUX

Comstruciion campany, BID PROPOSAL

FORM OF PROPOSAL

Project: Pender County K-8 School
NC Highway 210
Hampstead, NC 28443

Bids Submitted To: Bordeaux Construction Company, Inc.

BID PACKAGE: BP — 04A Turnkey Masonry
BIDDER:

NC License #:

(License applies to BP 02 Surveying, BP 21A Fire Protection, BP 22A Plumbing, BP 23A HVAC, BP23B HVAC & Plumbing,
BP 26A Electrical, BP-28A Security Electronics, or others as required by NC Statute)

Date: Tuesday, August 27"
Bid Time: 2:00 pm

The undersigned, as Bidder, hereby declares that the only person or persons interested in this proposal as principal
or principals is or are named herein and that no other person than herein mentioned has any interest in this proposal
or in the contract to be entered into; that this proposal is made without connection with any other person, company
or parties making a bid or proposal; and that it is in all respects fair and in good faith without collusion or fraud.
Bidder further declares that he/she has examined the site of the work and the contract documents relative thereto,
has read all special provisions furnished prior to the opening of bids, and that Bidder has satisfied themselves relative
to the work to be performed.

Bidder proposes and agrees, if this proposal is accepted, to contract with Bordeaux Construction in the form of
contract specified in the Bid Manual to furnish all necessary materials, equipment, machinery, tools, apparatus,
means of transportation and labor necessary to complete the construction of:

Bid Package 01 — General Inclusions
Bid Package 04A Turnkey Masonry

in full, in complete accordance with the plans, specifications and contract documents, within the contract time as
detailed in the Pender County K-8 School Bid Schedule, to the full and entire satisfaction of Owner and Bordeaux
Construction with a definite understanding that no money will be allowed for extra work except as set forth in the
General Conditions and the Contract Documents.

Bid Package: 04A Turnkey Masonry

BASE BID PRICE
The Base Bid Price includes all Work required by and in strict accordance with the Bid Documents for this
Project, for the Lump Sum of:

S (Figures only)

Pender County K-8 School Page 10of4
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B ORDEAWUX

BID PROPOSAL

Comstruction Campany,

ALTERNATES

Should any of the alternates as described in the contract documents be accepted, the amount written
below shall be the amount to be "added to" the base bid. Alternate price should include all cost of
overhead and profit. Bordeaux Construction and Owner expressly reserve the right to accept or reject
any or all Alternate Prices in any sequence. Acceptance or rejection of alternates shall not change the

contract duration nor relieve the Bidder of timely completion of work within the time periods indicated
in the contract documents.

Not Applicable

ALLOWANCES
Allowances should include all cost of work, overhead and profit to make a complete installation and shall

be based upon indicated Quantities and Unit Prices, unless otherwise noted. Use of any allowance shall
be as directed by Bordeaux Construction.

All listed allowances shall be included as part of the Base Bid Price:

#01 Remove & Restore CMU per unit face; 500 each S

UNIT PRICES

Unit prices quoted and accepted shall apply throughout the life of the contract, except as otherwise
specifically noted. Unit prices shall be applied, as appropriate, to compute the total value of changes in
the base bid quantity of the work all in accordance with the contract documents. Bordeaux Construction
reserves the right to reject, negotiate or accept all unit prices prior to contract award.

uc-1 Face Brick Color #1 $1,500 per thousand
uc-2 Face Brick Color #2 $1,500 per thousand
uUP-01 Remove & Restore CMU S /each
Pender County K-8 School Page 2 of 4
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MINORITY BUSINESS PARTICIPATION REQUIREMENTS

Provide with the bid - Under GS 143-128.2(c) the undersigned bidder shall identify on_its bid
(Identification of Minority Business Participation Form) the minority businesses that it will use on
the project with the total dollar value of the bids that will be performed by the minority businesses.
Also list the good faith efforts (Affidavit A) made to solicit minority participation in the bid effort.

NOTE: A contractor that performs all of the work with its own workforce may submit an Affidavit (B) to
that effect in lieu of Affidavit (A) required above. The MB Participation Form must still be submitted
even if there is zero participation.

After the bid opening - Bordeaux Construction will consider all bids and alternates and determine
the lowest responsible, responsive bidder. Upon natification of being the apparent low bidder,
the bidder shall then file within 72 hours of the notification of being the apparent lowest bidder,
the following:

An Affidavit (C) that includes a description of the portion of work to be executed by minority
businesses, expressed as a percentage of the total contract price, which is equal to or more than
the 10% goal established. This affidavit shall give rise to the presumption that the bidder has
made the required good faith effort and Affidavit D is not necessary;
* OR *

If less than the 10% goal, Affidavit (D) of its good faith effort to meet the goal shall be provided.
The document must include evidence of all good faith efforts that were implemented, including
any advertisements, solicitations and other specific actions demonstrating recruitment and
selection of minority businesses for participation in the contract.

Note: Bidders must always submit with their bid the Identification of Minority Business
Participation Form listing all MB contractors, vendors and suppliers that will be used. Affidavit
A or Affidavit B, as applicable, also must be submitted with the bid. Failure to file a required
affidavit or documentation with the bid or after being notified apparent low bidder is grounds for
rejection of the bid.

Pender County K-8 School Page 3 of 4
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B ORDEAWUX

Comstruction Campany, Inc

BID PROPOSAL

Proposal Signature Page

Bidder further proposes and agrees to commence work under this contract on a date to be specified by

Bordeaux Construction and shall pursue the scope of work included in its contract in accordance with

the schedule prepared by Bordeaux Construction.

Respectfully submitted this,

Day of )

(Write the Date of the Month in Words)

WITNESS:

(Witness Signs here if you are a Proprietorship or Partnership)

ADDRESS:

ATTEST:

By:

TITLE:

(Corporate Secretary or Asst. Secretary Only

(Write the Name of the Current Month & Year)

By:

(Printed Name of Person Signing Bid)

(Signature)

TITLE:

(Owner, Partner, President or Vice President)

LICENSE #:

FEDERAL ID#:

(CORPORATE SEAL)

Bid Manual received and used in computing bid (Initial here)

Addendum received and used in computing bid. Failure to acknowledge receipt of addendum may
result in bid being considered non-responsive. (Initial each as applicable)

Addendum No. 1 Addendum No. 2 Addendum No. 3 Addendum No. 4

Bordeaux Construction Clarification received and used in computing bid. Failure to acknowledge receipt

of clarification may result in bid being considered non-responsive. (Initial each as applicable)

Clarification No. 1
Clarification No. 5

Clarification No. 2 Clarification No. 3 Clarification No. 4
Clarification No. 6 Clarification No. 7 Clarification No. 8

Pender County K-8 School
8/5/2024
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B ORDEAWUX

Comstruciion campany, BID PROPOSAL

FORM OF PROPOSAL

Project: Pender County K-8 School
NC Highway 210
Hampstead, NC 28443

Bids Submitted To: Bordeaux Construction Company, Inc. — Design-Builder
BID PACKAGE: BP — 05A Turnkey Steel

BIDDER:

NC License #:

(License applies to BP 02 Surveying, BP 21A Fire Protection, BP 22A Plumbing, BP 23A HVAC, BP23B HVAC & Plumbing,
BP 26A Electrical, BP-28A Security Electronics, or others as required by NC Statute)

Date: Tuesday, August 27"
Bid Time: 2:00 pm

The undersigned, as Bidder, hereby declares that the only person or persons interested in this proposal as principal
or principals is or are named herein and that no other person than herein mentioned has any interest in this proposal
or in the contract to be entered into; that this proposal is made without connection with any other person, company
or parties making a bid or proposal; and that it is in all respects fair and in good faith without collusion or fraud.
Bidder further declares that he/she has examined the site of the work and the contract documents relative thereto,
has read all special provisions furnished prior to the opening of bids, and that Bidder has satisfied themselves relative
to the work to be performed.

Bidder proposes and agrees, if this proposal is accepted, to contract with Bordeaux Construction in the form of
contract specified in the Bid Manual to furnish all necessary materials, equipment, machinery, tools, apparatus,
means of transportation and labor necessary to complete the construction of:

Bid Package 01 — General Inclusions
Bid Package 05A Turnkey Steel

in full, in complete accordance with the plans, specifications and contract documents, within the contract time as
detailed in the Pender County K-8 School Bid Schedule, to the full and entire satisfaction of Owner and Bordeaux
Construction with a definite understanding that no money will be allowed for extra work except as set forth in the
General Conditions and the Contract Documents.

Bid Package: 05A Turnkey Steel

BASE BID PRICE
The Base Bid Price includes all Work required by and in strict accordance with the Bid Documents for this
Project, for the Lump Sum of:

S (Figures only)

Pender County K-8 School Page 10of4
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B ORDEAWUX

» BID PROPOSAL

Comstruction Campany, '

ALTERNATES

Should any of the alternates as described in the contract documents be accepted, the amount written
below shall be the amount to be "added to" the base bid. Alternate price should include all cost of
overhead, and profit. The Bordeaux Construction and Owner expressly reserve the right to accept or
reject any or all Alternate Prices in any sequence. Acceptance or rejection of alternates shall not change
the contract duration nor relieve the Bidder of timely completion of work within the time periods
indicated in the contract documents.

Not Applicable

ALLOWANCES

Allowances should include all cost of work, overhead and profit to make a complete installation and shall
be based upon indicated Quantities and Unit Prices, unless otherwise noted. Use of any allowance shall
be as directed by Bordeaux Construction.

All listed allowances shall be included as part of the Base Bid Price:

Not Applicable

UNIT PRICES

Unit prices quoted and accepted shall apply throughout the life of the contract, except as otherwise
specifically noted. Unit prices shall be applied, as appropriate, to compute the total value of changes in
the base bid quantity of the work all in accordance with the contract documents. Bordeaux Construction
reserves the right to reject, negotiate, or accept all unit prices prior to contract award.

Not Applicable

Pender County K-8 School Page 2 of 4
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MINORITY BUSINESS PARTICIPATION REQUIREMENTS

Provide with the bid - Under GS 143-128.2(c) the undersigned bidder shall identify on_its bid
(Identification of Minority Business Participation Form) the minority businesses that it will use on
the project with the total dollar value of the bids that will be performed by the minority businesses.
Also list the good faith efforts (Affidavit A) made to solicit minority participation in the bid effort.

NOTE: A contractor that performs all of the work with its own workforce may submit an Affidavit (B) to
that effect in lieu of Affidavit (A) required above. The MB Participation Form must still be submitted
even if there is zero participation.

After the bid opening - Bordeaux Construction will consider all bids and alternates and determine
the lowest responsible, responsive bidder. Upon natification of being the apparent low bidder,
the bidder shall then file within 72 hours of the notification of being the apparent lowest bidder,
the following:

An Affidavit (C) that includes a description of the portion of work to be executed by minority
businesses, expressed as a percentage of the total contract price, which is equal to or more than
the 10% goal established. This affidavit shall give rise to the presumption that the bidder has
made the required good faith effort and Affidavit D is not necessary;
* OR *

If less than the 10% goal, Affidavit (D) of its good faith effort to meet the goal shall be provided.
The document must include evidence of all good faith efforts that were implemented, including
any advertisements, solicitations and other specific actions demonstrating recruitment and
selection of minority businesses for participation in the contract.

Note: Bidders must always submit with their bid the Identification of Minority Business
Participation Form listing all MB contractors, vendors and suppliers that will be used. Affidavit
A or Affidavit B, as applicable, also must be submitted with the bid. Failure to file a required
affidavit or documentation with the bid or after being notified apparent low bidder is grounds for
rejection of the bid.

Pender County K-8 School Page 3 of 4
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B ORDEAWUX

» BID PROPOSAL

Comstruction Campany, '

Proposal Signature Page

Bidder further proposes and agrees to commence work under this contract on a date to be specified by
Bordeaux Construction and shall pursue the scope of work included in its contract in accordance with
the schedule prepared by Bordeaux Construction.

Respectfully submitted this,

Day of ,
(Write the Name of the Current Month & Year)

(Write the Date of the Month in Words)

WITNESS: By:
(Printed Name of Person Signing Bid)
(Witness Signs here if you are a Proprietorship or Partnership) (Signature)
ADDRESS: TITLE:
(Owner, Partner, President or Vice President)

LICENSE #:

FEDERAL ID#:
ATTEST:
By:

(CORPORATE SEAL)

TITLE:

(Corporate Secretary or Asst. Secretary Only
Bid Manual received and used in computing bid (Initial here)

Addendum received and used in computing bid. Failure to acknowledge receipt of addendum may
result in bid being considered non-responsive. (Initial each as applicable)

Addendum No. 1 Addendum No. 2 Addendum No. 3 Addendum No. 4

Bordeaux Construction Clarification received and used in computing bid. Failure to acknowledge receipt
of clarification may result in bid being considered non-responsive. (Initial each as applicable)

Clarification No. 2 Clarification No. 3 Clarification No. 4
Clarification No. 6 Clarification No. 7 Clarification No. 8

Clarification No. 1
Clarification No. 5

Pender County K-8 School Page 4 of 4
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B ORDEAWUX

Comstruciion campany, BID PROPOSAL

FORM OF PROPOSAL

Project: Pender County K-8 School
NC Highway 210
Hampstead, NC 28443

Bids Submitted To: Bordeaux Construction Company, Inc.

BID PACKAGE: BP — 07B Sprayed Foam Insulation
BIDDER:

NC License #:

(License applies to BP 02 Surveying, BP 21A Fire Protection, BP 22A Plumbing, BP 23A HVAC, BP23B HVAC & Plumbing,
BP 26A Electrical, BP-28A Security Electronics, or others as required by NC Statute)

Date: Tuesday, August 27"
Bid Time: 2:00 pm

The undersigned, as Bidder, hereby declares that the only person or persons interested in this proposal as principal
or principals is or are named herein and that no other person than herein mentioned has any interest in this proposal
or in the contract to be entered into; that this proposal is made without connection with any other person, company
or parties making a bid or proposal; and that it is in all respects fair and in good faith without collusion or fraud.
Bidder further declares that he/she has examined the site of the work and the contract documents relative thereto,
has read all special provisions furnished prior to the opening of bids, and that Bidder has satisfied themselves relative
to the work to be performed.

Bidder proposes and agrees, if this proposal is accepted, to contract with Bordeaux Construction in the form of
contract specified in the Bid Manual to furnish all necessary materials, equipment, machinery, tools, apparatus,
means of transportation and labor necessary to complete the construction of:

Bid Package 01 — General Inclusions
Bid Package 07B Sprayed Foam Insulation

in full, in complete accordance with the plans, specifications and contract documents, within the contract time as
detailed in the Pender County K-8 School Bid Schedule, to the full and entire satisfaction of Owner and Bordeaux
Construction with a definite understanding that no money will be allowed for extra work except as set forth in the
General Conditions and the Contract Documents.

Bid Package: 07B Sprayed Foam Insulation

BASE BID PRICE
The Base Bid Price includes all Work required by and in strict accordance with the Bid Documents for this
Project, for the Lump Sum of:

S (Figures only)

Pender County K-8 School Page 10of4
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BID PROPOSAL

Comstruction Campany,

ALTERNATES

Should any of the alternates as described in the contract documents be accepted, the amount written
below shall be the amount to be "added to" the base bid. Alternate price should include all cost of
overhead and profit. Bordeaux Construction and Owner expressly reserve the right to accept or reject
any or all Alternate Prices in any sequence. Acceptance or rejection of alternates shall not change the
contract duration nor relieve the Bidder of timely completion of work within the time periods indicated
in the contract documents.

Not Applicable

ALLOWANCES

Allowances should include all cost of work, overhead and profit to make a complete installation and shall
be based upon indicated Quantities and Unit Prices, unless otherwise noted. Use of any allowance shall
be as directed by Bordeaux Construction.

All listed allowances shall be included as part of the Base Bid Price:

#01  Thermal Barrier for Insulation (SFRM); 1,500 SF S

UNIT PRICES

Unit prices quoted and accepted shall apply throughout the life of the contract, except as otherwise
specifically noted. Unit prices shall be applied, as appropriate, to compute the total value of changes in
the base bid quantity of the work all in accordance with the contract documents. Bordeaux Construction
reserves the right to reject, negotiate or accept all unit prices prior to contract award.

uUP-01 Thermal Barrier S / SF

Pender County K-8 School Page 2 of 4
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MINORITY BUSINESS PARTICIPATION REQUIREMENTS

Provide with the bid - Under GS 143-128.2(c) the undersigned bidder shall identify on_its bid
(Identification of Minority Business Participation Form) the minority businesses that it will use on
the project with the total dollar value of the bids that will be performed by the minority businesses.
Also list the good faith efforts (Affidavit A) made to solicit minority participation in the bid effort.

NOTE: A contractor that performs all of the work with its own workforce may submit an Affidavit (B) to
that effect in lieu of Affidavit (A) required above. The MB Participation Form must still be submitted
even if there is zero participation.

After the bid opening - Bordeaux Construction will consider all bids and alternates and determine
the lowest responsible, responsive bidder. Upon natification of being the apparent low bidder,
the bidder shall then file within 72 hours of the notification of being the apparent lowest bidder,
the following:

An Affidavit (C) that includes a description of the portion of work to be executed by minority
businesses, expressed as a percentage of the total contract price, which is equal to or more than
the 10% goal established. This affidavit shall give rise to the presumption that the bidder has
made the required good faith effort and Affidavit D is not necessary;
* OR *

If less than the 10% goal, Affidavit (D) of its good faith effort to meet the goal shall be provided.
The document must include evidence of all good faith efforts that were implemented, including
any advertisements, solicitations and other specific actions demonstrating recruitment and
selection of minority businesses for participation in the contract.

Note: Bidders must always submit with their bid the Identification of Minority Business
Participation Form listing all MB contractors, vendors and suppliers that will be used. Affidavit
A or Affidavit B, as applicable, also must be submitted with the bid. Failure to file a required
affidavit or documentation with the bid or after being notified apparent low bidder is grounds for
rejection of the bid.

Pender County K-8 School Page 3 of 4
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B ORDEAWUX

Comstruction Campany, Inc

BID PROPOSAL

Proposal Signature Page

Bidder further proposes and agrees to commence work under this contract on a date to be specified by

Bordeaux Construction and shall pursue the scope of work included in its contract in accordance with

the schedule prepared by Bordeaux Construction.

Respectfully submitted this,

Day of )

(Write the Date of the Month in Words)

WITNESS:

(Witness Signs here if you are a Proprietorship or Partnership)

ADDRESS:

ATTEST:

By:

TITLE:

(Corporate Secretary or Asst. Secretary Only

(Write the Name of the Current Month & Year)

By:

(Printed Name of Person Signing Bid)

(Signature)

TITLE:

(Owner, Partner, President or Vice President)

LICENSE #:

FEDERAL ID#:

(CORPORATE SEAL)

Bid Manual received and used in computing bid (Initial here)

Addendum received and used in computing bid. Failure to acknowledge receipt of addendum may
result in bid being considered non-responsive. (Initial each as applicable)

Addendum No. 1 Addendum No. 2 Addendum No. 3 Addendum No. 4

Bordeaux Construction Clarification received and used in computing bid. Failure to acknowledge receipt

of clarification may result in bid being considered non-responsive. (Initial each as applicable)

Clarification No. 1
Clarification No. 5

Clarification No. 2 Clarification No. 3 Clarification No. 4
Clarification No. 6 Clarification No. 7 Clarification No. 8

Pender County K-8 School
8/5/2024
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B ORDEAWUX

Comstruciion campany, BID PROPOSAL

FORM OF PROPOSAL

Project: Pender County K-8 School
NC Highway 210
Hampstead, NC 28443

Bids Submitted To: Bordeaux Construction Company, Inc.
BID PACKAGE: BP — 07C Roofing
BIDDER:

NC License #:

(License applies to BP 02 Surveying, BP 21A Fire Protection, BP 22A Plumbing, BP 23A HVAC, BP23B HVAC & Plumbing,
BP 26A Electrical, BP-28A Security Electronics, or others as required by NC Statute)

Date: Tuesday, August 27"
Bid Time: 2:00 pm

The undersigned, as Bidder, hereby declares that the only person or persons interested in this proposal as principal
or principals is or are named herein and that no other person than herein mentioned has any interest in this proposal
or in the contract to be entered into; that this proposal is made without connection with any other person, company
or parties making a bid or proposal; and that it is in all respects fair and in good faith without collusion or fraud.
Bidder further declares that he/she has examined the site of the work and the contract documents relative thereto,
has read all special provisions furnished prior to the opening of bids, and that Bidder has satisfied themselves relative
to the work to be performed.

Bidder proposes and agrees, if this proposal is accepted, to contract with Bordeaux Construction in the form of
contract specified in the Bid Manual to furnish all necessary materials, equipment, machinery, tools, apparatus,
means of transportation and labor necessary to complete the construction of:

Bid Package 01 — General Inclusions
Bid Package 07C Roofing

in full, in complete accordance with the plans, specifications and contract documents, within the contract time as
detailed in the Pender County K-8 School Bid Schedule, to the full and entire satisfaction of Owner and Bordeaux
Construction with a definite understanding that no money will be allowed for extra work except as set forth in the
General Conditions and the Contract Documents.

Bid Package: 07C Roofing

BASE BID PRICE
The Base Bid Price includes all Work required by and in strict accordance with the Bid Documents for this
Project, for the Lump Sum of:

S (Figures only)

Pender County K-8 School Page 10of4
8/5/2024



B ORDEAWUX

Comstruciion campany, BID PROPOSAL

ALTERNATES

Should any of the alternates as described in the contract documents be accepted, the amount written
below shall be the amount to be "added to" the base bid. Alternate price should include all cost of
overhead and profit. Bordeaux Construction and Owner expressly reserve the right to accept or reject
any or all Alternate Prices in any sequence. Acceptance or rejection of alternates shall not change the
contract duration nor relieve the Bidder of timely completion of work within the time periods indicated
in the contract documents.

Not Applicable

ALLOWANCES

Allowances should include all cost of work, overhead and profit to make a complete installation and shall
be based upon indicated Quantities and Unit Prices, unless otherwise noted. Use of any allowance shall
be as directed by Bordeaux Construction.

All listed allowances shall be included as part of the Base Bid Price:

Not Applicable

UNIT PRICES

Unit prices quoted and accepted shall apply throughout the life of the contract, except as otherwise
specifically noted. Unit prices shall be applied, as appropriate, to compute the total value of changes in
the base bid quantity of the work all in accordance with the contract documents. Bordeaux Construction
reserves the right to reject, negotiate or accept all unit prices prior to contract award.

Not Applicable

Pender County K-8 School Page 2 of 4
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MINORITY BUSINESS PARTICIPATION REQUIREMENTS

Provide with the bid - Under GS 143-128.2(c) the undersigned bidder shall identify on_its bid
(Identification of Minority Business Participation Form) the minority businesses that it will use on
the project with the total dollar value of the bids that will be performed by the minority businesses.
Also list the good faith efforts (Affidavit A) made to solicit minority participation in the bid effort.

NOTE: A contractor that performs all of the work with its own workforce may submit an Affidavit (B) to
that effect in lieu of Affidavit (A) required above. The MB Participation Form must still be submitted
even if there is zero participation.

After the bid opening - Bordeaux Construction will consider all bids and alternates and determine
the lowest responsible, responsive bidder. Upon natification of being the apparent low bidder,
the bidder shall then file within 72 hours of the notification of being the apparent lowest bidder,
the following:

An Affidavit (C) that includes a description of the portion of work to be executed by minority
businesses, expressed as a percentage of the total contract price, which is equal to or more than
the 10% goal established. This affidavit shall give rise to the presumption that the bidder has
made the required good faith effort and Affidavit D is not necessary;
* OR *

If less than the 10% goal, Affidavit (D) of its good faith effort to meet the goal shall be provided.
The document must include evidence of all good faith efforts that were implemented, including
any advertisements, solicitations and other specific actions demonstrating recruitment and
selection of minority businesses for participation in the contract.

Note: Bidders must always submit with their bid the Identification of Minority Business
Participation Form listing all MB contractors, vendors and suppliers that will be used. Affidavit
A or Affidavit B, as applicable, also must be submitted with the bid. Failure to file a required
affidavit or documentation with the bid or after being notified apparent low bidder is grounds for
rejection of the bid.

Pender County K-8 School Page 3 of 4
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Comstruction Campany, Inc

BID PROPOSAL

Proposal Signature Page

Bidder further proposes and agrees to commence work under this contract on a date to be specified by

Bordeaux Construction and shall pursue the scope of work included in its contract in accordance with

the schedule prepared by Bordeaux Construction.

Respectfully submitted this,

Day of )

(Write the Date of the Month in Words)

WITNESS:

(Witness Signs here if you are a Proprietorship or Partnership)

ADDRESS:

ATTEST:

By:

TITLE:

(Corporate Secretary or Asst. Secretary Only

(Write the Name of the Current Month & Year)

By:

(Printed Name of Person Signing Bid)

(Signature)

TITLE:

(Owner, Partner, President or Vice President)

LICENSE #:

FEDERAL ID#:

(CORPORATE SEAL)

Bid Manual received and used in computing bid (Initial here)

Addendum received and used in computing bid. Failure to acknowledge receipt of addendum may
result in bid being considered non-responsive. (Initial each as applicable)

Addendum No. 1 Addendum No. 2 Addendum No. 3 Addendum No. 4

Bordeaux Construction Clarification received and used in computing bid. Failure to acknowledge receipt

of clarification may result in bid being considered non-responsive. (Initial each as applicable)

Clarification No. 1
Clarification No. 5

Clarification No. 2 Clarification No. 3 Clarification No. 4
Clarification No. 6 Clarification No. 7 Clarification No. 8

Pender County K-8 School
8/5/2024
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B ORDEAWUX

Comstruciion campany, BID PROPOSAL

FORM OF PROPOSAL

Project: Pender County K-8 School
NC Highway 210
Hampstead, NC 28443

Bids Submitted To: Bordeaux Construction Company, Inc.

BID PACKAGE: BP — 07D Caulk and Sealants
BIDDER:

NC License #:

(License applies to BP 02 Surveying, BP 21A Fire Protection, BP 22A Plumbing, BP 23A HVAC, BP23B HVAC & Plumbing,
BP 26A Electrical, BP-28A Security Electronics, or others as required by NC Statute)

Date: Tuesday, August 27"
Bid Time: 2:00 pm

The undersigned, as Bidder, hereby declares that the only person or persons interested in this proposal as principal
or principals is or are named herein and that no other person than herein mentioned has any interest in this proposal
or in the contract to be entered into; that this proposal is made without connection with any other person, company
or parties making a bid or proposal; and that it is in all respects fair and in good faith without collusion or fraud.
Bidder further declares that he/she has examined the site of the work and the contract documents relative thereto,
has read all special provisions furnished prior to the opening of bids, and that Bidder has satisfied themselves relative
to the work to be performed.

Bidder proposes and agrees, if this proposal is accepted, to contract with Bordeaux Construction in the form of
contract specified in the Bid Manual to furnish all necessary materials, equipment, machinery, tools, apparatus,
means of transportation and labor necessary to complete the construction of:

Bid Package 01 — General Inclusions
Bid Package 07D Caulk and Sealants

in full, complete accordance with the plans, specifications and contract documents, within the contract time as
detailed in the Pender County K-8 School Bid Schedule, to the full and entire satisfaction of Owner and Bordeaux
Construction with a definite understanding that no money will be allowed for extra work except as set forth in the
General Conditions and the Contract Documents.

Bid Package: 07D Caulk and Sealants

BASE BID PRICE
The Base Bid Price includes all Work required by and in strict accordance with the Bid Documents for this
Project, for the Lump Sum of:

S (Figures only)
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8/5/2024



B ORDEAWUX

Comstruciion campany, BID PROPOSAL

ALTERNATES

Should any of the alternates as described in the contract documents be accepted, the amount written
below shall be the amount to be "added to" the base bid. Alternate price should include all cost of
overhead and profit. Bordeaux Construction and Owner expressly reserve the right to accept or reject
any or all Alternate Prices in any sequence. Acceptance or rejection of alternates shall not change the
contract duration nor relieve the Bidder of timely completion of work within the time periods indicated
in the contract documents.

Not Applicable

ALLOWANCES

Allowances should include all cost of work, overhead and profit to make a complete installation and shall
be based upon indicated Quantities and Unit Prices, unless otherwise noted. Use of any allowance shall
be as directed by Bordeaux Construction.

All listed allowances shall be included as part of the Base Bid Price:

Not Applicable

UNIT PRICES

Unit prices quoted and accepted shall apply throughout the life of the contract, except as otherwise
specifically noted. Unit prices shall be applied, as appropriate, to compute the total value of changes in
the base bid quantity of the work all in accordance with the contract documents. Bordeaux Construction
reserves the right to reject, negotiate or accept all unit prices prior to contract award.

Not Applicable
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MINORITY BUSINESS PARTICIPATION REQUIREMENTS

Provide with the bid - Under GS 143-128.2(c) the undersigned bidder shall identify on_its bid
(Identification of Minority Business Participation Form) the minority businesses that it will use on
the project with the total dollar value of the bids that will be performed by the minority businesses.
Also list the good faith efforts (Affidavit A) made to solicit minority participation in the bid effort.

NOTE: A contractor that performs all of the work with its own workforce may submit an Affidavit (B) to
that effect in lieu of Affidavit (A) required above. The MB Participation Form must still be submitted
even if there is zero participation.

After the bid opening - Bordeaux Construction will consider all bids and alternates and determine
the lowest responsible, responsive bidder. Upon natification of being the apparent low bidder,
the bidder shall then file within 72 hours of the notification of being the apparent lowest bidder,
the following:

An Affidavit (C) that includes a description of the portion of work to be executed by minority
businesses, expressed as a percentage of the total contract price, which is equal to or more than
the 10% goal established. This affidavit shall give rise to the presumption that the bidder has
made the required good faith effort and Affidavit D is not necessary;
* OR *

If less than the 10% goal, Affidavit (D) of its good faith effort to meet the goal shall be provided.
The document must include evidence of all good faith efforts that were implemented, including
any advertisements, solicitations and other specific actions demonstrating recruitment and
selection of minority businesses for participation in the contract.

Note: Bidders must always submit with their bid the Identification of Minority Business
Participation Form listing all MB contractors, vendors and suppliers that will be used. Affidavit
A or Affidavit B, as applicable, also must be submitted with the bid. Failure to file a required
affidavit or documentation with the bid or after being notified apparent low bidder is grounds for
rejection of the bid.
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Comstruction Campany, Inc

BID PROPOSAL

Proposal Signature Page

Bidder further proposes and agrees to commence work under this contract on a date to be specified by

Bordeaux Construction and shall pursue the scope of work included in its contract in accordance with

the schedule prepared by Bordeaux Construction.

Respectfully submitted this,

Day of )

(Write the Date of the Month in Words)

WITNESS:

(Witness Signs here if you are a Proprietorship or Partnership)

ADDRESS:

ATTEST:

By:

TITLE:

(Corporate Secretary or Asst. Secretary Only

(Write the Name of the Current Month & Year)

By:

(Printed Name of Person Signing Bid)

(Signature)

TITLE:

(Owner, Partner, President or Vice President)

LICENSE #:

FEDERAL ID#:

(CORPORATE SEAL)

Bid Manual received and used in computing bid (Initial here)

Addendum received and used in computing bid. Failure to acknowledge receipt of addendum may
result in bid being considered non-responsive. (Initial each as applicable)

Addendum No. 1 Addendum No. 2 Addendum No. 3 Addendum No. 4

Bordeaux Construction Clarification received and used in computing bid. Failure to acknowledge receipt

of clarification may result in bid being considered non-responsive. (Initial each as applicable)

Clarification No. 1
Clarification No. 5

Clarification No. 2 Clarification No. 3 Clarification No. 4
Clarification No. 6 Clarification No. 7 Clarification No. 8

Pender County K-8 School
8/5/2024
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B ORDEAWUX

Comstruciion campany, BID PROPOSAL

FORM OF PROPOSAL

Project: Pender County K-8 School
NC Highway 210
Hampstead, NC 28443

Bids Submitted To: Bordeaux Construction Company, Inc.

BID PACKAGE: BP — 08A Aluminum Storefront & Glazing
BIDDER:

NC License #:

(License applies to BP 02 Surveying, BP 21A Fire Protection, BP 22A Plumbing, BP 23A HVAC, BP23B HVAC & Plumbing,
BP 26A Electrical, BP-28A Security Electronics, or others as required by NC Statute)

Date: Tuesday, August 27"
Bid Time: 2:00 pm

The undersigned, as Bidder, hereby declares that the only person or persons interested in this proposal as principal
or principals is or are named herein and that no other person than herein mentioned has any interest in this proposal
or in the contract to be entered into; that this proposal is made without connection with any other person, company
or parties making a bid or proposal; and that it is in all respects fair and in good faith without collusion or fraud.
Bidder further declares that he/she has examined the site of the work and the contract documents relative thereto,
has read all special provisions furnished prior to the opening of bids, and that Bidder has satisfied themselves relative
to the work to be performed.

Bidder proposes and agrees, if this proposal is accepted, to contract with Bordeaux Construction in the form of
contract specified in the Bid Manual to furnish all necessary materials, equipment, machinery, tools, apparatus,
means of transportation and labor necessary to complete the construction of:

Bid Package 01 — General Inclusions
Bid Package 08A Aluminum Storefront & Glazing

in full, in complete accordance with the plans, specifications and contract documents, within the contract time as
detailed in the Pender County K-8 School Bid Schedule, to the full and entire satisfaction of Owner and Bordeaux
Construction with a definite understanding that no money will be allowed for extra work except as set forth in the
General Conditions and the Contract Documents.

Bid Package: 08A Aluminum Storefront & Glazing

BASE BID PRICE
The Base Bid Price includes all Work required by and in strict accordance with the Bid Documents for this
Project, for the Lump Sum of:

S (Figures only)
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Comstruciion campany, BID PROPOSAL

ALTERNATES

Should any of the alternates as described in the contract documents be accepted, the amount written
below shall be the amount to be "added to" the base bid. Alternate price should include all cost of
overhead and profit. Bordeaux Construction and Owner expressly reserve the right to accept or reject
any or all Alternate Prices in any sequence. Acceptance or rejection of alternates shall not change the

contract duration nor relieve the Bidder of timely completion of work within the time periods indicated
in the contract documents.

Not Applicable

ALLOWANCES

Allowances should include all cost of work, overhead and profit to make a complete installation and shall
be based upon indicated Quantities and Unit Prices, unless otherwise noted. Use of any allowance shall
be as directed by Bordeaux Construction.

All listed allowances shall be included as part of the Base Bid Price:

Not Applicable

UNIT PRICES

Unit prices quoted and accepted shall apply throughout the life of the contract, except as otherwise
specifically noted. Unit prices shall be applied, as appropriate, to compute the total value of changes in
the base bid quantity of the work all in accordance with the contract documents. Bordeaux Construction
reserves the right to reject, negotiate or accept all unit prices prior to contract award.

Not Applicable
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MINORITY BUSINESS PARTICIPATION REQUIREMENTS

Provide with the bid - Under GS 143-128.2(c) the undersigned bidder shall identify on_its bid
(Identification of Minority Business Participation Form) the minority businesses that it will use on
the project with the total dollar value of the bids that will be performed by the minority businesses.
Also list the good faith efforts (Affidavit A) made to solicit minority participation in the bid effort.

NOTE: A contractor that performs all of the work with its own workforce may submit an Affidavit (B) to
that effect in lieu of Affidavit (A) required above. The MB Participation Form must still be submitted
even if there is zero participation.

After the bid opening - Bordeaux Construction will consider all bids and alternates and determine
the lowest responsible, responsive bidder. Upon natification of being the apparent low bidder,
the bidder shall then file within 72 hours of the notification of being the apparent lowest bidder,
the following:

An Affidavit (C) that includes a description of the portion of work to be executed by minority
businesses, expressed as a percentage of the total contract price, which is equal to or more than
the 10% goal established. This affidavit shall give rise to the presumption that the bidder has
made the required good faith effort and Affidavit D is not necessary;
* OR *

If less than the 10% goal, Affidavit (D) of its good faith effort to meet the goal shall be provided.
The document must include evidence of all good faith efforts that were implemented, including
any advertisements, solicitations and other specific actions demonstrating recruitment and
selection of minority businesses for participation in the contract.

Note: Bidders must always submit with their bid the Identification of Minority Business
Participation Form listing all MB contractors, vendors and suppliers that will be used. Affidavit
A or Affidavit B, as applicable, also must be submitted with the bid. Failure to file a required
affidavit or documentation with the bid or after being notified apparent low bidder is grounds for
rejection of the bid.
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B ORDEAWUX

Comstruction Campany, Inc

BID PROPOSAL

Proposal Signature Page

Bidder further proposes and agrees to commence work under this contract on a date to be specified by

Bordeaux Construction and shall pursue the scope of work included in its contract in accordance with

the schedule prepared by Bordeaux Construction.

Respectfully submitted this,

Day of )

(Write the Date of the Month in Words)

WITNESS:

(Witness Signs here if you are a Proprietorship or Partnership)

ADDRESS:

ATTEST:

By:

TITLE:

(Corporate Secretary or Asst. Secretary Only

(Write the Name of the Current Month & Year)

By:

(Printed Name of Person Signing Bid)

(Signature)

TITLE:

(Owner, Partner, President or Vice President)

LICENSE #:

FEDERAL ID#:

(CORPORATE SEAL)

Bid Manual received and used in computing bid (Initial here)

Addendum received and used in computing bid. Failure to acknowledge receipt of addendum may
result in bid being considered non-responsive. (Initial each as applicable)

Addendum No. 1 Addendum No. 2 Addendum No. 3 Addendum No. 4

Bordeaux Construction Clarification received and used in computing bid. Failure to acknowledge receipt

of clarification may result in bid being considered non-responsive. (Initial each as applicable)

Clarification No. 1
Clarification No. 5

Clarification No. 2 Clarification No. 3 Clarification No. 4
Clarification No. 6 Clarification No. 7 Clarification No. 8

Pender County K-8 School
8/5/2024
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B ORDEAWUX

Comstruciion campany, BID PROPOSAL

FORM OF PROPOSAL

Project: Pender County K-8 School
NC Highway 210
Hampstead, NC 28443

Bids Submitted To: Bordeaux Construction Company, Inc.

BID PACKAGE: BP — 08B Overhead Coiling Doors
BIDDER:

NC License #:

(License applies to BP 02 Surveying, BP 21A Fire Protection, BP 22A Plumbing, BP 23A HVAC, BP23B HVAC & Plumbing,
BP 26A Electrical, BP-28A Security Electronics, or others as required by NC Statute)

Date: Tuesday, August 27"
Bid Time: 2:00 pm

The undersigned, as Bidder, hereby declares that the only person or persons interested in this proposal as principal
or principals is or are named herein and that no other person than herein mentioned has any interest in this proposal
or in the contract to be entered into; that this proposal is made without connection with any other person, company
or parties making a bid or proposal; and that it is in all respects fair and in good faith without collusion or fraud.
Bidder further declares that he/she has examined the site of the work and the contract documents relative thereto,
has read all special provisions furnished prior to the opening of bids, and that Bidder has satisfied themselves relative
to the work to be performed.

Bidder proposes and agrees, if this proposal is accepted, to contract with Bordeaux Construction in the form of
contract specified in the Bid Manual to furnish all necessary materials, equipment, machinery, tools, apparatus,
means of transportation and labor necessary to complete the construction of:

Bid Package 01 — General Inclusions
Bid Package 08B Overhead Coiling Doors

in full, in complete accordance with the plans, specifications and contract documents, within the contract time as
detailed in the Pender County K-8 School Bid Schedule, to the full and entire satisfaction of Owner and Bordeaux
Construction with a definite understanding that no money will be allowed for extra work except as set forth in the
General Conditions and the Contract Documents.

Bid Package: 08B Overhead Coiling Doors

BASE BID PRICE
The Base Bid Price includes all Work required by and in strict accordance with the Bid Documents for this
Project, for the Lump Sum of:

S (Figures only)
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Comstruciion campany, BID PROPOSAL

ALTERNATES

Should any of the alternates as described in the contract documents be accepted, the amount written
below shall be the amount to be "added to" the base bid. Alternate price should include all cost of
overhead and profit. Bordeaux Construction and Owner expressly reserve the right to accept or reject
any or all Alternate Prices in any sequence. Acceptance or rejection of alternates shall not change the
contract duration nor relieve the Bidder of timely completion of work within the time periods indicated
in the contract documents.

Not Applicable

ALLOWANCES
Allowances should include all cost of work, overhead and profit to make a complete installation and shall

be based upon indicated Quantities and Unit Prices, unless otherwise noted. Use of any allowance shall
be as directed by Bordeaux Construction.

All listed allowances shall be included as part of the Base Bid Price:

Not Applicable

UNIT PRICES

Unit prices quoted and accepted shall apply throughout the life of the contract, except as otherwise
specifically noted. Unit prices shall be applied, as appropriate, to compute the total value of changes in
the base bid quantity of the work all in accordance with the contract documents. Bordeaux Construction
reserves the right to reject, negotiate or accept all unit prices prior to contract award.

Not Applicable
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MINORITY BUSINESS PARTICIPATION REQUIREMENTS

Provide with the bid - Under GS 143-128.2(c) the undersigned bidder shall identify on_its bid
(Identification of Minority Business Participation Form) the minority businesses that it will use on
the project with the total dollar value of the bids that will be performed by the minority businesses.
Also list the good faith efforts (Affidavit A) made to solicit minority participation in the bid effort.

NOTE: A contractor that performs all of the work with its own workforce may submit an Affidavit (B) to
that effect in lieu of Affidavit (A) required above. The MB Participation Form must still be submitted
even if there is zero participation.

After the bid opening - Bordeaux Construction will consider all bids and alternates and determine
the lowest responsible, responsive bidder. Upon natification of being the apparent low bidder,
the bidder shall then file within 72 hours of the notification of being the apparent lowest bidder,
the following:

An Affidavit (C) that includes a description of the portion of work to be executed by minority
businesses, expressed as a percentage of the total contract price, which is equal to or more than
the 10% goal established. This affidavit shall give rise to the presumption that the bidder has
made the required good faith effort and Affidavit D is not necessary;
* OR *

If less than the 10% goal, Affidavit (D) of its good faith effort to meet the goal shall be provided.
The document must include evidence of all good faith efforts that were implemented, including
any advertisements, solicitations and other specific actions demonstrating recruitment and
selection of minority businesses for participation in the contract.

Note: Bidders must always submit with their bid the Identification of Minority Business
Participation Form listing all MB contractors, vendors and suppliers that will be used. Affidavit
A or Affidavit B, as applicable, also must be submitted with the bid. Failure to file a required
affidavit or documentation with the bid or after being notified apparent low bidder is grounds for
rejection of the bid.
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Comstruction Campany, Inc

BID PROPOSAL

Proposal Signature Page

Bidder further proposes and agrees to commence work under this contract on a date to be specified by

Bordeaux Construction and shall pursue the scope of work included in its contract in accordance with

the schedule prepared by Bordeaux Construction.

Respectfully submitted this,

Day of )

(Write the Date of the Month in Words)

WITNESS:

(Witness Signs here if you are a Proprietorship or Partnership)

ADDRESS:

ATTEST:

By:

TITLE:

(Corporate Secretary or Asst. Secretary Only

(Write the Name of the Current Month & Year)

By:

(Printed Name of Person Signing Bid)

(Signature)

TITLE:

(Owner, Partner, President or Vice President)

LICENSE #:

FEDERAL ID#:

(CORPORATE SEAL)

Bid Manual received and used in computing bid (Initial here)

Addendum received and used in computing bid. Failure to acknowledge receipt of addendum may
result in bid being considered non-responsive. (Initial each as applicable)

Addendum No. 1 Addendum No. 2 Addendum No. 3 Addendum No. 4

Bordeaux Construction Clarification received and used in computing bid. Failure to acknowledge receipt

of clarification may result in bid being considered non-responsive. (Initial each as applicable)

Clarification No. 1
Clarification No. 5

Clarification No. 2 Clarification No. 3 Clarification No. 4
Clarification No. 6 Clarification No. 7 Clarification No. 8

Pender County K-8 School
8/5/2024
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B ORDEAWUX

Comstruciion campany, BID PROPOSAL

FORM OF PROPOSAL

Project: Pender County K-8 School
NC Highway 210
Hampstead, NC 28443

Bids Submitted To: Bordeaux Construction Company, Inc.

BID PACKAGE: BP — 08C Doors and Hardware
BIDDER:

NC License #:

(License applies to BP 02 Surveying, BP 21A Fire Protection, BP 22A Plumbing, BP 23A HVAC, BP23B HVAC & Plumbing,
BP 26A Electrical, BP-28A Security Electronics, or others as required by NC Statute)

Date: Tuesday, August 27"
Bid Time: 2:00 pm

The undersigned, as Bidder, hereby declares that the only person or persons interested in this proposal as principal
or principals is or are named herein and that no other person than herein mentioned has any interest in this proposal
or in the contract to be entered into; that this proposal is made without connection with any other person, company
or parties making a bid or proposal; and that it is in all respects fair and in good faith without collusion or fraud.
Bidder further declares that he/she has examined the site of the work and the contract documents relative thereto,
has read all special provisions furnished prior to the opening of bids, and that Bidder has satisfied themselves relative
to the work to be performed.

Bidder proposes and agrees, if this proposal is accepted, to contract with Bordeaux Construction in the form of
contract specified in the Bid Manual to furnish all necessary materials, equipment, machinery, tools, apparatus,
means of transportation and labor necessary to complete the construction of:

Bid Package 01 — General Inclusions
Bid Package 08C Doors and Hardware

in full, in complete accordance with the plans, specifications and contract documents, within the contract time as
detailed in the Pender County K-8 School Bid Schedule, to the full and entire satisfaction of Owner and Bordeaux
Construction with a definite understanding that no money will be allowed for extra work except as set forth in the
General Conditions and the Contract Documents.

Bid Package: 08C Doors and Hardware

BASE BID PRICE
The Base Bid Price includes all Work required by and in strict accordance with the Bid Documents for this
Project, for the Lump Sum of:

S (Figures only)
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B ORDEAWUX

Comstruciion campany, BID PROPOSAL

ALTERNATES

Should any of the alternates as described in the contract documents be accepted, the amount written
below shall be the amount to be "added to" the base bid. Alternate price should include all cost of
overhead and profit. Bordeaux Construction and Owner expressly reserve the right to accept or reject
any or all Alternate Prices in any sequence. Acceptance or rejection of alternates shall not change the
contract duration nor relieve the Bidder of timely completion of work within the time periods indicated
in the contract documents.

Alternate #2 — Owner Preferred Brand — Finish Hardware
Base Bid: Provide door hardware as scheduled by manufacturer complying with
specification requirements to support the project
Alternate: Provide BEST door locks, BEST closers and BEST Precision exit devices to support
the project.
Provide the BEST IMPLSW-2 code import

Include all requirements outlined within this bid package

If there is no cost difference between Base Bid and Alternate, then Alternate #2 bid shall be “No
Change”; otherwise, indicate the net cost difference to provide Alternate scope

(Add) Dollars (S) (figures only)

ALLOWANCES

Allowances should include all cost of work, overhead and profit to make a complete installation and shall
be based upon indicated Quantities and Unit Prices, unless otherwise noted. Use of any allowance shall
be as directed by Bordeaux Construction.

All listed allowances shall be included as part of the Base Bid Price:

Not Applicable

UNIT PRICES

Unit prices quoted and accepted shall apply throughout the life of the contract, except as otherwise
specifically noted. Unit prices shall be applied, as appropriate, to compute the total value of changes in
the base bid quantity of the work all in accordance with the contract documents. Bordeaux Construction
reserves the right to reject, negotiate or accept all unit prices prior to contract award.

Not Applicable
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MINORITY BUSINESS PARTICIPATION REQUIREMENTS

Provide with the bid - Under GS 143-128.2(c) the undersigned bidder shall identify on_its bid
(Identification of Minority Business Participation Form) the minority businesses that it will use on
the project with the total dollar value of the bids that will be performed by the minority businesses.
Also list the good faith efforts (Affidavit A) made to solicit minority participation in the bid effort.

NOTE: A contractor that performs all of the work with its own workforce may submit an Affidavit (B) to
that effect in lieu of Affidavit (A) required above. The MB Participation Form must still be submitted
even if there is zero participation.

After the bid opening - Bordeaux Construction will consider all bids and alternates and determine
the lowest responsible, responsive bidder. Upon natification of being the apparent low bidder,
the bidder shall then file within 72 hours of the notification of being the apparent lowest bidder,
the following:

An Affidavit (C) that includes a description of the portion of work to be executed by minority
businesses, expressed as a percentage of the total contract price, which is equal to or more than
the 10% goal established. This affidavit shall give rise to the presumption that the bidder has
made the required good faith effort and Affidavit D is not necessary;
* OR *

If less than the 10% goal, Affidavit (D) of its good faith effort to meet the goal shall be provided.
The document must include evidence of all good faith efforts that were implemented, including
any advertisements, solicitations and other specific actions demonstrating recruitment and
selection of minority businesses for participation in the contract.

Note: Bidders must always submit with their bid the Identification of Minority Business
Participation Form listing all MB contractors, vendors and suppliers that will be used. Affidavit
A or Affidavit B, as applicable, also must be submitted with the bid. Failure to file a required
affidavit or documentation with the bid or after being notified apparent low bidder is grounds for
rejection of the bid.
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B ORDEAWUX

Comstruction Campany, Inc

BID PROPOSAL

Proposal Signature Page

Bidder further proposes and agrees to commence work under this contract on a date to be specified by

Bordeaux Construction and shall pursue the scope of work included in its contract in accordance with

the schedule prepared by Bordeaux Construction.

Respectfully submitted this,

Day of )

(Write the Date of the Month in Words)

WITNESS:

(Witness Signs here if you are a Proprietorship or Partnership)

ADDRESS:

ATTEST:

By:

TITLE:

(Corporate Secretary or Asst. Secretary Only

(Write the Name of the Current Month & Year)

By:

(Printed Name of Person Signing Bid)

(Signature)

TITLE:

(Owner, Partner, President or Vice President)

LICENSE #:

FEDERAL ID#:

(CORPORATE SEAL)

Bid Manual received and used in computing bid (Initial here)

Addendum received and used in computing bid. Failure to acknowledge receipt of addendum may
result in bid being considered non-responsive. (Initial each as applicable)

Addendum No. 1 Addendum No. 2 Addendum No. 3 Addendum No. 4

Bordeaux Construction Clarification received and used in computing bid. Failure to acknowledge receipt

of clarification may result in bid being considered non-responsive. (Initial each as applicable)

Clarification No. 1
Clarification No. 5

Clarification No. 2 Clarification No. 3 Clarification No. 4
Clarification No. 6 Clarification No. 7 Clarification No. 8

Pender County K-8 School
8/5/2024
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B ORDEAWUX

Comstruciion campany, BID PROPOSAL

FORM OF PROPOSAL

Project: Pender County K-8 School
NC Highway 210
Hampstead, NC 28443

Bids Submitted To: Bordeaux Construction Company, Inc.

BID PACKAGE: BP — 09A Drywall & Metal Framing
BIDDER:

NC License #:

(License applies to BP 02 Surveying, BP 21A Fire Protection, BP 22A Plumbing, BP 23A HVAC, BP23B HVAC & Plumbing,
BP 26A Electrical, BP-28A Security Electronics, or others as required by NC Statute)

Date: Tuesday, August 27"
Bid Time: 2:00 pm

The undersigned, as Bidder, hereby declares that the only person or persons interested in this proposal as principal
or principals is or are named herein and that no other person than herein mentioned has any interest in this proposal
or in the contract to be entered into; that this proposal is made without connection with any other person, company
or parties making a bid or proposal; and that it is in all respects fair and in good faith without collusion or fraud.
Bidder further declares that he/she has examined the site of the work and the contract documents relative thereto,
has read all special provisions furnished prior to the opening of bids, and that Bidder has satisfied themselves relative
to the work to be performed.

Bidder proposes and agrees, if this proposal is accepted, to contract with Bordeaux Construction in the form of
contract specified in the Bid Manual to furnish all necessary materials, equipment, machinery, tools, apparatus,
means of transportation and labor necessary to complete the construction of:

Bid Package 01 — General Inclusions
Bid Package 09A Drywall & Metal Framing

in full, in complete accordance with the plans, specifications and contract documents, within the contract time as
detailed in the Pender County K-8 School Bid Schedule, to the full and entire satisfaction of Owner and Bordeaux
Construction with a definite understanding that no money will be allowed for extra work except as set forth in the
General Conditions and the Contract Documents.

Bid Package: 09A Drywall & Metal Framing

BASE BID PRICE
The Base Bid Price includes all Work required by and in strict accordance with the Bid Documents for this
Project, for the Lump Sum of:

S (Figures only)
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Comstruciion campany, BID PROPOSAL

ALTERNATES

Should any of the alternates as described in the contract documents be accepted, the amount written
below shall be the amount to be "added to" the base bid. Alternate price should include all cost of
overhead and profit. Bordeaux Construction and Owner expressly reserve the right to accept or reject
any or all Alternate Prices in any sequence. Acceptance or rejection of alternates shall not change the
contract duration nor relieve the Bidder of timely completion of work within the time periods indicated
in the contract documents.

Not Applicable

ALLOWANCES

Allowances should include all cost of work, overhead and profit to make a complete installation and shall
be based upon indicated Quantities and Unit Prices, unless otherwise noted. Use of any allowance shall
be as directed by Bordeaux Construction.

All listed allowances shall be included as part of the Base Bid Price:

Not Applicable

UNIT PRICES

Unit prices quoted and accepted shall apply throughout the life of the contract, except as otherwise
specifically noted. Unit prices shall be applied, as appropriate, to compute the total value of changes in
the base bid quantity of the work all in accordance with the contract documents. Bordeaux Construction
reserves the right to reject, negotiate or accept all unit prices prior to contract award.

Not Applicable
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MINORITY BUSINESS PARTICIPATION REQUIREMENTS

Provide with the bid - Under GS 143-128.2(c) the undersigned bidder shall identify on_its bid
(Identification of Minority Business Participation Form) the minority businesses that it will use on
the project with the total dollar value of the bids that will be performed by the minority businesses.
Also list the good faith efforts (Affidavit A) made to solicit minority participation in the bid effort.

NOTE: A contractor that performs all of the work with its own workforce may submit an Affidavit (B) to
that effect in lieu of Affidavit (A) required above. The MB Participation Form must still be submitted
even if there is zero participation.

After the bid opening - Bordeaux Construction will consider all bids and alternates and determine
the lowest responsible, responsive bidder. Upon natification of being the apparent low bidder,
the bidder shall then file within 72 hours of the notification of being the apparent lowest bidder,
the following:

An Affidavit (C) that includes a description of the portion of work to be executed by minority
businesses, expressed as a percentage of the total contract price, which is equal to or more than
the 10% goal established. This affidavit shall give rise to the presumption that the bidder has
made the required good faith effort and Affidavit D is not necessary;
* OR *

If less than the 10% goal, Affidavit (D) of its good faith effort to meet the goal shall be provided.
The document must include evidence of all good faith efforts that were implemented, including
any advertisements, solicitations and other specific actions demonstrating recruitment and
selection of minority businesses for participation in the contract.

Note: Bidders must always submit with their bid the Identification of Minority Business
Participation Form listing all MB contractors, vendors and suppliers that will be used. Affidavit
A or Affidavit B, as applicable, also must be submitted with the bid. Failure to file a required
affidavit or documentation with the bid or after being notified apparent low bidder is grounds for
rejection of the bid.
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Comstruction Campany, Inc

BID PROPOSAL

Proposal Signature Page

Bidder further proposes and agrees to commence work under this contract on a date to be specified by

Bordeaux Construction and shall pursue the scope of work included in its contract in accordance with

the schedule prepared by Bordeaux Construction.

Respectfully submitted this,

Day of )

(Write the Date of the Month in Words)

WITNESS:

(Witness Signs here if you are a Proprietorship or Partnership)

ADDRESS:

ATTEST:

By:

TITLE:

(Corporate Secretary or Asst. Secretary Only

(Write the Name of the Current Month & Year)

By:

(Printed Name of Person Signing Bid)

(Signature)

TITLE:

(Owner, Partner, President or Vice President)

LICENSE #:

FEDERAL ID#:

(CORPORATE SEAL)

Bid Manual received and used in computing bid (Initial here)

Addendum received and used in computing bid. Failure to acknowledge receipt of addendum may
result in bid being considered non-responsive. (Initial each as applicable)

Addendum No. 1 Addendum No. 2 Addendum No. 3 Addendum No. 4

Bordeaux Construction Clarification received and used in computing bid. Failure to acknowledge receipt

of clarification may result in bid being considered non-responsive. (Initial each as applicable)

Clarification No. 1
Clarification No. 5

Clarification No. 2 Clarification No. 3 Clarification No. 4
Clarification No. 6 Clarification No. 7 Clarification No. 8

Pender County K-8 School
8/5/2024
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Comstruciion campany, BID PROPOSAL

FORM OF PROPOSAL

Project: Pender County K-8 School
NC Highway 210
Hampstead, NC 28443

Bids Submitted To: Bordeaux Construction Company, Inc.
BID PACKAGE: BP — 09B Hard Tile
BIDDER:

NC License #:

(License applies to BP 02 Surveying, BP 21A Fire Protection, BP 22A Plumbing, BP 23A HVAC, BP23B HVAC & Plumbing,
BP 26A Electrical, BP-28A Security Electronics, or others as required by NC Statute)

Date: Tuesday, August 27"
Bid Time: 2:00 pm

The undersigned, as Bidder, hereby declares that the only person or persons interested in this proposal as principal
or principals is or are named herein and that no other person than herein mentioned has any interest in this proposal
or in the contract to be entered into; that this proposal is made without connection with any other person, company
or parties making a bid or proposal; and that it is in all respects fair and in good faith without collusion or fraud.
Bidder further declares that he/she has examined the site of the work and the contract documents relative thereto,
has read all special provisions furnished prior to the opening of bids, and that Bidder has satisfied themselves relative
to the work to be performed.

Bidder proposes and agrees, if this proposal is accepted, to contract with Bordeaux Construction in the form of
contract specified in the Bid Manual to furnish all necessary materials, equipment, machinery, tools, apparatus,
means of transportation and labor necessary to complete the construction of:

Bid Package 01 — General Inclusions
Bid Package 09B Hard Tile

in full, in complete accordance with the plans, specifications and contract documents, within the contract time as
detailed in the Pender County K-8 School Bid Schedule, to the full and entire satisfaction of Owner and Bordeaux
Construction with a definite understanding that no money will be allowed for extra work except as set forth in the
General Conditions and the Contract Documents.

Bid Package: 09B Hard Tile

BASE BID PRICE
The Base Bid Price includes all Work required by and in strict accordance with the Bid Documents for this
Project, for the Lump Sum of:

S (Figures only)
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BID PROPOSAL

Comstruction Campany,

ALTERNATES

Should any of the alternates as described in the contract documents be accepted, the amount written
below shall be the amount to be "added to" the base bid. Alternate price should include all cost of
overhead and profit. Bordeaux Construction and Owner expressly reserve the right to accept or reject
any or all Alternate Prices in any sequence. Acceptance or rejection of alternates shall not change the
contract duration nor relieve the Bidder of timely completion of work within the time periods indicated
in the contract documents.

Not Applicable

ALLOWANCES

Allowances should include all cost of work, overhead and profit to make a complete installation and shall
be based upon indicated Quantities and Unit Prices, unless otherwise noted. Use of any allowance shall
be as directed by Bordeaux Construction.

All listed allowances shall be included as part of the Base Bid Price:

#01 Additional Floor Leveling; 1,000 SF S

UNIT PRICES

Unit prices quoted and accepted shall apply throughout the life of the contract, except as otherwise
specifically noted. Unit prices shall be applied, as appropriate, to compute the total value of changes in
the base bid quantity of the work all in accordance with the contract documents. Bordeaux Construction
reserves the right to reject, negotiate or accept all unit prices prior to contract award.

uP-01 Additional Floor Leveling S / SF
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MINORITY BUSINESS PARTICIPATION REQUIREMENTS

Provide with the bid - Under GS 143-128.2(c) the undersigned bidder shall identify on_its bid
(Identification of Minority Business Participation Form) the minority businesses that it will use on
the project with the total dollar value of the bids that will be performed by the minority businesses.
Also list the good faith efforts (Affidavit A) made to solicit minority participation in the bid effort.

NOTE: A contractor that performs all of the work with its own workforce may submit an Affidavit (B) to
that effect in lieu of Affidavit (A) required above. The MB Participation Form must still be submitted
even if there is zero participation.

After the bid opening - Bordeaux Construction will consider all bids and alternates and determine
the lowest responsible, responsive bidder. Upon natification of being the apparent low bidder,
the bidder shall then file within 72 hours of the notification of being the apparent lowest bidder,
the following:

An Affidavit (C) that includes a description of the portion of work to be executed by minority
businesses, expressed as a percentage of the total contract price, which is equal to or more than
the 10% goal established. This affidavit shall give rise to the presumption that the bidder has
made the required good faith effort and Affidavit D is not necessary;
* OR *

If less than the 10% goal, Affidavit (D) of its good faith effort to meet the goal shall be provided.
The document must include evidence of all good faith efforts that were implemented, including
any advertisements, solicitations and other specific actions demonstrating recruitment and
selection of minority businesses for participation in the contract.

Note: Bidders must always submit with their bid the Identification of Minority Business
Participation Form listing all MB contractors, vendors and suppliers that will be used. Affidavit
A or Affidavit B, as applicable, also must be submitted with the bid. Failure to file a required
affidavit or documentation with the bid or after being notified apparent low bidder is grounds for
rejection of the bid.
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Comstruction Campany, Inc

BID PROPOSAL

Proposal Signature Page

Bidder further proposes and agrees to commence work under this contract on a date to be specified by

Bordeaux Construction and shall pursue the scope of work included in its contract in accordance with

the schedule prepared by Bordeaux Construction.

Respectfully submitted this,

Day of )

(Write the Date of the Month in Words)

WITNESS:

(Witness Signs here if you are a Proprietorship or Partnership)

ADDRESS:

ATTEST:

By:

TITLE:

(Corporate Secretary or Asst. Secretary Only

(Write the Name of the Current Month & Year)

By:

(Printed Name of Person Signing Bid)

(Signature)

TITLE:

(Owner, Partner, President or Vice President)

LICENSE #:

FEDERAL ID#:

(CORPORATE SEAL)

Bid Manual received and used in computing bid (Initial here)

Addendum received and used in computing bid. Failure to acknowledge receipt of addendum may
result in bid being considered non-responsive. (Initial each as applicable)

Addendum No. 1 Addendum No. 2 Addendum No. 3 Addendum No. 4

Bordeaux Construction Clarification received and used in computing bid. Failure to acknowledge receipt

of clarification may result in bid being considered non-responsive. (Initial each as applicable)

Clarification No. 1
Clarification No. 5

Clarification No. 2 Clarification No. 3 Clarification No. 4
Clarification No. 6 Clarification No. 7 Clarification No. 8

Pender County K-8 School
8/5/2024
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B ORDEAWUX

Comstruciion campany, BID PROPOSAL

FORM OF PROPOSAL

Project: Pender County K-8 School
NC Highway 210
Hampstead, NC 28443

Bids Submitted To: Bordeaux Construction Company, Inc.

BID PACKAGE: BP — 09C Acoustical Ceilings
BIDDER:

NC License #:

(License applies to BP 02 Surveying, BP 21A Fire Protection, BP 22A Plumbing, BP 23A HVAC, BP23B HVAC & Plumbing,
BP 26A Electrical, BP-28A Security Electronics, or others as required by NC Statute)

Date: Tuesday, August 27"
Bid Time: 2:00 pm

The undersigned, as Bidder, hereby declares that the only person or persons interested in this proposal as principal
or principals is or are named herein and that no other person than herein mentioned has any interest in this proposal
or in the contract to be entered into; that this proposal is made without connection with any other person, company
or parties making a bid or proposal; and that it is in all respects fair and in good faith without collusion or fraud.
Bidder further declares that he/she has examined the site of the work and the contract documents relative thereto,
has read all special provisions furnished prior to the opening of bids, and that Bidder has satisfied themselves relative
to the work to be performed.

Bidder proposes and agrees, if this proposal is accepted, to contract with Bordeaux Construction in the form of
contract specified in the Bid Manual to furnish all necessary materials, equipment, machinery, tools, apparatus,
means of transportation and labor necessary to complete the construction of:

Bid Package 01 — General Inclusions
Bid Package 09C Acoustical Ceilings

in full, in complete accordance with the plans, specifications and contract documents, within the contract time as
detailed in the Pender County K-8 School Bid Schedule, to the full and entire satisfaction of Owner and Bordeaux
Construction with a definite understanding that no money will be allowed for extra work except as set forth in the
General Conditions and the Contract Documents.

Bid Package: 09C Acoustical Ceilings

BASE BID PRICE
The Base Bid Price includes all Work required by and in strict accordance with the Bid Documents for this
Project, for the Lump Sum of:

S (Figures only)
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» BID PROPOSAL

Comstruction Campany, '

ALTERNATES

Should any of the alternates as described in the contract documents be accepted, the amount written
below shall be the amount to be "added to" the base bid. Alternate price should include all cost of
overhead and profit. Bordeaux Construction and Owner expressly reserve the right to accept or reject
any or all Alternate Prices in any sequence. Acceptance or rejection of alternates shall not change the

contract duration nor relieve the Bidder of timely completion of work within the time periods indicated
in the contract documents.

Not Applicable

ALLOWANCES
Allowances should include all cost of work, overhead and profit to make a complete installation and shall

be based upon indicated Quantities and Unit Prices, unless otherwise noted. Use of any allowance shall
be as directed by Bordeaux Construction.

All listed allowances shall be included as part of the Base Bid Price:

Not Applicable

UNIT PRICES

Unit prices quoted and accepted shall apply throughout the life of the contract, except as otherwise
specifically noted. Unit prices shall be applied, as appropriate, to compute the total value of changes in
the base bid quantity of the work all in accordance with the contract documents. Bordeaux Construction
reserves the right to reject, negotiate or accept all unit prices prior to contract award.

Not Applicable
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MINORITY BUSINESS PARTICIPATION REQUIREMENTS

Provide with the bid - Under GS 143-128.2(c) the undersigned bidder shall identify on_its bid
(Identification of Minority Business Participation Form) the minority businesses that it will use on
the project with the total dollar value of the bids that will be performed by the minority businesses.
Also list the good faith efforts (Affidavit A) made to solicit minority participation in the bid effort.

NOTE: A contractor that performs all of the work with its own workforce may submit an Affidavit (B) to
that effect in lieu of Affidavit (A) required above. The MB Participation Form must still be submitted
even if there is zero participation.

After the bid opening - Bordeaux Construction will consider all bids and alternates and determine
the lowest responsible, responsive bidder. Upon natification of being the apparent low bidder,
the bidder shall then file within 72 hours of the notification of being the apparent lowest bidder,
the following:

An Affidavit (C) that includes a description of the portion of work to be executed by minority
businesses, expressed as a percentage of the total contract price, which is equal to or more than
the 10% goal established. This affidavit shall give rise to the presumption that the bidder has
made the required good faith effort and Affidavit D is not necessary;
* OR *

If less than the 10% goal, Affidavit (D) of its good faith effort to meet the goal shall be provided.
The document must include evidence of all good faith efforts that were implemented, including
any advertisements, solicitations and other specific actions demonstrating recruitment and
selection of minority businesses for participation in the contract.

Note: Bidders must always submit with their bid the Identification of Minority Business
Participation Form listing all MB contractors, vendors and suppliers that will be used. Affidavit
A or Affidavit B, as applicable, also must be submitted with the bid. Failure to file a required
affidavit or documentation with the bid or after being notified apparent low bidder is grounds for
rejection of the bid.
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Comstruction Campany, Inc

BID PROPOSAL

Proposal Signature Page

Bidder further proposes and agrees to commence work under this contract on a date to be specified by

Bordeaux Construction and shall pursue the scope of work included in its contract in accordance with

the schedule prepared by Bordeaux Construction.

Respectfully submitted this,

Day of )

(Write the Date of the Month in Words)

WITNESS:

(Witness Signs here if you are a Proprietorship or Partnership)

ADDRESS:

ATTEST:

By:

TITLE:

(Corporate Secretary or Asst. Secretary Only

(Write the Name of the Current Month & Year)

By:

(Printed Name of Person Signing Bid)

(Signature)

TITLE:

(Owner, Partner, President or Vice President)

LICENSE #:

FEDERAL ID#:

(CORPORATE SEAL)

Bid Manual received and used in computing bid (Initial here)

Addendum received and used in computing bid. Failure to acknowledge receipt of addendum may
result in bid being considered non-responsive. (Initial each as applicable)

Addendum No. 1 Addendum No. 2 Addendum No. 3 Addendum No. 4

Bordeaux Construction Clarification received and used in computing bid. Failure to acknowledge receipt

of clarification may result in bid being considered non-responsive. (Initial each as applicable)

Clarification No. 1
Clarification No. 5

Clarification No. 2 Clarification No. 3 Clarification No. 4
Clarification No. 6 Clarification No. 7 Clarification No. 8

Pender County K-8 School
8/5/2024
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B ORDEAWUX

Comstruciion campany, BID PROPOSAL

FORM OF PROPOSAL

Project: Pender County K-8 School
NC Highway 210
Hampstead, NC 28443

Bids Submitted To: Bordeaux Construction Company, Inc.

BID PACKAGE: BP — 09D Resilient Flooring & Carpet
BIDDER:

NC License #:

(License applies to BP 02 Surveying, BP 21A Fire Protection, BP 22A Plumbing, BP 23A HVAC, BP23B HVAC & Plumbing,
BP 26A Electrical, BP-28A Security Electronics, or others as required by NC Statute)

Date: Tuesday, August 27"
Bid Time: 2:00 pm

The undersigned, as Bidder, hereby declares that the only person or persons interested in this proposal as principal
or principals is or are named herein and that no other person than herein mentioned has any interest in this proposal
or in the contract to be entered into; that this proposal is made without connection with any other person, company
or parties making a bid or proposal; and that it is in all respects fair and in good faith without collusion or fraud.
Bidder further declares that he/she has examined the site of the work and the contract documents relative thereto,
has read all special provisions furnished prior to the opening of bids, and that Bidder has satisfied themselves relative
to the work to be performed.

Bidder proposes and agrees, if this proposal is accepted, to contract with Bordeaux Construction in the form of
contract specified in the Bid Manual to furnish all necessary materials, equipment, machinery, tools, apparatus,
means of transportation and labor necessary to complete the construction of:

Bid Package 01 — General Inclusions
Bid Package 09D Resilient Flooring & Carpet

in full, in complete accordance with the plans, specifications and contract documents, within the contract time as
detailed in the Pender County K-8 School Bid Schedule, to the full and entire satisfaction of Owner and Bordeaux
Construction with a definite understanding that no money will be allowed for extra work except as set forth in the
General Conditions and the Contract Documents.

Bid Package: 09D Resilient Flooring & Carpet

BASE BID PRICE
The Base Bid Price includes all Work required by and in strict accordance with the Bid Documents for this
Project, for the Lump Sum of:

S (Figures only)
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Comstruciion campany, BID PROPOSAL

ALTERNATES

Should any of the alternates as described in the contract documents be accepted, the amount written
below shall be the amount to be "added to" the base bid. Alternate price should include all cost of
overhead and profit. Bordeaux Construction and Owner expressly reserve the right to accept or reject
any or all Alternate Prices in any sequence. Acceptance or rejection of alternates shall not change the

contract duration nor relieve the Bidder of timely completion of work within the time periods indicated
in the contract documents.

Not Applicable

ALLOWANCES
Allowances should include all cost of work, overhead and profit to make a complete installation and shall

be based upon indicated Quantities and Unit Prices, unless otherwise noted. Use of any allowance shall
be as directed by Bordeaux Construction.

All listed allowances shall be included as part of the Base Bid Price:

#01 Floor Moisture Mitigation; 61,250 SF S
#1S-01 Center-Court Logo; Lump Sum S 5,000
UNIT PRICES

Unit prices quoted and accepted shall apply throughout the life of the contract, except as otherwise
specifically noted. Unit prices shall be applied, as appropriate, to compute the total value of changes in
the base bid quantity of the work all in accordance with the contract documents. Bordeaux Construction
reserves the right to reject, negotiate or accept all unit prices prior to contract award.

UP-01 Floor Moisture Mitigation ) [ SF
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MINORITY BUSINESS PARTICIPATION REQUIREMENTS

Provide with the bid - Under GS 143-128.2(c) the undersigned bidder shall identify on_its bid
(Identification of Minority Business Participation Form) the minority businesses that it will use on
the project with the total dollar value of the bids that will be performed by the minority businesses.
Also list the good faith efforts (Affidavit A) made to solicit minority participation in the bid effort.

NOTE: A contractor that performs all of the work with its own workforce may submit an Affidavit (B) to
that effect in lieu of Affidavit (A) required above. The MB Participation Form must still be submitted
even if there is zero participation.

After the bid opening - Bordeaux Construction will consider all bids and alternates and determine
the lowest responsible, responsive bidder. Upon natification of being the apparent low bidder,
the bidder shall then file within 72 hours of the notification of being the apparent lowest bidder,
the following:

An Affidavit (C) that includes a description of the portion of work to be executed by minority
businesses, expressed as a percentage of the total contract price, which is equal to or more than
the 10% goal established. This affidavit shall give rise to the presumption that the bidder has
made the required good faith effort and Affidavit D is not necessary;
* OR *

If less than the 10% goal, Affidavit (D) of its good faith effort to meet the goal shall be provided.
The document must include evidence of all good faith efforts that were implemented, including
any advertisements, solicitations and other specific actions demonstrating recruitment and
selection of minority businesses for participation in the contract.

Note: Bidders must always submit with their bid the Identification of Minority Business
Participation Form listing all MB contractors, vendors and suppliers that will be used. Affidavit
A or Affidavit B, as applicable, also must be submitted with the bid. Failure to file a required
affidavit or documentation with the bid or after being notified apparent low bidder is grounds for
rejection of the bid.
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Comstruction Campany, Inc

BID PROPOSAL

Proposal Signature Page

Bidder further proposes and agrees to commence work under this contract on a date to be specified by

Bordeaux Construction and shall pursue the scope of work included in its contract in accordance with

the schedule prepared by Bordeaux Construction.

Respectfully submitted this,

Day of )

(Write the Date of the Month in Words)

WITNESS:

(Witness Signs here if you are a Proprietorship or Partnership)

ADDRESS:

ATTEST:

By:

TITLE:

(Corporate Secretary or Asst. Secretary Only

(Write the Name of the Current Month & Year)

By:

(Printed Name of Person Signing Bid)

(Signature)

TITLE:

(Owner, Partner, President or Vice President)

LICENSE #:

FEDERAL ID#:

(CORPORATE SEAL)

Bid Manual received and used in computing bid (Initial here)

Addendum received and used in computing bid. Failure to acknowledge receipt of addendum may
result in bid being considered non-responsive. (Initial each as applicable)

Addendum No. 1 Addendum No. 2 Addendum No. 3 Addendum No. 4

Bordeaux Construction Clarification received and used in computing bid. Failure to acknowledge receipt

of clarification may result in bid being considered non-responsive. (Initial each as applicable)

Clarification No. 1
Clarification No. 5

Clarification No. 2 Clarification No. 3 Clarification No. 4
Clarification No. 6 Clarification No. 7 Clarification No. 8

Pender County K-8 School
8/5/2024
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B ORDEAWUX

Comstruciion campany, BID PROPOSAL

FORM OF PROPOSAL

Project: Pender County K-8 School
NC Highway 210
Hampstead, NC 28443

Bids Submitted To: Bordeaux Construction Company, Inc.
BID PACKAGE: BP — 09E Resin Flooring
BIDDER:

NC License #:

(License applies to BP 02 Surveying, BP 21A Fire Protection, BP 22A Plumbing, BP 23A HVAC, BP23B HVAC & Plumbing,
BP 26A Electrical, BP-28A Security Electronics, or others as required by NC Statute)

Date: Tuesday, August 27"
Bid Time: 2:00 pm

The undersigned, as Bidder, hereby declares that the only person or persons interested in this proposal as principal
or principals is or are named herein and that no other person than herein mentioned has any interest in this proposal
or in the contract to be entered into; that this proposal is made without connection with any other person, company
or parties making a bid or proposal; and that it is in all respects fair and in good faith without collusion or fraud.
Bidder further declares that he/she has examined the site of the work and the contract documents relative thereto,
has read all special provisions furnished prior to the opening of bids, and that Bidder has satisfied themselves relative
to the work to be performed.

Bidder proposes and agrees, if this proposal is accepted, to contract with Bordeaux Construction in the form of
contract specified in the Bid Manual to furnish all necessary materials, equipment, machinery, tools, apparatus,
means of transportation and labor necessary to complete the construction of:

Bid Package 01 — General Inclusions
Bid Package 09E Resin Flooring

in full, in complete accordance with the plans, specifications and contract documents, within the contract time as
detailed in the Pender County K-8 School Bid Schedule, to the full and entire satisfaction of Owner and Bordeaux
Construction with a definite understanding that no money will be allowed for extra work except as set forth in the
General Conditions and the Contract Documents.

Bid Package: 09E Resin Flooring

BASE BID PRICE
The Base Bid Price includes all Work required by and in strict accordance with the Bid Documents for this
Project, for the Lump Sum of:

S (Figures only)

Pender County K-8 School Page 10of4
8/5/2024



B ORDEAWUX

Comstruciion campany, BID PROPOSAL

ALTERNATES

Should any of the alternates as described in the contract documents be accepted, the amount written
below shall be the amount to be "added to" the base bid. Alternate price should include all cost of
overhead and profit. Bordeaux Construction and Owner expressly reserve the right to accept or reject
any or all Alternate Prices in any sequence. Acceptance or rejection of alternates shall not change the
contract duration nor relieve the Bidder of timely completion of work within the time periods indicated
in the contract documents.

Not Applicable

ALLOWANCES

Allowances should include all cost of work, overhead and profit to make a complete installation and shall
be based upon indicated Quantities and Unit Prices, unless otherwise noted. Use of any allowance shall
be as directed by Bordeaux Construction.

All listed allowances shall be included as part of the Base Bid Price:

Not Applicable

UNIT PRICES

Unit prices quoted and accepted shall apply throughout the life of the contract, except as otherwise
specifically noted. Unit prices shall be applied, as appropriate, to compute the total value of changes in
the base bid quantity of the work all in accordance with the contract documents. Bordeaux Construction
reserves the right to reject, negotiate or accept all unit prices prior to contract award.

Not Applicable

Pender County K-8 School Page 2 of 4
8/5/2024



B

it Al i BID PROPOSAL

MINORITY BUSINESS PARTICIPATION REQUIREMENTS

Provide with the bid - Under GS 143-128.2(c) the undersigned bidder shall identify on_its bid
(Identification of Minority Business Participation Form) the minority businesses that it will use on
the project with the total dollar value of the bids that will be performed by the minority businesses.
Also list the good faith efforts (Affidavit A) made to solicit minority participation in the bid effort.

NOTE: A contractor that performs all of the work with its own workforce may submit an Affidavit (B) to
that effect in lieu of Affidavit (A) required above. The MB Participation Form must still be submitted
even if there is zero participation.

After the bid opening - Bordeaux Construction will consider all bids and alternates and determine
the lowest responsible, responsive bidder. Upon natification of being the apparent low bidder,
the bidder shall then file within 72 hours of the notification of being the apparent lowest bidder,
the following:

An Affidavit (C) that includes a description of the portion of work to be executed by minority
businesses, expressed as a percentage of the total contract price, which is equal to or more than
the 10% goal established. This affidavit shall give rise to the presumption that the bidder has
made the required good faith effort and Affidavit D is not necessary;
* OR *

If less than the 10% goal, Affidavit (D) of its good faith effort to meet the goal shall be provided.
The document must include evidence of all good faith efforts that were implemented, including
any advertisements, solicitations and other specific actions demonstrating recruitment and
selection of minority businesses for participation in the contract.

Note: Bidders must always submit with their bid the Identification of Minority Business
Participation Form listing all MB contractors, vendors and suppliers that will be used. Affidavit
A or Affidavit B, as applicable, also must be submitted with the bid. Failure to file a required
affidavit or documentation with the bid or after being notified apparent low bidder is grounds for
rejection of the bid.

Pender County K-8 School Page 3 of 4
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B ORDEAWUX

Comstruction Campany, Inc

BID PROPOSAL

Proposal Signature Page

Bidder further proposes and agrees to commence work under this contract on a date to be specified by

Bordeaux Construction and shall pursue the scope of work included in its contract in accordance with

the schedule prepared by Bordeaux Construction.

Respectfully submitted this,

Day of )

(Write the Date of the Month in Words)

WITNESS:

(Witness Signs here if you are a Proprietorship or Partnership)

ADDRESS:

ATTEST:

By:

TITLE:

(Corporate Secretary or Asst. Secretary Only

(Write the Name of the Current Month & Year)

By:

(Printed Name of Person Signing Bid)

(Signature)

TITLE:

(Owner, Partner, President or Vice President)

LICENSE #:

FEDERAL ID#:

(CORPORATE SEAL)

Bid Manual received and used in computing bid (Initial here)

Addendum received and used in computing bid. Failure to acknowledge receipt of addendum may
result in bid being considered non-responsive. (Initial each as applicable)

Addendum No. 1 Addendum No. 2 Addendum No. 3 Addendum No. 4

Bordeaux Construction Clarification received and used in computing bid. Failure to acknowledge receipt

of clarification may result in bid being considered non-responsive. (Initial each as applicable)

Clarification No. 1
Clarification No. 5

Clarification No. 2 Clarification No. 3 Clarification No. 4
Clarification No. 6 Clarification No. 7 Clarification No. 8

Pender County K-8 School
8/5/2024
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B ORDEAWUX

Comstruciion campany, BID PROPOSAL

FORM OF PROPOSAL

Project: Pender County K-8 School
NC Highway 210
Hampstead, NC 28443

Bids Submitted To: Bordeaux Construction Company, Inc.
BID PACKAGE: BP — 09G Painting
BIDDER:

NC License #:

(License applies to BP 02 Surveying, BP 21A Fire Protection, BP 22A Plumbing, BP 23A HVAC, BP23B HVAC & Plumbing,
BP 26A Electrical, BP-28A Security Electronics, or others as required by NC Statute)

Date: Tuesday, August 27"
Bid Time: 2:00 pm

The undersigned, as Bidder, hereby declares that the only person or persons interested in this proposal as principal
or principals is or are named herein and that no other person than herein mentioned has any interest in this proposal
or in the contract to be entered into; that this proposal is made without connection with any other person, company
or parties making a bid or proposal; and that it is in all respects fair and in good faith without collusion or fraud.
Bidder further declares that he/she has examined the site of the work and the contract documents relative thereto,
has read all special provisions furnished prior to the opening of bids, and that Bidder has satisfied themselves relative
to the work to be performed.

Bidder proposes and agrees, if this proposal is accepted, to contract with Bordeaux Construction in the form of
contract specified in the Bid Manual to furnish all necessary materials, equipment, machinery, tools, apparatus,
means of transportation and labor necessary to complete the construction of:

Bid Package 01 — General Inclusions
Bid Package 09G Painting

in full, in complete accordance with the plans, specifications and contract documents, within the contract time as
detailed in the Pender County K-8 School Bid Schedule, to the full and entire satisfaction of Owner and Bordeaux
Construction with a definite understanding that no money will be allowed for extra work except as set forth in the
General Conditions and the Contract Documents.

Bid Package: 09G Painting

BASE BID PRICE
The Base Bid Price includes all Work required by and in strict accordance with the Bid Documents for this
Project, for the Lump Sum of:

S (Figures only)

Pender County K-8 School Page 10of4
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» BID PROPOSAL

Comstruction Campany, '

ALTERNATES

Should any of the alternates as described in the contract documents be accepted, the amount written
below shall be the amount to be "added to" the base bid. Alternate price should include all cost of
overhead and profit. Bordeaux Construction and Owner expressly reserve the right to accept or reject
any or all Alternate Prices in any sequence. Acceptance or rejection of alternates shall not change the

contract duration nor relieve the Bidder of timely completion of work within the time periods indicated
in the contract documents.

Not Applicable

ALLOWANCES
Allowances should include all cost of work, overhead and profit to make a complete installation and shall

be based upon indicated Quantities and Unit Prices, unless otherwise noted. Use of any allowance shall
be as directed by Bordeaux Construction.

All listed allowances shall be included as part of the Base Bid Price:

Not Applicable

UNIT PRICES

Unit prices quoted and accepted shall apply throughout the life of the contract, except as otherwise
specifically noted. Unit prices shall be applied, as appropriate, to compute the total value of changes in
the base bid quantity of the work all in accordance with the contract documents. Bordeaux Construction
reserves the right to reject, negotiate or accept all unit prices prior to contract award.

Not Applicable

Pender County K-8 School Page 2 of 4
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MINORITY BUSINESS PARTICIPATION REQUIREMENTS

Provide with the bid - Under GS 143-128.2(c) the undersigned bidder shall identify on_its bid
(Identification of Minority Business Participation Form) the minority businesses that it will use on
the project with the total dollar value of the bids that will be performed by the minority businesses.
Also list the good faith efforts (Affidavit A) made to solicit minority participation in the bid effort.

NOTE: A contractor that performs all of the work with its own workforce may submit an Affidavit (B) to
that effect in lieu of Affidavit (A) required above. The MB Participation Form must still be submitted
even if there is zero participation.

After the bid opening - Bordeaux Construction will consider all bids and alternates and determine
the lowest responsible, responsive bidder. Upon natification of being the apparent low bidder,
the bidder shall then file within 72 hours of the notification of being the apparent lowest bidder,
the following:

An Affidavit (C) that includes a description of the portion of work to be executed by minority
businesses, expressed as a percentage of the total contract price, which is equal to or more than
the 10% goal established. This affidavit shall give rise to the presumption that the bidder has
made the required good faith effort and Affidavit D is not necessary;
* OR *

If less than the 10% goal, Affidavit (D) of its good faith effort to meet the goal shall be provided.
The document must include evidence of all good faith efforts that were implemented, including
any advertisements, solicitations and other specific actions demonstrating recruitment and
selection of minority businesses for participation in the contract.

Note: Bidders must always submit with their bid the Identification of Minority Business
Participation Form listing all MB contractors, vendors and suppliers that will be used. Affidavit
A or Affidavit B, as applicable, also must be submitted with the bid. Failure to file a required
affidavit or documentation with the bid or after being notified apparent low bidder is grounds for
rejection of the bid.

Pender County K-8 School Page 3 of 4
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B ORDEAWUX

Comstruction Campany, Inc

BID PROPOSAL

Proposal Signature Page

Bidder further proposes and agrees to commence work under this contract on a date to be specified by

Bordeaux Construction and shall pursue the scope of work included in its contract in accordance with

the schedule prepared by Bordeaux Construction.

Respectfully submitted this,

Day of )

(Write the Date of the Month in Words)

WITNESS:

(Witness Signs here if you are a Proprietorship or Partnership)

ADDRESS:

ATTEST:

By:

TITLE:

(Corporate Secretary or Asst. Secretary Only

(Write the Name of the Current Month & Year)

By:

(Printed Name of Person Signing Bid)

(Signature)

TITLE:

(Owner, Partner, President or Vice President)

LICENSE #:

FEDERAL ID#:

(CORPORATE SEAL)

Bid Manual received and used in computing bid (Initial here)

Addendum received and used in computing bid. Failure to acknowledge receipt of addendum may
result in bid being considered non-responsive. (Initial each as applicable)

Addendum No. 1 Addendum No. 2 Addendum No. 3 Addendum No. 4

Bordeaux Construction Clarification received and used in computing bid. Failure to acknowledge receipt

of clarification may result in bid being considered non-responsive. (Initial each as applicable)

Clarification No. 1
Clarification No. 5

Clarification No. 2 Clarification No. 3 Clarification No. 4
Clarification No. 6 Clarification No. 7 Clarification No. 8

Pender County K-8 School
8/5/2024
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B ORDEAWUX

Comstruciion campany, BID PROPOSAL

FORM OF PROPOSAL

Project: Pender County K-8 School
NC Highway 210
Hampstead, NC 28443

Bids Submitted To: Bordeaux Construction Company, Inc.

BID PACKAGE: BP — 091 Resin Matrix Terrazzo Floors
BIDDER:

NC License #:

(License applies to BP 02 Surveying, BP 21A Fire Protection, BP 22A Plumbing, BP 23A HVAC, BP23B HVAC & Plumbing,
BP 26A Electrical, BP-28A Security Electronics, or others as required by NC Statute)

Date: Tuesday, August 27"
Bid Time: 2:00 pm

The undersigned, as Bidder, hereby declares that the only person or persons interested in this proposal as principal
or principals is or are named herein and that no other person than herein mentioned has any interest in this proposal
or in the contract to be entered into; that this proposal is made without connection with any other person, company
or parties making a bid or proposal; and that it is in all respects fair and in good faith without collusion or fraud.
Bidder further declares that he/she has examined the site of the work and the contract documents relative thereto,
has read all special provisions furnished prior to the opening of bids, and that Bidder has satisfied themselves relative
to the work to be performed.

Bidder proposes and agrees, if this proposal is accepted, to contract with Bordeaux Construction in the form of
contract specified in the Bid Manual to furnish all necessary materials, equipment, machinery, tools, apparatus,
means of transportation and labor necessary to complete the construction of:

Bid Package 01 — General Inclusions
Bid Package 09I Resin Matrix Terrazzo Floors

in full, in complete accordance with the plans, specifications and contract documents, within the contract time as
detailed in the Pender County K-8 School Bid Schedule, to the full and entire satisfaction of Owner and Bordeaux
Construction with a definite understanding that no money will be allowed for extra work except as set forth in the
General Conditions and the Contract Documents.

Bid Package: 091 Resin Matrix Terrazzo Floors

BASE BID PRICE
The Base Bid Price includes all Work required by and in strict accordance with the Bid Documents for this
Project, for the Lump Sum of:

S (Figures only)
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» BID PROPOSAL

Comstruction Campany, '

ALTERNATES

Should any of the alternates as described in the contract documents be accepted, the amount written
below shall be the amount to be "added to" the base bid. Alternate price should include all cost of
overhead and profit. Bordeaux Construction and Owner expressly reserve the right to accept or reject
any or all Alternate Prices in any sequence. Acceptance or rejection of alternates shall not change the
contract duration nor relieve the Bidder of timely completion of work within the time periods indicated
in the contract documents.

Not Applicable

ALLOWANCES

Allowances should include all cost of work, overhead and profit to make a complete installation and shall
be based upon indicated Quantities and Unit Prices, unless otherwise noted. Use of any allowance shall
be as directed by Bordeaux Construction.

All listed allowances shall be included as part of the Base Bid Price:

#01 Floor Moisture Mitigation; 74,000 SF S

UNIT PRICES

Unit prices quoted and accepted shall apply throughout the life of the contract, except as otherwise
specifically noted. Unit prices shall be applied, as appropriate, to compute the total value of changes in
the base bid quantity of the work all in accordance with the contract documents. Bordeaux Construction
reserves the right to reject, negotiate or accept all unit prices prior to contract award.

uP-01 Floor Moisture Mitigation S / SF

Pender County K-8 School Page 2 of 4
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MINORITY BUSINESS PARTICIPATION REQUIREMENTS

Provide with the bid - Under GS 143-128.2(c) the undersigned bidder shall identify on_its bid
(Identification of Minority Business Participation Form) the minority businesses that it will use on
the project with the total dollar value of the bids that will be performed by the minority businesses.
Also list the good faith efforts (Affidavit A) made to solicit minority participation in the bid effort.

NOTE: A contractor that performs all of the work with its own workforce may submit an Affidavit (B) to
that effect in lieu of Affidavit (A) required above. The MB Participation Form must still be submitted
even if there is zero participation.

After the bid opening - Bordeaux Construction will consider all bids and alternates and determine
the lowest responsible, responsive bidder. Upon natification of being the apparent low bidder,
the bidder shall then file within 72 hours of the notification of being the apparent lowest bidder,
the following:

An Affidavit (C) that includes a description of the portion of work to be executed by minority
businesses, expressed as a percentage of the total contract price, which is equal to or more than
the 10% goal established. This affidavit shall give rise to the presumption that the bidder has
made the required good faith effort and Affidavit D is not necessary;
* OR *

If less than the 10% goal, Affidavit (D) of its good faith effort to meet the goal shall be provided.
The document must include evidence of all good faith efforts that were implemented, including
any advertisements, solicitations and other specific actions demonstrating recruitment and
selection of minority businesses for participation in the contract.

Note: Bidders must always submit with their bid the Identification of Minority Business
Participation Form listing all MB contractors, vendors and suppliers that will be used. Affidavit
A or Affidavit B, as applicable, also must be submitted with the bid. Failure to file a required
affidavit or documentation with the bid or after being notified apparent low bidder is grounds for
rejection of the bid.
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B ORDEAWUX

Comstruction Campany, Inc

BID PROPOSAL

Proposal Signature Page

Bidder further proposes and agrees to commence work under this contract on a date to be specified by

Bordeaux Construction and shall pursue the scope of work included in its contract in accordance with

the schedule prepared by Bordeaux Construction.

Respectfully submitted this,

Day of )

(Write the Date of the Month in Words)

WITNESS:

(Witness Signs here if you are a Proprietorship or Partnership)

ADDRESS:

ATTEST:

By:

TITLE:

(Corporate Secretary or Asst. Secretary Only

(Write the Name of the Current Month & Year)

By:

(Printed Name of Person Signing Bid)

(Signature)

TITLE:

(Owner, Partner, President or Vice President)

LICENSE #:

FEDERAL ID#:

(CORPORATE SEAL)

Bid Manual received and used in computing bid (Initial here)

Addendum received and used in computing bid. Failure to acknowledge receipt of addendum may
result in bid being considered non-responsive. (Initial each as applicable)

Addendum No. 1 Addendum No. 2 Addendum No. 3 Addendum No. 4

Bordeaux Construction Clarification received and used in computing bid. Failure to acknowledge receipt

of clarification may result in bid being considered non-responsive. (Initial each as applicable)

Clarification No. 1
Clarification No. 5

Clarification No. 2 Clarification No. 3 Clarification No. 4
Clarification No. 6 Clarification No. 7 Clarification No. 8

Pender County K-8 School
8/5/2024
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B ORDEAWUX

Comstruciion campany, BID PROPOSAL

FORM OF PROPOSAL

Project: Pender County K-8 School
NC Highway 210
Hampstead, NC 28443

Bids Submitted To: Bordeaux Construction Company, Inc.
BID PACKAGE: BP — 10A Specialties
BIDDER:

NC License #:

(License applies to BP 02 Surveying, BP 21A Fire Protection, BP 22A Plumbing, BP 23A HVAC, BP23B HVAC & Plumbing,
BP 26A Electrical, BP-28A Security Electronics, or others as required by NC Statute)

Date: Tuesday, August 27"
Bid Time: 2:00 pm

The undersigned, as Bidder, hereby declares that the only person or persons interested in this proposal as principal
or principals is or are named herein and that no other person than herein mentioned has any interest in this proposal
or in the contract to be entered into; that this proposal is made without connection with any other person, company
or parties making a bid or proposal; and that it is in all respects fair and in good faith without collusion or fraud.
Bidder further declares that he/she has examined the site of the work and the contract documents relative thereto,
has read all special provisions furnished prior to the opening of bids, and that Bidder has satisfied themselves relative
to the work to be performed.

Bidder proposes and agrees, if this proposal is accepted, to contract with Bordeaux Construction in the form of
contract specified in the Bid Manual to furnish all necessary materials, equipment, machinery, tools, apparatus,
means of transportation and labor necessary to complete the construction of:

Bid Package 01 — General Inclusions
Bid Package 10A Specialties

in full, in complete accordance with the plans, specifications and contract documents, within the contract time as
detailed in the Pender County K-8 School Bid Schedule, to the full and entire satisfaction of Owner and Bordeaux
Construction with a definite understanding that no money will be allowed for extra work except as set forth in the
General Conditions and the Contract Documents.

Bid Package: 10A Specialties

BASE BID PRICE
The Base Bid Price includes all Work required by and in strict accordance with the Bid Documents for this
Project, for the Lump Sum of:

S (Figures only)
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B ORDEAWUX

Comstruciion campany, BID PROPOSAL

ALTERNATES

Should any of the alternates as described in the contract documents be accepted, the amount written
below shall be the amount to be "added to" the base bid. Alternate price should include all cost of
overhead and profit. Bordeaux Construction and Owner expressly reserve the right to accept or reject
any or all Alternate Prices in any sequence. Acceptance or rejection of alternates shall not change the
contract duration nor relieve the Bidder of timely completion of work within the time periods indicated
in the contract documents.

Not Applicable

ALLOWANCES

Allowances should include all cost of work, overhead and profit to make a complete installation and shall
be based upon indicated Quantities and Unit Prices, unless otherwise noted. Use of any allowance shall
be as directed by Bordeaux Construction.

All listed allowances shall be included as part of the Base Bid Price:

Not Applicable

UNIT PRICES

Unit prices quoted and accepted shall apply throughout the life of the contract, except as otherwise
specifically noted. Unit prices shall be applied, as appropriate, to compute the total value of changes in
the base bid quantity of the work all in accordance with the contract documents. Bordeaux Construction
reserves the right to reject, negotiate or accept all unit prices prior to contract award.

Not Applicable
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MINORITY BUSINESS PARTICIPATION REQUIREMENTS

Provide with the bid - Under GS 143-128.2(c) the undersigned bidder shall identify on_its bid
(Identification of Minority Business Participation Form) the minority businesses that it will use on
the project with the total dollar value of the bids that will be performed by the minority businesses.
Also list the good faith efforts (Affidavit A) made to solicit minority participation in the bid effort.

NOTE: A contractor that performs all of the work with its own workforce may submit an Affidavit (B) to
that effect in lieu of Affidavit (A) required above. The MB Participation Form must still be submitted
even if there is zero participation.

After the bid opening - Bordeaux Construction will consider all bids and alternates and determine
the lowest responsible, responsive bidder. Upon natification of being the apparent low bidder,
the bidder shall then file within 72 hours of the notification of being the apparent lowest bidder,
the following:

An Affidavit (C) that includes a description of the portion of work to be executed by minority
businesses, expressed as a percentage of the total contract price, which is equal to or more than
the 10% goal established. This affidavit shall give rise to the presumption that the bidder has
made the required good faith effort and Affidavit D is not necessary;
* OR *

If less than the 10% goal, Affidavit (D) of its good faith effort to meet the goal shall be provided.
The document must include evidence of all good faith efforts that were implemented, including
any advertisements, solicitations and other specific actions demonstrating recruitment and
selection of minority businesses for participation in the contract.

Note: Bidders must always submit with their bid the Identification of Minority Business
Participation Form listing all MB contractors, vendors and suppliers that will be used. Affidavit
A or Affidavit B, as applicable, also must be submitted with the bid. Failure to file a required
affidavit or documentation with the bid or after being notified apparent low bidder is grounds for
rejection of the bid.
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B ORDEAWUX

Comstruction Campany, Inc

BID PROPOSAL

Proposal Signature Page

Bidder further proposes and agrees to commence work under this contract on a date to be specified by

Bordeaux Construction and shall pursue the scope of work included in its contract in accordance with

the schedule prepared by the Bordeaux Construction.

Respectfully submitted this,

Day of )

(Write the Date of the Month in Words)

WITNESS:

(Witness Signs here if you are a Proprietorship or Partnership)

ADDRESS:

ATTEST:

By:

TITLE:

(Corporate Secretary or Asst. Secretary Only

(Write the Name of the Current Month & Year)

By:

(Printed Name of Person Signing Bid)

(Signature)

TITLE:

(Owner, Partner, President or Vice President)

LICENSE #:

FEDERAL ID#:

(CORPORATE SEAL)

Bid Manual received and used in computing bid (Initial here)

Addendum received and used in computing bid. Failure to acknowledge receipt of addendum may
result in bid being considered non-responsive. (Initial each as applicable)

Addendum No. 1 Addendum No. 2 Addendum No. 3 Addendum No. 4

Bordeaux Construction Clarification received and used in computing bid. Failure to acknowledge receipt

of clarification may result in bid being considered non-responsive. (Initial each as applicable)

Clarification No. 1
Clarification No. 5

Clarification No. 2 Clarification No. 3 Clarification No. 4
Clarification No. 6 Clarification No. 7 Clarification No. 8

Pender County K-8 School
8/5/2024
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B ORDEAWUX

Comstruciion campany, BID PROPOSAL

FORM OF PROPOSAL

Project: Pender County K-8 School
NC Highway 210
Hampstead, NC 28443

Bids Submitted To: Bordeaux Construction Company, Inc.

BID PACKAGE: BP — 10E Operable Partitions
BIDDER:

NC License #:

(License applies to BP 02 Surveying, BP 21A Fire Protection, BP 22A Plumbing, BP 23A HVAC, BP23B HVAC & Plumbing,
BP 26A Electrical, BP-28A Security Electronics, or others as required by NC Statute)

Date: Tuesday, August 27"
Bid Time: 2:00 pm

The undersigned, as Bidder, hereby declares that the only person or persons interested in this proposal as principal
or principals is or are named herein and that no other person than herein mentioned has any interest in this proposal
or in the contract to be entered into; that this proposal is made without connection with any other person, company
or parties making a bid or proposal; and that it is in all respects fair and in good faith without collusion or fraud.
Bidder further declares that he/she has examined the site of the work and the contract documents relative thereto,
has read all special provisions furnished prior to the opening of bids, and that Bidder has satisfied themselves relative
to the work to be performed.

Bidder proposes and agrees, if this proposal is accepted, to contract with Bordeaux Construction in the form of
contract specified in the Bid Manual to furnish all necessary materials, equipment, machinery, tools, apparatus,
means of transportation and labor necessary to complete the construction of:

Bid Package 01 — General Inclusions
Bid Package 10E Operable Partitions

in full, in complete accordance with the plans, specifications and contract documents, within the contract time as
detailed in the Pender County K-8 School Bid Schedule, to the full and entire satisfaction of Owner and Bordeaux
Construction with a definite understanding that no money will be allowed for extra work except as set forth in the
General Conditions and the Contract Documents.

Bid Package: 10E Operable Partitions

BASE BID PRICE
The Base Bid Price includes all Work required by and in strict accordance with the Bid Documents for this
Project, for the Lump Sum of:

S (Figures only)
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B ORDEAWUX

Comstruciion campany, BID PROPOSAL

ALTERNATES

Should any of the alternates as described in the contract documents be accepted, the amount written
below shall be the amount to be "added to" the base bid. Alternate price should include all cost of
overhead and profit. Bordeaux Construction and Owner expressly reserve the right to accept or reject
any or all Alternate Prices in any sequence. Acceptance or rejection of alternates shall not change the
contract duration nor relieve the Bidder of timely completion of work within the time periods indicated
in the contract documents.

Not Applicable

ALLOWANCES

Allowances should include all cost of work, overhead and profit to make a complete installation and shall
be based upon indicated Quantities and Unit Prices, unless otherwise noted. Use of any allowance shall
be as directed by Bordeaux Construction.

All listed allowances shall be included as part of the Base Bid Price:

Not Applicable

UNIT PRICES

Unit prices quoted and accepted shall apply throughout the life of the contract, except as otherwise
specifically noted. Unit prices shall be applied, as appropriate, to compute the total value of changes in
the base bid quantity of the work all in accordance with the contract documents. Bordeaux Construction
reserves the right to reject, negotiate or accept all unit prices prior to contract award.

Not Applicable
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MINORITY BUSINESS PARTICIPATION REQUIREMENTS

Provide with the bid - Under GS 143-128.2(c) the undersigned bidder shall identify on_its bid
(Identification of Minority Business Participation Form) the minority businesses that it will use on
the project with the total dollar value of the bids that will be performed by the minority businesses.
Also list the good faith efforts (Affidavit A) made to solicit minority participation in the bid effort.

NOTE: A contractor that performs all of the work with its own workforce may submit an Affidavit (B) to
that effect in lieu of Affidavit (A) required above. The MB Participation Form must still be submitted
even if there is zero participation.

After the bid opening - Bordeaux Construction will consider all bids and alternates and determine
the lowest responsible, responsive bidder. Upon natification of being the apparent low bidder,
the bidder shall then file within 72 hours of the notification of being the apparent lowest bidder,
the following:

An Affidavit (C) that includes a description of the portion of work to be executed by minority
businesses, expressed as a percentage of the total contract price, which is equal to or more than
the 10% goal established. This affidavit shall give rise to the presumption that the bidder has
made the required good faith effort and Affidavit D is not necessary;
* OR *

If less than the 10% goal, Affidavit (D) of its good faith effort to meet the goal shall be provided.
The document must include evidence of all good faith efforts that were implemented, including
any advertisements, solicitations and other specific actions demonstrating recruitment and
selection of minority businesses for participation in the contract.

Note: Bidders must always submit with their bid the Identification of Minority Business
Participation Form listing all MB contractors, vendors and suppliers that will be used. Affidavit
A or Affidavit B, as applicable, also must be submitted with the bid. Failure to file a required
affidavit or documentation with the bid or after being notified apparent low bidder is grounds for
rejection of the bid.
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Comstruction Campany, Inc

BID PROPOSAL

Proposal Signature Page

Bidder further proposes and agrees to commence work under this contract on a date to be specified by

Bordeaux Construction and shall pursue the scope of work included in its contract in accordance with

the schedule prepared by Bordeaux Construction.

Respectfully submitted this,

Day of )

(Write the Date of the Month in Words)

WITNESS:

(Witness Signs here if you are a Proprietorship or Partnership)

ADDRESS:

ATTEST:

By:

TITLE:

(Corporate Secretary or Asst. Secretary Only

(Write the Name of the Current Month & Year)

By:

(Printed Name of Person Signing Bid)

(Signature)

TITLE:

(Owner, Partner, President or Vice President)

LICENSE #:

FEDERAL ID#:

(CORPORATE SEAL)

Bid Manual received and used in computing bid (Initial here)

Addendum received and used in computing bid. Failure to acknowledge receipt of addendum may
result in bid being considered non-responsive. (Initial each as applicable)

Addendum No. 1 Addendum No. 2 Addendum No. 3 Addendum No. 4

Bordeaux Construction Clarification received and used in computing bid. Failure to acknowledge receipt

of clarification may result in bid being considered non-responsive. (Initial each as applicable)

Clarification No. 1
Clarification No. 5

Clarification No. 2 Clarification No. 3 Clarification No. 4
Clarification No. 6 Clarification No. 7 Clarification No. 8

Pender County K-8 School
8/5/2024
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B ORDEAWUX

Comstruciion campany, BID PROPOSAL

FORM OF PROPOSAL

Project: Pender County K-8 School
NC Highway 210
Hampstead, NC 28443

Bids Submitted To: Bordeaux Construction Company, Inc.

BID PACKAGE: BP — 11B Food Service Equipment
BIDDER:

NC License #:

(License applies to BP 02 Surveying, BP 21A Fire Protection, BP 22A Plumbing, BP 23A HVAC, BP23B HVAC & Plumbing,
BP 26A Electrical, BP-28A Security Electronics, or others as required by NC Statute)

Date: Tuesday, August 27"
Bid Time: 2:00 pm

The undersigned, as Bidder, hereby declares that the only person or persons interested in this proposal as principal
or principals is or are named herein and that no other person than herein mentioned has any interest in this proposal
or in the contract to be entered into; that this proposal is made without connection with any other person, company
or parties making a bid or proposal; and that it is in all respects fair and in good faith without collusion or fraud.
Bidder further declares that he/she has examined the site of the work and the contract documents relative thereto,
has read all special provisions furnished prior to the opening of bids, and that Bidder has satisfied themselves relative
to the work to be performed.

Bidder proposes and agrees, if this proposal is accepted, to contract with Bordeaux Construction in the form of
contract specified in the Bid Manual to furnish all necessary materials, equipment, machinery, tools, apparatus,
means of transportation and labor necessary to complete the construction of:

Bid Package 01 — General Inclusions
Bid Package 11B Food Service Equipment

in full, in complete accordance with the plans, specifications and contract documents, within the contract time as
detailed in the Pender County K-8 School Bid Schedule, to the full and entire satisfaction of Owner and Bordeaux
Construction with a definite understanding that no money will be allowed for extra work except as set forth in the
General Conditions and the Contract Documents.

Bid Package: 11B Food Service Equipment

BASE BID PRICE
The Base Bid Price includes all Work required by and in strict accordance with the Bid Documents for this
Project, for the Lump Sum of:

S (Figures only)
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B ORDEAWUX

Comstruciion campany, BID PROPOSAL

ALTERNATES

Should any of the alternates as described in the contract documents be accepted, the amount written
below shall be the amount to be "added to" the base bid. Alternate price should include all cost of
overhead and profit. Bordeaux Construction and Owner expressly reserve the right to accept or reject
any or all Alternate Prices in any sequence. Acceptance or rejection of alternates shall not change the
contract duration nor relieve the Bidder of timely completion of work within the time periods indicated
in the contract documents.

Not Applicable

ALLOWANCES

Allowances should include all cost of work, overhead and profit to make a complete installation and shall
be based upon indicated Quantities and Unit Prices, unless otherwise noted. Use of any allowance shall
be as directed by Bordeaux Construction.

All listed allowances shall be included as part of the Base Bid Price:

Not Applicable

UNIT PRICES

Unit prices quoted and accepted shall apply throughout the life of the contract, except as otherwise
specifically noted. Unit prices shall be applied, as appropriate, to compute the total value of changes in
the base bid quantity of the work all in accordance with the contract documents. Bordeaux Construction
reserves the right to reject, negotiate or accept all unit prices prior to contract award.

Not Applicable

Pender County K-8 School Page 2 of 4
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MINORITY BUSINESS PARTICIPATION REQUIREMENTS

Provide with the bid - Under GS 143-128.2(c) the undersigned bidder shall identify on_its bid
(Identification of Minority Business Participation Form) the minority businesses that it will use on
the project with the total dollar value of the bids that will be performed by the minority businesses.
Also list the good faith efforts (Affidavit A) made to solicit minority participation in the bid effort.

NOTE: A contractor that performs all of the work with its own workforce may submit an Affidavit (B) to
that effect in lieu of Affidavit (A) required above. The MB Participation Form must still be submitted
even if there is zero participation.

After the bid opening - Bordeaux Construction will consider all bids and alternates and determine
the lowest responsible, responsive bidder. Upon natification of being the apparent low bidder,
the bidder shall then file within 72 hours of the notification of being the apparent lowest bidder,
the following:

An Affidavit (C) that includes a description of the portion of work to be executed by minority
businesses, expressed as a percentage of the total contract price, which is equal to or more than
the 10% goal established. This affidavit shall give rise to the presumption that the bidder has
made the required good faith effort and Affidavit D is not necessary;
* OR *

If less than the 10% goal, Affidavit (D) of its good faith effort to meet the goal shall be provided.
The document must include evidence of all good faith efforts that were implemented, including
any advertisements, solicitations and other specific actions demonstrating recruitment and
selection of minority businesses for participation in the contract.

Note: Bidders must always submit with their bid the Identification of Minority Business
Participation Form listing all MB contractors, vendors and suppliers that will be used. Affidavit
A or Affidavit B, as applicable, also must be submitted with the bid. Failure to file a required
affidavit or documentation with the bid or after being notified apparent low bidder is grounds for
rejection of the bid.

Pender County K-8 School Page 3 of 4
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B ORDEAWUX

Comstruction Campany, Inc

BID PROPOSAL

Proposal Signature Page

Bidder further proposes and agrees to commence work under this contract on a date to be specified by

Bordeaux Construction and shall pursue the scope of work included in its contract in accordance with

the schedule prepared by Bordeaux Construction.

Respectfully submitted this,

Day of )

(Write the Date of the Month in Words)

WITNESS:

(Witness Signs here if you are a Proprietorship or Partnership)

ADDRESS:

ATTEST:

By:

TITLE:

(Corporate Secretary or Asst. Secretary Only

(Write the Name of the Current Month & Year)

By:

(Printed Name of Person Signing Bid)

(Signature)

TITLE:

(Owner, Partner, President or Vice President)

LICENSE #:

FEDERAL ID#:

(CORPORATE SEAL)

Bid Manual received and used in computing bid (Initial here)

Addendum received and used in computing bid. Failure to acknowledge receipt of addendum may
result in bid being considered non-responsive. (Initial each as applicable)

Addendum No. 1 Addendum No. 2 Addendum No. 3 Addendum No. 4

Bordeaux Construction Clarification received and used in computing bid. Failure to acknowledge receipt

of clarification may result in bid being considered non-responsive. (Initial each as applicable)

Clarification No. 1
Clarification No. 5

Clarification No. 2 Clarification No. 3 Clarification No. 4
Clarification No. 6 Clarification No. 7 Clarification No. 8

Pender County K-8 School
8/5/2024
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B ORDEAWUX

Comstruciion campany, BID PROPOSAL

FORM OF PROPOSAL

Project: Pender County K-8 School
NC Highway 210
Hampstead, NC 28443

Bids Submitted To: Bordeaux Construction Company, Inc.

BID PACKAGE: BP — 11D Athletic Equipment
BIDDER:

NC License #:

(License applies to BP 02 Surveying, BP 21A Fire Protection, BP 22A Plumbing, BP 23A HVAC, BP23B HVAC & Plumbing,
BP 26A Electrical, BP-28A Security Electronics, or others as required by NC Statute)

Date: Tuesday, August 27"
Bid Time: 2:00 pm

The undersigned, as Bidder, hereby declares that the only person or persons interested in this proposal as principal
or principals is or are named herein and that no other person than herein mentioned has any interest in this proposal
or in the contract to be entered into; that this proposal is made without connection with any other person, company
or parties making a bid or proposal; and that it is in all respects fair and in good faith without collusion or fraud.
Bidder further declares that he/she has examined the site of the work and the contract documents relative thereto,
has read all special provisions furnished prior to the opening of bids, and that Bidder has satisfied themselves relative
to the work to be performed.

Bidder proposes and agrees, if this proposal is accepted, to contract with Bordeaux Construction in the form of
contract specified in the Bid Manual to furnish all necessary materials, equipment, machinery, tools, apparatus,
means of transportation and labor necessary to complete the construction of:

Bid Package 01 — General Inclusions
Bid Package 11D Athletic Equipment

in full, in complete accordance with the plans, specifications and contract documents, within the contract time as
detailed in the Pender County K-8 School Bid Schedule, to the full and entire satisfaction of Owner and Bordeaux
Construction with a definite understanding that no money will be allowed for extra work except as set forth in the
General Conditions and the Contract Documents.

Bid Package: 11D Athletic Equipment

BASE BID PRICE
The Base Bid Price includes all Work required by and in strict accordance with the Bid Documents for this
Project, for the Lump Sum of:

S (Figures only)
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B ORDEAWUX

Comstruciion campany, BID PROPOSAL

ALTERNATES

Should any of the alternates as described in the contract documents be accepted, the amount written
below shall be the amount to be "added to" the base bid. Alternate price should include all cost of
overhead and profit. Bordeaux Construction and Owner expressly reserve the right to accept or reject
any or all Alternate Prices in any sequence. Acceptance or rejection of alternates shall not change the
contract duration nor relieve the Bidder of timely completion of work within the time periods indicated
in the contract documents.

Not Applicable

ALLOWANCES

Allowances should include all cost of work, overhead and profit to make a complete installation and shall
be based upon indicated Quantities and Unit Prices, unless otherwise noted. Use of any allowance shall
be as directed by Bordeaux Construction.

All listed allowances shall be included as part of the Base Bid Price:

Not Applicable

UNIT PRICES

Unit prices quoted and accepted shall apply throughout the life of the contract, except as otherwise
specifically noted. Unit prices shall be applied, as appropriate, to compute the total value of changes in
the base bid quantity of the work all in accordance with the contract documents. Bordeaux Construction
reserves the right to reject, negotiate or accept all unit prices prior to contract award.

Not Applicable
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MINORITY BUSINESS PARTICIPATION REQUIREMENTS

Provide with the bid - Under GS 143-128.2(c) the undersigned bidder shall identify on_its bid
(Identification of Minority Business Participation Form) the minority businesses that it will use on
the project with the total dollar value of the bids that will be performed by the minority businesses.
Also list the good faith efforts (Affidavit A) made to solicit minority participation in the bid effort.

NOTE: A contractor that performs all of the work with its own workforce may submit an Affidavit (B) to
that effect in lieu of Affidavit (A) required above. The MB Participation Form must still be submitted
even if there is zero participation.

After the bid opening - Bordeaux Construction will consider all bids and alternates and determine
the lowest responsible, responsive bidder. Upon natification of being the apparent low bidder,
the bidder shall then file within 72 hours of the notification of being the apparent lowest bidder,
the following:

An Affidavit (C) that includes a description of the portion of work to be executed by minority
businesses, expressed as a percentage of the total contract price, which is equal to or more than
the 10% goal established. This affidavit shall give rise to the presumption that the bidder has
made the required good faith effort and Affidavit D is not necessary;
* OR *

If less than the 10% goal, Affidavit (D) of its good faith effort to meet the goal shall be provided.
The document must include evidence of all good faith efforts that were implemented, including
any advertisements, solicitations and other specific actions demonstrating recruitment and
selection of minority businesses for participation in the contract.

Note: Bidders must always submit with their bid the Identification of Minority Business
Participation Form listing all MB contractors, vendors and suppliers that will be used. Affidavit
A or Affidavit B, as applicable, also must be submitted with the bid. Failure to file a required
affidavit or documentation with the bid or after being notified apparent low bidder is grounds for
rejection of the bid.
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B ORDEAWUX

Comstruction Campany, Inc

BID PROPOSAL

Proposal Signature Page

Bidder further proposes and agrees to commence work under this contract on a date to be specified by

Bordeaux Construction and shall pursue the scope of work included in its contract in accordance with

the schedule prepared by Bordeaux Construction.

Respectfully submitted this,

Day of )

(Write the Date of the Month in Words)

WITNESS:

(Witness Signs here if you are a Proprietorship or Partnership)

ADDRESS:

ATTEST:

By:

TITLE:

(Corporate Secretary or Asst. Secretary Only

(Write the Name of the Current Month & Year)

By:

(Printed Name of Person Signing Bid)

(Signature)

TITLE:

(Owner, Partner, President or Vice President)

LICENSE #:

FEDERAL ID#:

(CORPORATE SEAL)

Bid Manual received and used in computing bid (Initial here)

Addendum received and used in computing bid. Failure to acknowledge receipt of addendum may
result in bid being considered non-responsive. (Initial each as applicable)

Addendum No. 1 Addendum No. 2 Addendum No. 3 Addendum No. 4

Bordeaux Construction Clarification received and used in computing bid. Failure to acknowledge receipt

of clarification may result in bid being considered non-responsive. (Initial each as applicable)

Clarification No. 1
Clarification No. 5

Clarification No. 2 Clarification No. 3 Clarification No. 4
Clarification No. 6 Clarification No. 7 Clarification No. 8

Pender County K-8 School
8/5/2024
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B ORDEAWUX

Comstruciion campany, BID PROPOSAL

FORM OF PROPOSAL

Project: Pender County K-8 School
NC Highway 210
Hampstead, NC 28443

Bids Submitted To: Bordeaux Construction Company, Inc.

BID PACKAGE: BP — 12A Window Treatments
BIDDER:

NC License #:

(License applies to BP 02 Surveying, BP 21A Fire Protection, BP 22A Plumbing, BP 23A HVAC, BP23B HVAC & Plumbing,
BP 26A Electrical, BP-28A Security Electronics, or others as required by NC Statute)

Date: Tuesday, August 27"
Bid Time: 2:00 pm

The undersigned, as Bidder, hereby declares that the only person or persons interested in this proposal as principal
or principals is or are named herein and that no other person than herein mentioned has any interest in this proposal
or in the contract to be entered into; that this proposal is made without connection with any other person, company
or parties making a bid or proposal; and that it is in all respects fair and in good faith without collusion or fraud.
Bidder further declares that he/she has examined the site of the work and the contract documents relative thereto,
has read all special provisions furnished prior to the opening of bids, and that Bidder has satisfied themselves relative
to the work to be performed.

Bidder proposes and agrees, if this proposal is accepted, to contract with Bordeaux Construction in the form of
contract specified in the Bid Manual to furnish all necessary materials, equipment, machinery, tools, apparatus,
means of transportation and labor necessary to complete the construction of:

Bid Package 01 — General Inclusions
Bid Package 12A Window Treatments

in full, in complete accordance with the plans, specifications and contract documents, within the contract time as
detailed in the Pender County K-8 School Bid Schedule, to the full and entire satisfaction of Owner and Bordeaux
Construction with a definite understanding that no money will be allowed for extra work except as set forth in the
General Conditions and the Contract Documents.

Bid Package: 12A Window Treatments

BASE BID PRICE
The Base Bid Price includes all Work required by and in strict accordance with the Bid Documents for this
Project, for the Lump Sum of:

S (Figures only)

Pender County K-8 School Page 10of4
8/5/2024



B ORDEAWUX

Comstruciion campany, BID PROPOSAL

ALTERNATES

Should any of the alternates as described in the contract documents be accepted, the amount written
below shall be the amount to be "added to" the base bid. Alternate price should include all cost of
overhead and profit. Bordeaux Construction and Owner expressly reserve the right to accept or reject
any or all Alternate Prices in any sequence. Acceptance or rejection of alternates shall not change the
contract duration nor relieve the Bidder of timely completion of work within the time periods indicated
in the contract documents.

Not Applicable

ALLOWANCES

Allowances should include all cost of work, overhead and profit to make a complete installation and shall
be based upon indicated Quantities and Unit Prices, unless otherwise noted. Use of any allowance shall
be as directed by Bordeaux Construction.

All listed allowances shall be included as part of the Base Bid Price:

Not Applicable

UNIT PRICES

Unit prices quoted and accepted shall apply throughout the life of the contract, except as otherwise
specifically noted. Unit prices shall be applied, as appropriate, to compute the total value of changes in
the base bid quantity of the work all in accordance with the contract documents. Bordeaux Construction
reserves the right to reject, negotiate or accept all unit prices prior to contract award.

Not Applicable
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MINORITY BUSINESS PARTICIPATION REQUIREMENTS

Provide with the bid - Under GS 143-128.2(c) the undersigned bidder shall identify on_its bid
(Identification of Minority Business Participation Form) the minority businesses that it will use on
the project with the total dollar value of the bids that will be performed by the minority businesses.
Also list the good faith efforts (Affidavit A) made to solicit minority participation in the bid effort.

NOTE: A contractor that performs all of the work with its own workforce may submit an Affidavit (B) to
that effect in lieu of Affidavit (A) required above. The MB Participation Form must still be submitted
even if there is zero participation.

After the bid opening - Bordeaux Construction will consider all bids and alternates and determine
the lowest responsible, responsive bidder. Upon natification of being the apparent low bidder,
the bidder shall then file within 72 hours of the notification of being the apparent lowest bidder,
the following:

An Affidavit (C) that includes a description of the portion of work to be executed by minority
businesses, expressed as a percentage of the total contract price, which is equal to or more than
the 10% goal established. This affidavit shall give rise to the presumption that the bidder has
made the required good faith effort and Affidavit D is not necessary;
* OR *

If less than the 10% goal, Affidavit (D) of its good faith effort to meet the goal shall be provided.
The document must include evidence of all good faith efforts that were implemented, including
any advertisements, solicitations and other specific actions demonstrating recruitment and
selection of minority businesses for participation in the contract.

Note: Bidders must always submit with their bid the Identification of Minority Business
Participation Form listing all MB contractors, vendors and suppliers that will be used. Affidavit
A or Affidavit B, as applicable, also must be submitted with the bid. Failure to file a required
affidavit or documentation with the bid or after being notified apparent low bidder is grounds for
rejection of the bid.
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B ORDEAWUX

Comstruction Campany, Inc

BID PROPOSAL

Proposal Signature Page

Bidder further proposes and agrees to commence work under this contract on a date to be specified by

Bordeaux Construction and shall pursue the scope of work included in its contract in accordance with

the schedule prepared by Bordeaux Construction.

Respectfully submitted this,

Day of )

(Write the Date of the Month in Words)

WITNESS:

(Witness Signs here if you are a Proprietorship or Partnership)

ADDRESS:

ATTEST:

By:

TITLE:

(Corporate Secretary or Asst. Secretary Only

(Write the Name of the Current Month & Year)

By:

(Printed Name of Person Signing Bid)

(Signature)

TITLE:

(Owner, Partner, President or Vice President)

LICENSE #:

FEDERAL ID#:

(CORPORATE SEAL)

Bid Manual received and used in computing bid (Initial here)

Addendum received and used in computing bid. Failure to acknowledge receipt of addendum may
result in bid being considered non-responsive. (Initial each as applicable)

Addendum No. 1 Addendum No. 2 Addendum No. 3 Addendum No. 4

Bordeaux Construction Clarification received and used in computing bid. Failure to acknowledge receipt

of clarification may result in bid being considered non-responsive. (Initial each as applicable)

Clarification No. 1
Clarification No. 5

Clarification No. 2 Clarification No. 3 Clarification No. 4
Clarification No. 6 Clarification No. 7 Clarification No. 8

Pender County K-8 School
8/5/2024
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B ORDEAWUX

Comstruciion campany, BID PROPOSAL

FORM OF PROPOSAL

Project: Pender County K-8 School
NC Highway 210
Hampstead, NC 28443

Bids Submitted To: Bordeaux Construction Company, Inc.
BID PACKAGE: BP — 12B Casework
BIDDER:

NC License #:

(License applies to BP 02 Surveying, BP 21A Fire Protection, BP 22A Plumbing, BP 23A HVAC, BP23B HVAC & Plumbing,
BP 26A Electrical, BP-28A Security Electronics, or others as required by NC Statute)

Date: Tuesday, August 27"
Bid Time: 2:00 pm

The undersigned, as Bidder, hereby declares that the only person or persons interested in this proposal as principal
or principals is or are named herein and that no other person than herein mentioned has any interest in this proposal
or in the contract to be entered into; that this proposal is made without connection with any other person, company
or parties making a bid or proposal; and that it is in all respects fair and in good faith without collusion or fraud.
Bidder further declares that he/she has examined the site of the work and the contract documents relative thereto,
has read all special provisions furnished prior to the opening of bids, and that Bidder has satisfied themselves relative
to the work to be performed.

Bidder proposes and agrees, if this proposal is accepted, to contract with Bordeaux Construction in the form of
contract specified in the Bid Manual to furnish all necessary materials, equipment, machinery, tools, apparatus,
means of transportation and labor necessary to complete the construction of:

Bid Package 01 — General Inclusions
Bid Package 12B Casework

in full, in complete accordance with the plans, specifications and contract documents, within the contract time as
detailed in the Pender County K-8 School Bid Schedule, to the full and entire satisfaction of Owner and Bordeaux
Construction with a definite understanding that no money will be allowed for extra work except as set forth in the
General Conditions and the Contract Documents.

Bid Package: 12B Casework

BASE BID PRICE
The Base Bid Price includes all Work required by and in strict accordance with the Bid Documents for this
Project, for the Lump Sum of:

S (Figures only)
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B ORDEAWUX

» BID PROPOSAL

Comstruction Campany, '

ALTERNATES

Should any of the alternates as described in the contract documents be accepted, the amount written
below shall be the amount to be "added to" the base bid. Alternate price should include all cost of
overhead and profit. Bordeaux Construction and Owner expressly reserve the right to accept or reject
any or all Alternate Prices in any sequence. Acceptance or rejection of alternates shall not change the

contract duration nor relieve the Bidder of timely completion of work within the time periods indicated
in the contract documents.

Not Applicable

ALLOWANCES
Allowances should include all cost of work, overhead and profit to make a complete installation and shall

be based upon indicated Quantities and Unit Prices, unless otherwise noted. Use of any allowance shall
be as directed by Bordeaux Construction.

All listed allowances shall be included as part of the Base Bid Price:

Not Applicable

UNIT PRICES

Unit prices quoted and accepted shall apply throughout the life of the contract, except as otherwise
specifically noted. Unit prices shall be applied, as appropriate, to compute the total value of changes in
the base bid quantity of the work all in accordance with the contract documents. Bordeaux Construction
reserves the right to reject, negotiate or accept all unit prices prior to contract award.

Not Applicable
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MINORITY BUSINESS PARTICIPATION REQUIREMENTS

Provide with the bid - Under GS 143-128.2(c) the undersigned bidder shall identify on_its bid
(Identification of Minority Business Participation Form) the minority businesses that it will use on
the project with the total dollar value of the bids that will be performed by the minority businesses.
Also list the good faith efforts (Affidavit A) made to solicit minority participation in the bid effort.

NOTE: A contractor that performs all of the work with its own workforce may submit an Affidavit (B) to
that effect in lieu of Affidavit (A) required above. The MB Participation Form must still be submitted
even if there is zero participation.

After the bid opening - Bordeaux Construction will consider all bids and alternates and determine
the lowest responsible, responsive bidder. Upon natification of being the apparent low bidder,
the bidder shall then file within 72 hours of the notification of being the apparent lowest bidder,
the following:

An Affidavit (C) that includes a description of the portion of work to be executed by minority
businesses, expressed as a percentage of the total contract price, which is equal to or more than
the 10% goal established. This affidavit shall give rise to the presumption that the bidder has
made the required good faith effort and Affidavit D is not necessary;
* OR *

If less than the 10% goal, Affidavit (D) of its good faith effort to meet the goal shall be provided.
The document must include evidence of all good faith efforts that were implemented, including
any advertisements, solicitations and other specific actions demonstrating recruitment and
selection of minority businesses for participation in the contract.

Note: Bidders must always submit with their bid the Identification of Minority Business
Participation Form listing all MB contractors, vendors and suppliers that will be used. Affidavit
A or Affidavit B, as applicable, also must be submitted with the bid. Failure to file a required
affidavit or documentation with the bid or after being notified apparent low bidder is grounds for
rejection of the bid.

Pender County K-8 School Page 3 of 4
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B ORDEAWUX

Comstruction Campany, Inc

BID PROPOSAL

Proposal Signature Page

Bidder further proposes and agrees to commence work under this contract on a date to be specified by

Bordeaux Construction and shall pursue the scope of work included in its contract in accordance with

the schedule prepared by Bordeaux Construction.

Respectfully submitted this,

Day of )

(Write the Date of the Month in Words)

WITNESS:

(Witness Signs here if you are a Proprietorship or Partnership)

ADDRESS:

ATTEST:

By:

TITLE:

(Corporate Secretary or Asst. Secretary Only

(Write the Name of the Current Month & Year)

By:

(Printed Name of Person Signing Bid)

(Signature)

TITLE:

(Owner, Partner, President or Vice President)

LICENSE #:

FEDERAL ID#:

(CORPORATE SEAL)

Bid Manual received and used in computing bid (Initial here)

Addendum received and used in computing bid. Failure to acknowledge receipt of addendum may
result in bid being considered non-responsive. (Initial each as applicable)

Addendum No. 1 Addendum No. 2 Addendum No. 3 Addendum No. 4

Bordeaux Construction Clarification received and used in computing bid. Failure to acknowledge receipt

of clarification may result in bid being considered non-responsive. (Initial each as applicable)

Clarification No. 1
Clarification No. 5

Clarification No. 2 Clarification No. 3 Clarification No. 4
Clarification No. 6 Clarification No. 7 Clarification No. 8

Pender County K-8 School
8/5/2024

Page 4 of 4



B ORDEAWUX

Comstruciion campany, BID PROPOSAL

FORM OF PROPOSAL

Project: Pender County K-8 School
NC Highway 210
Hampstead, NC 28443

Bids Submitted To: Bordeaux Construction Company, Inc.

BID PACKAGE: BP — 12C Laboratory Casework
BIDDER:

NC License #:

(License applies to BP 02 Surveying, BP 21A Fire Protection, BP 22A Plumbing, BP 23A HVAC, BP23B HVAC & Plumbing,
BP 26A Electrical, BP-28A Security Electronics, or others as required by NC Statute)

Date: Tuesday, August 27"
Bid Time: 2:00 pm

The undersigned, as Bidder, hereby declares that the only person or persons interested in this proposal as principal
or principals is or are named herein and that no other person than herein mentioned has any interest in this proposal
or in the contract to be entered into; that this proposal is made without connection with any other person, company
or parties making a bid or proposal; and that it is in all respects fair and in good faith without collusion or fraud.
Bidder further declares that he/she has examined the site of the work and the contract documents relative thereto,
has read all special provisions furnished prior to the opening of bids, and that Bidder has satisfied themselves relative
to the work to be performed.

Bidder proposes and agrees, if this proposal is accepted, to contract with Bordeaux Construction in the form of
contract specified in the Bid Manual to furnish all necessary materials, equipment, machinery, tools, apparatus,
means of transportation and labor necessary to complete the construction of:

Bid Package 01 — General Inclusions
Bid Package 12C Laboratory Casework

in full, in complete accordance with the plans, specifications and contract documents, within the contract time as
detailed in the Pender County K-8 School Bid Schedule, to the full and entire satisfaction of Owner and Bordeaux
Construction with a definite understanding that no money will be allowed for extra work except as set forth in the
General Conditions and the Contract Documents.

Bid Package: 12C Laboratory Casework

BASE BID PRICE
The Base Bid Price includes all Work required by and in strict accordance with the Bid Documents for this
Project, for the Lump Sum of:

S (Figures only)
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B ORDEAWUX

Comstruciion campany, BID PROPOSAL

ALTERNATES

Should any of the alternates as described in the contract documents be accepted, the amount written
below shall be the amount to be "added to" the base bid. Alternate price should include all cost of
overhead and profit. Bordeaux Construction and Owner expressly reserve the right to accept or reject
any or all Alternate Prices in any sequence. Acceptance or rejection of alternates shall not change the
contract duration nor relieve the Bidder of timely completion of work within the time periods indicated
in the contract documents.

Not Applicable

ALLOWANCES

Allowances should include all cost of work, overhead and profit to make a complete installation and shall
be based upon indicated Quantities and Unit Prices, unless otherwise noted. Use of any allowance shall
be as directed by Bordeaux Construction.

All listed allowances shall be included as part of the Base Bid Price:

Not Applicable

UNIT PRICES

Unit prices quoted and accepted shall apply throughout the life of the contract, except as otherwise
specifically noted. Unit prices shall be applied, as appropriate, to compute the total value of changes in
the base bid quantity of the work all in accordance with the contract documents. Bordeaux Construction
reserves the right to reject, negotiate or accept all unit prices prior to contract award.

Not Applicable
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MINORITY BUSINESS PARTICIPATION REQUIREMENTS

Provide with the bid - Under GS 143-128.2(c) the undersigned bidder shall identify on_its bid
(Identification of Minority Business Participation Form) the minority businesses that it will use on
the project with the total dollar value of the bids that will be performed by the minority businesses.
Also list the good faith efforts (Affidavit A) made to solicit minority participation in the bid effort.

NOTE: A contractor that performs all of the work with its own workforce may submit an Affidavit (B) to
that effect in lieu of Affidavit (A) required above. The MB Participation Form must still be submitted
even if there is zero participation.

After the bid opening - Bordeaux Construction will consider all bids and alternates and determine
the lowest responsible, responsive bidder. Upon natification of being the apparent low bidder,
the bidder shall then file within 72 hours of the notification of being the apparent lowest bidder,
the following:

An Affidavit (C) that includes a description of the portion of work to be executed by minority
businesses, expressed as a percentage of the total contract price, which is equal to or more than
the 10% goal established. This affidavit shall give rise to the presumption that the bidder has
made the required good faith effort and Affidavit D is not necessary;
* OR *

If less than the 10% goal, Affidavit (D) of its good faith effort to meet the goal shall be provided.
The document must include evidence of all good faith efforts that were implemented, including
any advertisements, solicitations and other specific actions demonstrating recruitment and
selection of minority businesses for participation in the contract.

Note: Bidders must always submit with their bid the Identification of Minority Business
Participation Form listing all MB contractors, vendors and suppliers that will be used. Affidavit
A or Affidavit B, as applicable, also must be submitted with the bid. Failure to file a required
affidavit or documentation with the bid or after being notified apparent low bidder is grounds for
rejection of the bid.
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Comstruction Campany, Inc

BID PROPOSAL

Proposal Signature Page

Bidder further proposes and agrees to commence work under this contract on a date to be specified by

Bordeaux Construction and shall pursue the scope of work included in its contract in accordance with

the schedule prepared by Bordeaux Construction.

Respectfully submitted this,

Day of )

(Write the Date of the Month in Words)

WITNESS:

(Witness Signs here if you are a Proprietorship or Partnership)

ADDRESS:

ATTEST:

By:

TITLE:

(Corporate Secretary or Asst. Secretary Only

(Write the Name of the Current Month & Year)

By:

(Printed Name of Person Signing Bid)

(Signature)

TITLE:

(Owner, Partner, President or Vice President)

LICENSE #:

FEDERAL ID#:

(CORPORATE SEAL)

Bid Manual received and used in computing bid (Initial here)

Addendum received and used in computing bid. Failure to acknowledge receipt of addendum may
result in bid being considered non-responsive. (Initial each as applicable)

Addendum No. 1 Addendum No. 2 Addendum No. 3 Addendum No. 4

Bordeaux Construction Clarification received and used in computing bid. Failure to acknowledge receipt

of clarification may result in bid being considered non-responsive. (Initial each as applicable)

Clarification No. 1
Clarification No. 5

Clarification No. 2 Clarification No. 3 Clarification No. 4
Clarification No. 6 Clarification No. 7 Clarification No. 8

Pender County K-8 School
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Comstruciion campany, BID PROPOSAL

FORM OF PROPOSAL

Project: Pender County K-8 School
NC Highway 210
Hampstead, NC 28443

Bids Submitted To: Bordeaux Construction Company, Inc.
BID PACKAGE: BP — 14A Elevators
BIDDER:

NC License #:

(License applies to BP 02 Surveying, BP 21A Fire Protection, BP 22A Plumbing, BP 23A HVAC, BP23B HVAC & Plumbing,
BP 26A Electrical, BP-28A Security Electronics, or others as required by NC Statute)

Date: Tuesday, August 27"
Bid Time: 2:00 pm

The undersigned, as Bidder, hereby declares that the only person or persons interested in this proposal as principal
or principals is or are named herein and that no other person than herein mentioned has any interest in this proposal
or in the contract to be entered into; that this proposal is made without connection with any other person, company
or parties making a bid or proposal; and that it is in all respects fair and in good faith without collusion or fraud.
Bidder further declares that he/she has examined the site of the work and the contract documents relative thereto,
has read all special provisions furnished prior to the opening of bids, and that Bidder has satisfied themselves relative
to the work to be performed.

Bidder proposes and agrees, if this proposal is accepted, to contract with Bordeaux Construction in the form of
contract specified in the Bid Manual to furnish all necessary materials, equipment, machinery, tools, apparatus,
means of transportation and labor necessary to complete the construction of:

Bid Package 01 — General Inclusions
Bid Package 14A Elevators

in full, in complete accordance with the plans, specifications and contract documents, within the contract time as
detailed in the Pender County K-8 School Bid Schedule, to the full and entire satisfaction of Owner and Bordeaux
Construction with a definite understanding that no money will be allowed for extra work except as set forth in the
General Conditions and the Contract Documents.

Bid Package: 14A Elevators

BASE BID PRICE
The Base Bid Price includes all Work required by and in strict accordance with the Bid Documents for this
Project, for the Lump Sum of:

S (Figures only)
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BID PROPOSAL

Comstruction Campany,

ALTERNATES

Should any of the alternates as described in the contract documents be accepted, the amount written
below shall be the amount to be "added to" the base bid. Alternate price should include all cost of
overhead and profit. Bordeaux Construction and Owner expressly reserve the right to accept or reject
any or all Alternate Prices in any sequence. Acceptance or rejection of alternates shall not change the
contract duration nor relieve the Bidder of timely completion of work within the time periods indicated
in the contract documents.

Not Applicable

ALLOWANCES

Allowances should include all cost of work, overhead and profit to make a complete installation and shall
be based upon indicated Quantities and Unit Prices, unless otherwise noted. Use of any allowance shall
be as directed by Bordeaux Construction.

All listed allowances shall be included as part of the Base Bid Price:

Not Applicable

UNIT PRICES

Unit prices quoted and accepted shall apply throughout the life of the contract, except as otherwise
specifically noted. Unit prices shall be applied, as appropriate, to compute the total value of changes in
the base bid quantity of the work all in accordance with the contract documents. Bordeaux Construction
reserves the right to reject, negotiate or accept all unit prices prior to contract award.

uP-01 Regular Time Rate ) / Hour
UP-02 Overtime Rate ) / Hour
Pender County K-8 School Page 2 of 4
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MINORITY BUSINESS PARTICIPATION REQUIREMENTS

Provide with the bid - Under GS 143-128.2(c) the undersigned bidder shall identify on_its bid
(Identification of Minority Business Participation Form) the minority businesses that it will use on
the project with the total dollar value of the bids that will be performed by the minority businesses.
Also list the good faith efforts (Affidavit A) made to solicit minority participation in the bid effort.

NOTE: A contractor that performs all of the work with its own workforce may submit an Affidavit (B) to
that effect in lieu of Affidavit (A) required above. The MB Participation Form must still be submitted
even if there is zero participation.

After the bid opening - Bordeaux Construction will consider all bids and alternates and determine
the lowest responsible, responsive bidder. Upon natification of being the apparent low bidder,
the bidder shall then file within 72 hours of the notification of being the apparent lowest bidder,
the following:

An Affidavit (C) that includes a description of the portion of work to be executed by minority
businesses, expressed as a percentage of the total contract price, which is equal to or more than
the 10% goal established. This affidavit shall give rise to the presumption that the bidder has
made the required good faith effort and Affidavit D is not necessary;
* OR *

If less than the 10% goal, Affidavit (D) of its good faith effort to meet the goal shall be provided.
The document must include evidence of all good faith efforts that were implemented, including
any advertisements, solicitations and other specific actions demonstrating recruitment and
selection of minority businesses for participation in the contract.

Note: Bidders must always submit with their bid the Identification of Minority Business
Participation Form listing all MB contractors, vendors and suppliers that will be used. Affidavit
A or Affidavit B, as applicable, also must be submitted with the bid. Failure to file a required
affidavit or documentation with the bid or after being notified apparent low bidder is grounds for
rejection of the bid.
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Comstruction Campany, Inc

BID PROPOSAL

Proposal Signature Page

Bidder further proposes and agrees to commence work under this contract on a date to be specified by

Bordeaux Construction and shall pursue the scope of work included in its contract in accordance with

the schedule prepared by Bordeaux Construction.

Respectfully submitted this,

Day of )

(Write the Date of the Month in Words)

WITNESS:

(Witness Signs here if you are a Proprietorship or Partnership)

ADDRESS:

ATTEST:

By:

TITLE:

(Corporate Secretary or Asst. Secretary Only

(Write the Name of the Current Month & Year)

By:

(Printed Name of Person Signing Bid)

(Signature)

TITLE:

(Owner, Partner, President or Vice President)

LICENSE #:

FEDERAL ID#:

(CORPORATE SEAL)

Bid Manual received and used in computing bid (Initial here)

Addendum received and used in computing bid. Failure to acknowledge receipt of addendum may
result in bid being considered non-responsive. (Initial each as applicable)

Addendum No. 1 Addendum No. 2 Addendum No. 3 Addendum No. 4

Bordeaux Construction Clarification received and used in computing bid. Failure to acknowledge receipt

of clarification may result in bid being considered non-responsive. (Initial each as applicable)

Clarification No. 1
Clarification No. 5

Clarification No. 2 Clarification No. 3 Clarification No. 4
Clarification No. 6 Clarification No. 7 Clarification No. 8

Pender County K-8 School
8/5/2024
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Comstruciion campany, BID PROPOSAL

FORM OF PROPOSAL

Project: Pender County K-8 School
NC Highway 210
Hampstead, NC 28443

Bids Submitted To: Bordeaux Construction Company, Inc.
BID PACKAGE: BP — 21A Fire Suppression
BIDDER:

NC License #:

(License applies to BP 02 Surveying, BP 21A Fire Protection, BP 22A Plumbing, BP 23A HVAC, BP23B HVAC & Plumbing,
BP 26A Electrical, BP-28A Security Electronics, or others as required by NC Statute)

Date: Tuesday, August 27"
Bid Time: 2:00 pm

The undersigned, as Bidder, hereby declares that the only person or persons interested in this proposal as principal
or principals is or are named herein and that no other person than herein mentioned has any interest in this proposal
or in the contract to be entered into; that this proposal is made without connection with any other person, company
or parties making a bid or proposal; and that it is in all respects fair and in good faith without collusion or fraud.
Bidder further declares that he/she has examined the site of the work and the contract documents relative thereto,
has read all special provisions furnished prior to the opening of bids, and that Bidder has satisfied themselves relative
to the work to be performed.

Bidder proposes and agrees, if this proposal is accepted, to contract with Bordeaux Construction in the form of
contract specified in the Bid Manual to furnish all necessary materials, equipment, machinery, tools, apparatus,
means of transportation and labor necessary to complete the construction of:

Bid Package 01 — General Inclusions
Bid Package 21A Fire Suppression

in full, in complete accordance with the plans, specifications and contract documents, within the contract time as
detailed in the Pender County K-8 School Bid Schedule, to the full and entire satisfaction of Owner and Bordeaux
Construction with a definite understanding that no money will be allowed for extra work except as set forth in the
General Conditions and the Contract Documents.

Bid Package: 21A Fire Suppression

BASE BID PRICE
The Base Bid Price includes all Work required by and in strict accordance with the Bid Documents for this
Project, for the Lump Sum of:

S (Figures only)
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Comstruciion campany, BID PROPOSAL

ALTERNATES

Should any of the alternates as described in the contract documents be accepted, the amount written
below shall be the amount to be "added to" the base bid. Alternate price should include all cost of
overhead and profit. Bordeaux Construction and Owner expressly reserve the right to accept or reject
any or all Alternate Prices in any sequence. Acceptance or rejection of alternates shall not change the
contract duration nor relieve the Bidder of timely completion of work within the time periods indicated
in the contract documents.

Not Applicable

ALLOWANCES

Allowances should include all cost of work, overhead and profit to make a complete installation and shall
be based upon indicated Quantities and Unit Prices, unless otherwise noted. Use of any allowance shall
be as directed by Bordeaux Construction.

All listed allowances shall be included as part of the Base Bid Price:

1. Install sprinkler heads, five (5) heads S

UNIT PRICES

Unit prices quoted and accepted shall apply throughout the life of the contract, except as otherwise
specifically noted. Unit prices shall be applied, as appropriate, to compute the total value of changes in
the base bid quantity of the work all in accordance with the contract documents. Bordeaux Construction
reserves the right to reject, negotiate or accept all unit prices prior to contract award.

UP-1 Install one (1) sprinkler head ) / each
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8/5/2024



B

it Al i BID PROPOSAL

MINORITY BUSINESS PARTICIPATION REQUIREMENTS

Provide with the bid - Under GS 143-128.2(c) the undersigned bidder shall identify on_its bid
(Identification of Minority Business Participation Form) the minority businesses that it will use on
the project with the total dollar value of the bids that will be performed by the minority businesses.
Also list the good faith efforts (Affidavit A) made to solicit minority participation in the bid effort.

NOTE: A contractor that performs all of the work with its own workforce may submit an Affidavit (B) to
that effect in lieu of Affidavit (A) required above. The MB Participation Form must still be submitted
even if there is zero participation.

After the bid opening - Bordeaux Construction will consider all bids and alternates and determine
the lowest responsible, responsive bidder. Upon natification of being the apparent low bidder,
the bidder shall then file within 72 hours of the notification of being the apparent lowest bidder,
the following:

An Affidavit (C) that includes a description of the portion of work to be executed by minority
businesses, expressed as a percentage of the total contract price, which is equal to or more than
the 10% goal established. This affidavit shall give rise to the presumption that the bidder has
made the required good faith effort and Affidavit D is not necessary;
* OR *

If less than the 10% goal, Affidavit (D) of its good faith effort to meet the goal shall be provided.
The document must include evidence of all good faith efforts that were implemented, including
any advertisements, solicitations and other specific actions demonstrating recruitment and
selection of minority businesses for participation in the contract.

Note: Bidders must always submit with their bid the Identification of Minority Business
Participation Form listing all MB contractors, vendors and suppliers that will be used. Affidavit
A or Affidavit B, as applicable, also must be submitted with the bid. Failure to file a required
affidavit or documentation with the bid or after being notified apparent low bidder is grounds for
rejection of the bid.
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Comstruction Campany, Inc

BID PROPOSAL

Proposal Signature Page

Bidder further proposes and agrees to commence work under this contract on a date to be specified by

Bordeaux Construction and shall pursue the scope of work included in its contract in accordance with

the schedule prepared by Bordeaux Construction.

Respectfully submitted this,

Day of )

(Write the Date of the Month in Words)

WITNESS:

(Witness Signs here if you are a Proprietorship or Partnership)

ADDRESS:

ATTEST:

By:

TITLE:

(Corporate Secretary or Asst. Secretary Only

(Write the Name of the Current Month & Year)

By:

(Printed Name of Person Signing Bid)

(Signature)

TITLE:

(Owner, Partner, President or Vice President)

LICENSE #:

FEDERAL ID#:

(CORPORATE SEAL)

Bid Manual received and used in computing bid (Initial here)

Addendum received and used in computing bid. Failure to acknowledge receipt of addendum may
result in bid being considered non-responsive. (Initial each as applicable)

Addendum No. 1 Addendum No. 2 Addendum No. 3 Addendum No. 4

Bordeaux Construction Clarification received and used in computing bid. Failure to acknowledge receipt

of clarification may result in bid being considered non-responsive. (Initial each as applicable)

Clarification No. 1
Clarification No. 5

Clarification No. 2 Clarification No. 3 Clarification No. 4
Clarification No. 6 Clarification No. 7 Clarification No. 8

Pender County K-8 School
8/5/2024
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Comstruciion campany, BID PROPOSAL

FORM OF PROPOSAL

Project: Pender County K-8 School
NC Highway 210
Hampstead, NC 28443

Bids Submitted To: Bordeaux Construction Company, Inc.
BID PACKAGE: BP — 22A Plumbing
BIDDER:

NC License #:

(License applies to BP 02 Surveying, BP 21A Fire Protection, BP 22A Plumbing, BP 23A HVAC, BP23B HVAC & Plumbing,
BP 26A Electrical, BP-28A Security Electronics, or others as required by NC Statute)

Date: Tuesday, August 27"
Bid Time: 2:00 pm

The undersigned, as Bidder, hereby declares that the only person or persons interested in this proposal as principal
or principals is or are named herein and that no other person than herein mentioned has any interest in this proposal
or in the contract to be entered into; that this proposal is made without connection with any other person, company
or parties making a bid or proposal; and that it is in all respects fair and in good faith without collusion or fraud.
Bidder further declares that he/she has examined the site of the work and the contract documents relative thereto,
has read all special provisions furnished prior to the opening of bids, and that Bidder has satisfied themselves relative
to the work to be performed.

Bidder proposes and agrees, if this proposal is accepted, to contract with Bordeaux Construction in the form of
contract specified in the Bid Manual to furnish all necessary materials, equipment, machinery, tools, apparatus,
means of transportation and labor necessary to complete the construction of:

Bid Package 01 — General Requirements
Bid Package 22A Plumbing

in full, in complete accordance with the plans, specifications and contract documents, within the contract time as
detailed in the Pender County K-8 School Bid Schedule, to the full and entire satisfaction of Owner and Bordeaux
Construction with a definite understanding that no money will be allowed for extra work except as set forth in the
General Conditions and the Contract Documents.

Bid Package: 22A Plumbing

BASE BID PRICE
The Base Bid Price includes all Work required by and in strict accordance with the Bid Documents for this
Project, for the Lump Sum of:

S (Figures only)
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Comstruction Campany, '

ALTERNATES

Should any of the alternates as described in the contract documents be accepted, the amount written
below shall be the amount to be "added to" the base bid. Alternate price should include all cost of
overhead and profit. Bordeaux Construction and Owner expressly reserve the right to accept or reject
any or all Alternate Prices in any sequence. Acceptance or rejection of alternates shall not change the
contract duration nor relieve the Bidder of timely completion of work within the time periods indicated
in the contract documents.

Not Applicable

ALLOWANCES

Allowances should include all cost of work, overhead and profit to make a complete installation and shall
be based upon indicated Quantities and Unit Prices, unless otherwise noted. Use of any allowance shall
be as directed by Bordeaux Construction.

All listed allowances shall be included as part of the Base Bid Price:

1. Unsuitable soils (Trench) remove & dispose OFF-SITE 100 CY

2. Replacement of unsuitable soils (Trench) with select import fill 100 CY

3. Replacement of unsuitable soils (Trench) with #57 stone 100 CY
UNIT PRICES

Unit prices quoted and accepted shall apply throughout the life of the contract, except as otherwise
specifically noted. Unit prices shall be applied, as appropriate, to compute the total value of changes in
the base bid quantity of the work all in accordance with the contract documents. Bordeaux Construction
reserves the right to reject, negotiate or accept all unit prices prior to contract award.

UP-01 Unsuitable soils (Trench) remove & dispose OFF-SITE S / CY

UP-02 Replacement of unsuitable soils (Trench) with select import fill S / CY

UP-03 Replacement of unsuitable soils (Trench) with #57 stone S / CY
Pender County K-8 School Page 2 of 4
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MINORITY BUSINESS PARTICIPATION REQUIREMENTS

Provide with the bid - Under GS 143-128.2(c) the undersigned bidder shall identify on_its bid
(Identification of Minority Business Participation Form) the minority businesses that it will use on
the project with the total dollar value of the bids that will be performed by the minority businesses.
Also list the good faith efforts (Affidavit A) made to solicit minority participation in the bid effort.

NOTE: A contractor that performs all of the work with its own workforce may submit an Affidavit (B) to
that effect in lieu of Affidavit (A) required above. The MB Participation Form must still be submitted
even if there is zero participation.

After the bid opening - Bordeaux Construction will consider all bids and alternates and determine
the lowest responsible, responsive bidder. Upon natification of being the apparent low bidder,
the bidder shall then file within 72 hours of the notification of being the apparent lowest bidder,
the following:

An Affidavit (C) that includes a description of the portion of work to be executed by minority
businesses, expressed as a percentage of the total contract price, which is equal to or more than
the 10% goal established. This affidavit shall give rise to the presumption that the bidder has
made the required good faith effort and Affidavit D is not necessary;
* OR *

If less than the 10% goal, Affidavit (D) of its good faith effort to meet the goal shall be provided.
The document must include evidence of all good faith efforts that were implemented, including
any advertisements, solicitations and other specific actions demonstrating recruitment and
selection of minority businesses for participation in the contract.

Note: Bidders must always submit with their bid the Identification of Minority Business
Participation Form listing all MB contractors, vendors and suppliers that will be used. Affidavit
A or Affidavit B, as applicable, also must be submitted with the bid. Failure to file a required
affidavit or documentation with the bid or after being notified apparent low bidder is grounds for
rejection of the bid.
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Comstruction Campany, Inc

BID PROPOSAL

Proposal Signature Page

Bidder further proposes and agrees to commence work under this contract on a date to be specified by

Bordeaux Construction and shall pursue the scope of work included in its contract in accordance with

the schedule prepared by Bordeaux Construction.

Respectfully submitted this,

Day of )

(Write the Date of the Month in Words)

WITNESS:

(Witness Signs here if you are a Proprietorship or Partnership)

ADDRESS:

ATTEST:

By:

TITLE:

(Corporate Secretary or Asst. Secretary Only

(Write the Name of the Current Month & Year)

By:

(Printed Name of Person Signing Bid)

(Signature)

TITLE:

(Owner, Partner, President or Vice President)

LICENSE #:

FEDERAL ID#:

(CORPORATE SEAL)

Bid Manual received and used in computing bid (Initial here)

Addendum received and used in computing bid. Failure to acknowledge receipt of addendum may
result in bid being considered non-responsive. (Initial each as applicable)

Addendum No. 1 Addendum No. 2 Addendum No. 3 Addendum No. 4

Bordeaux Construction Clarification received and used in computing bid. Failure to acknowledge receipt

of clarification may result in bid being considered non-responsive. (Initial each as applicable)

Clarification No. 1
Clarification No. 5

Clarification No. 2 Clarification No. 3 Clarification No. 4
Clarification No. 6 Clarification No. 7 Clarification No. 8

Pender County K-8 School
8/5/2024
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Comstruciion campany, BID PROPOSAL

FORM OF PROPOSAL

Project: Pender County K-8 School
NC Highway 210
Hampstead, NC 28443

Bids Submitted To: Bordeaux Construction Company, Inc.

BID PACKAGE: BP — 23A HVAC / Mechanical
BIDDER:

NC License #:

(License applies to BP 02 Surveying, BP 21A Fire Protection, BP 22A Plumbing, BP 23A HVAC, BP23B HVAC & Plumbing,
BP 26A Electrical, BP-28A Security Electronics, or others as required by NC Statute)

Date: Tuesday, August 27"
Bid Time: 2:00 pm

The undersigned, as Bidder, hereby declares that the only person or persons interested in this proposal as principal
or principals is or are named herein and that no other person than herein mentioned has any interest in this proposal
or in the contract to be entered into; that this proposal is made without connection with any other person, company
or parties making a bid or proposal; and that it is in all respects fair and in good faith without collusion or fraud.
Bidder further declares that he/she has examined the site of the work and the contract documents relative thereto,
has read all special provisions furnished prior to the opening of bids, and that Bidder has satisfied themselves relative
to the work to be performed.

Bidder proposes and agrees, if this proposal is accepted, to contract with Bordeaux Construction in the form of
contract specified in the Bid Manual to furnish all necessary materials, equipment, machinery, tools, apparatus,
means of transportation and labor necessary to complete the construction of:

Bid Package 01 — General Inclusions
Bid Package 23A HVAC / Mechanical

in full, in complete accordance with the plans, specifications and contract documents, within the contract time as
detailed in the Pender County K-8 School Bid Schedule, to the full and entire satisfaction of Owner and Bordeaux
Construction with a definite understanding that no money will be allowed for extra work except as set forth in the
General Conditions and the Contract Documents.

Bid Package: 23A HVAC / Mechanical

BASE BID PRICE
The Base Bid Price includes all Work required by and in strict accordance with the Bid Documents for this
Project, for the Lump Sum of:

S (Figures only)
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Comstruciion campany, BID PROPOSAL

ALTERNATES

Should any of the alternates as described in the contract documents be accepted, the amount written
below shall be the amount to be "added to" the base bid. Alternate price should include all cost of
overhead and profit. Bordeaux Construction and Owner expressly reserve the right to accept or reject
any or all Alternate Prices in any sequence. Acceptance or rejection of alternates shall not change the
contract duration nor relieve the Bidder of timely completion of work within the time periods indicated
in the contract documents.

Not Applicable

ALLOWANCES

Allowances should include all cost of work, overhead and profit to make a complete installation and shall
be based upon indicated Quantities and Unit Prices, unless otherwise noted. Use of any allowance shall
be as directed by Bordeaux Construction.

All listed allowances shall be included as part of the Base Bid Price:

Not Applicable

UNIT PRICES

Unit prices quoted and accepted shall apply throughout the life of the contract, except as otherwise
specifically noted. Unit prices shall be applied, as appropriate, to compute the total value of changes in
the base bid quantity of the work all in accordance with the contract documents. Bordeaux Construction
reserves the right to reject, negotiate or accept all unit prices prior to contract award.

Not Applicable
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MINORITY BUSINESS PARTICIPATION REQUIREMENTS

Provide with the bid - Under GS 143-128.2(c) the undersigned bidder shall identify on_its bid
(Identification of Minority Business Participation Form) the minority businesses that it will use on
the project with the total dollar value of the bids that will be performed by the minority businesses.
Also list the good faith efforts (Affidavit A) made to solicit minority participation in the bid effort.

NOTE: A contractor that performs all of the work with its own workforce may submit an Affidavit (B) to
that effect in lieu of Affidavit (A) required above. The MB Participation Form must still be submitted
even if there is zero participation.

After the bid opening - Bordeaux Construction will consider all bids and alternates and determine
the lowest responsible, responsive bidder. Upon natification of being the apparent low bidder,
the bidder shall then file within 72 hours of the notification of being the apparent lowest bidder,
the following:

An Affidavit (C) that includes a description of the portion of work to be executed by minority
businesses, expressed as a percentage of the total contract price, which is equal to or more than
the 10% goal established. This affidavit shall give rise to the presumption that the bidder has
made the required good faith effort and Affidavit D is not necessary;
* OR *

If less than the 10% goal, Affidavit (D) of its good faith effort to meet the goal shall be provided.
The document must include evidence of all good faith efforts that were implemented, including
any advertisements, solicitations and other specific actions demonstrating recruitment and
selection of minority businesses for participation in the contract.

Note: Bidders must always submit with their bid the Identification of Minority Business
Participation Form listing all MB contractors, vendors and suppliers that will be used. Affidavit
A or Affidavit B, as applicable, also must be submitted with the bid. Failure to file a required
affidavit or documentation with the bid or after being notified apparent low bidder is grounds for
rejection of the bid.
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Bidder further proposes and agrees to commence work under this contract on a date to be specified by

Bordeaux Construction and shall pursue the scope of work included in its contract in accordance with

the schedule prepared by Bordeaux Construction.

Respectfully submitted this,

Day of )

(Write the Date of the Month in Words)

WITNESS:

(Witness Signs here if you are a Proprietorship or Partnership)

ADDRESS:

ATTEST:

By:

TITLE:

(Corporate Secretary or Asst. Secretary Only

(Write the Name of the Current Month & Year)

By:

(Printed Name of Person Signing Bid)

(Signature)

TITLE:

(Owner, Partner, President or Vice President)

LICENSE #:

FEDERAL ID#:

(CORPORATE SEAL)

Bid Manual received and used in computing bid (Initial here)

Addendum received and used in computing bid. Failure to acknowledge receipt of addendum may
result in bid being considered non-responsive. (Initial each as applicable)

Addendum No. 1 Addendum No. 2 Addendum No. 3 Addendum No. 4

Bordeaux Construction Clarification received and used in computing bid. Failure to acknowledge receipt

of clarification may result in bid being considered non-responsive. (Initial each as applicable)

Clarification No. 1
Clarification No. 5

Clarification No. 2 Clarification No. 3 Clarification No. 4
Clarification No. 6 Clarification No. 7 Clarification No. 8

Pender County K-8 School
8/5/2024
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Comstruciion campany, BID PROPOSAL

FORM OF PROPOSAL

Project: Pender County K-8 School
NC Highway 210
Hampstead, NC 28443

Bids Submitted To: Bordeaux Construction Company, Inc.
BID PACKAGE: BP — 23C HVAC Controls
BIDDER:

NC License #:

(License applies to BP 02 Surveying, BP 21A Fire Protection, BP 22A Plumbing, BP 23A HVAC, BP23B HVAC & Plumbing,
BP 26A Electrical, BP-28A Security Electronics, or others as required by NC Statute)

Date: Tuesday, August 27"
Bid Time: 2:00 pm

The undersigned, as Bidder, hereby declares that the only person or persons interested in this proposal as principal
or principals is or are named herein and that no other person than herein mentioned has any interest in this proposal
or in the contract to be entered into; that this proposal is made without connection with any other person, company
or parties making a bid or proposal; and that it is in all respects fair and in good faith without collusion or fraud.
Bidder further declares that he/she has examined the site of the work and the contract documents relative thereto,
has read all special provisions furnished prior to the opening of bids, and that Bidder has satisfied themselves relative
to the work to be performed.

Bidder proposes and agrees, if this proposal is accepted, to contract with Bordeaux Construction in the form of
contract specified in the Bid Manual to furnish all necessary materials, equipment, machinery, tools, apparatus,
means of transportation and labor necessary to complete the construction of:

Bid Package 01 — General Inclusions
Bid Package 23C HVAC Controls

in full, in complete accordance with the plans, specifications and contract documents, within the contract time as
detailed in the Pender County K-8 School Bid Schedule, to the full and entire satisfaction of Owner and Bordeaux
Construction with a definite understanding that no money will be allowed for extra work except as set forth in the
General Conditions and the Contract Documents.

Bid Package: 23C HVAC Controls

BASE BID PRICE
The Base Bid Price includes all Work required by and in strict accordance with the Bid Documents for this
Project, for the Lump Sum of:

S (Figures only)
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ALTERNATES

Should any of the alternates as described in the contract documents be accepted, the amount written
below shall be the amount to be "added to" the base bid. Alternate price should include all cost of
overhead and profit. Bordeaux Construction and Owner expressly reserve the right to accept or reject
any or all Alternate Prices in any sequence. Acceptance or rejection of alternates shall not change the
contract duration nor relieve the Bidder of timely completion of work within the time periods indicated
in the contract documents.

Alternate #1 — Owner Preferred Brand — BAS Controls manufacturer
Base Bid: Provide all requirements within this bid package to construct a complete BAS
system as outlined in the Contract Documents
Alternate: Provide all requirements within this bid package to construct a complete
BAS system using Engineered Controls Solutions (ECS) as outlined in the
Contract Documents

Include all requirements outlined within this bid package.

If there is no cost difference between Base Bid and Alternate, then Alternate #1 bid shall
be “No Cost”; otherwise, indicate the net cost difference to provide Alternate scope

(Add) Dollars (S) (figures only)

ALLOWANCES

Allowances should include all cost of work, overhead and profit to make a complete installation and shall
be based upon indicated Quantities and Unit Prices, unless otherwise noted. Use of any allowance shall
be as directed by Bordeaux Construction.

All listed allowances shall be included as part of the Base Bid Price:

Not Applicable

UNIT PRICES

Unit prices quoted and accepted shall apply throughout the life of the contract, except as otherwise
specifically noted. Unit prices shall be applied, as appropriate, to compute the total value of changes in
the base bid quantity of the work all in accordance with the contract documents. Bordeaux Construction
reserves the right to reject, negotiate or accept all unit prices prior to contract award.

Not Applicable

Pender County K-8 School Page 2 of 4
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MINORITY BUSINESS PARTICIPATION REQUIREMENTS

Provide with the bid - Under GS 143-128.2(c) the undersigned bidder shall identify on_its bid
(Identification of Minority Business Participation Form) the minority businesses that it will use on
the project with the total dollar value of the bids that will be performed by the minority businesses.
Also list the good faith efforts (Affidavit A) made to solicit minority participation in the bid effort.

NOTE: A contractor that performs all of the work with its own workforce may submit an Affidavit (B) to
that effect in lieu of Affidavit (A) required above. The MB Participation Form must still be submitted
even if there is zero participation.

After the bid opening - Bordeaux Construction will consider all bids and alternates and determine
the lowest responsible, responsive bidder. Upon natification of being the apparent low bidder,
the bidder shall then file within 72 hours of the notification of being the apparent lowest bidder,
the following:

An Affidavit (C) that includes a description of the portion of work to be executed by minority
businesses, expressed as a percentage of the total contract price, which is equal to or more than
the 10% goal established. This affidavit shall give rise to the presumption that the bidder has
made the required good faith effort and Affidavit D is not necessary;
* OR *

If less than the 10% goal, Affidavit (D) of its good faith effort to meet the goal shall be provided.
The document must include evidence of all good faith efforts that were implemented, including
any advertisements, solicitations and other specific actions demonstrating recruitment and
selection of minority businesses for participation in the contract.

Note: Bidders must always submit with their bid the Identification of Minority Business
Participation Form listing all MB contractors, vendors and suppliers that will be used. Affidavit
A or Affidavit B, as applicable, also must be submitted with the bid. Failure to file a required
affidavit or documentation with the bid or after being notified apparent low bidder is grounds for
rejection of the bid.
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Bidder further proposes and agrees to commence work under this contract on a date to be specified by

Bordeaux Construction and shall pursue the scope of work included in its contract in accordance with

the schedule prepared by Bordeaux Construction.

Respectfully submitted this,

Day of )

(Write the Date of the Month in Words)

WITNESS:

(Witness Signs here if you are a Proprietorship or Partnership)

ADDRESS:

ATTEST:

By:

TITLE:

(Corporate Secretary or Asst. Secretary Only

(Write the Name of the Current Month & Year)

By:

(Printed Name of Person Signing Bid)

(Signature)

TITLE:

(Owner, Partner, President or Vice President)

LICENSE #:

FEDERAL ID#:

(CORPORATE SEAL)

Bid Manual received and used in computing bid (Initial here)

Addendum received and used in computing bid. Failure to acknowledge receipt of addendum may
result in bid being considered non-responsive. (Initial each as applicable)

Addendum No. 1 Addendum No. 2 Addendum No. 3 Addendum No. 4

Bordeaux Construction Clarification received and used in computing bid. Failure to acknowledge receipt

of clarification may result in bid being considered non-responsive. (Initial each as applicable)

Clarification No. 1
Clarification No. 5

Clarification No. 2 Clarification No. 3 Clarification No. 4
Clarification No. 6 Clarification No. 7 Clarification No. 8

Pender County K-8 School
8/5/2024

Page 4 of 4



B

Eonvernssion Eampanss oo BiD PROPOSAL
FORM OF PROPOSAL
Project: Pender County K-8 School
NC Highway 210
Hampstead, NC 28443
Bids Submitted To: Bordeaux Construction Company, Inc.
BID PACKAGE: BP — 23D HVAC Testing, Adjusting & Balancing
BIDDER:
NC License #:

(License applies to BP 02 Surveying, BP 21A Fire Protection, BP 22A Plumbing, BP 23A HVAC, BP23B HVAC & Plumbing,
BP 26A Electrical, BP-28A Security Electronics, or others as required by NC Statute)

Date: Tuesday, August 27"
Bid Time: 2:00 pm

The undersigned, as Bidder, hereby declares that the only person or persons interested in this proposal as principal
or principals is or are named herein and that no other person than herein mentioned has any interest in this proposal
or in the contract to be entered into; that this proposal is made without connection with any other person, company
or parties making a bid or proposal; and that it is in all respects fair and in good faith without collusion or fraud.
Bidder further declares that he/she has examined the site of the work and the contract documents relative thereto,
has read all special provisions furnished prior to the opening of bids, and that Bidder has satisfied themselves relative
to the work to be performed.

Bidder proposes and agrees, if this proposal is accepted, to contract with Bordeaux Construction in the form of
contract specified in the Bid Manual to furnish all necessary materials, equipment, machinery, tools, apparatus,
means of transportation and labor necessary to complete the construction of:

Bid Package 01 — General Inclusions
Bid Package 23D HVAC Testing, Adjusting & Balancing

in full, in complete accordance with the plans, specifications and contract documents, within the contract time as
detailed in the Pender County K-8 School Bid Schedule, to the full and entire satisfaction of Owner and Bordeaux
Construction with a definite understanding that no money will be allowed for extra work except as set forth in the
General Conditions and the Contract Documents.

Bid Package: 23D HVAC Testing, Adjusting & Balancing

BASE BID PRICE
The Base Bid Price includes all Work required by and in strict accordance with the Bid Documents for this
Project, for the Lump Sum of:

S (Figures only)
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ALTERNATES

Should any of the alternates as described in the contract documents be accepted, the amount written
below shall be the amount to be "added to" the base bid. Alternate price should include all cost of
overhead and profit. Bordeaux Construction and Owner expressly reserve the right to accept or reject
any or all Alternate Prices in any sequence. Acceptance or rejection of alternates shall not change the
contract duration nor relieve the Bidder of timely completion of work within the time periods indicated
in the contract documents.

Not Applicable

ALLOWANCES

Allowances should include all cost of work, overhead and profit to make a complete installation and shall
be based upon indicated Quantities and Unit Prices, unless otherwise noted. Use of any allowance shall
be as directed by Bordeaux Construction.

All listed allowances shall be included as part of the Base Bid Price:

Not Applicable

UNIT PRICES

Unit prices quoted and accepted shall apply throughout the life of the contract, except as otherwise
specifically noted. Unit prices shall be applied, as appropriate, to compute the total value of changes in
the base bid quantity of the work all in accordance with the contract documents. Bordeaux Construction
reserves the right to reject, negotiate or accept all unit prices prior to contract award.

Not Applicable
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MINORITY BUSINESS PARTICIPATION REQUIREMENTS

Provide with the bid - Under GS 143-128.2(c) the undersigned bidder shall identify on_its bid
(Identification of Minority Business Participation Form) the minority businesses that it will use on
the project with the total dollar value of the bids that will be performed by the minority businesses.
Also list the good faith efforts (Affidavit A) made to solicit minority participation in the bid effort.

NOTE: A contractor that performs all of the work with its own workforce may submit an Affidavit (B) to
that effect in lieu of Affidavit (A) required above. The MB Participation Form must still be submitted
even if there is zero participation.

After the bid opening - Bordeaux Construction will consider all bids and alternates and determine
the lowest responsible, responsive bidder. Upon natification of being the apparent low bidder,
the bidder shall then file within 72 hours of the notification of being the apparent lowest bidder,
the following:

An Affidavit (C) that includes a description of the portion of work to be executed by minority
businesses, expressed as a percentage of the total contract price, which is equal to or more than
the 10% goal established. This affidavit shall give rise to the presumption that the bidder has
made the required good faith effort and Affidavit D is not necessary;
* OR *

If less than the 10% goal, Affidavit (D) of its good faith effort to meet the goal shall be provided.
The document must include evidence of all good faith efforts that were implemented, including
any advertisements, solicitations and other specific actions demonstrating recruitment and
selection of minority businesses for participation in the contract.

Note: Bidders must always submit with their bid the Identification of Minority Business
Participation Form listing all MB contractors, vendors and suppliers that will be used. Affidavit
A or Affidavit B, as applicable, also must be submitted with the bid. Failure to file a required
affidavit or documentation with the bid or after being notified apparent low bidder is grounds for
rejection of the bid.
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BID PROPOSAL
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Bidder further proposes and agrees to commence work under this contract on a date to be specified by

Bordeaux Construction and shall pursue the scope of work included in its contract in accordance with

the schedule prepared by Bordeaux Construction.

Respectfully submitted this,

Day of )

(Write the Date of the Month in Words)

WITNESS:

(Witness Signs here if you are a Proprietorship or Partnership)

ADDRESS:

ATTEST:

By:

TITLE:

(Corporate Secretary or Asst. Secretary Only

(Write the Name of the Current Month & Year)

By:

(Printed Name of Person Signing Bid)

(Signature)

TITLE:

(Owner, Partner, President or Vice President)

LICENSE #:

FEDERAL ID#:

(CORPORATE SEAL)

Bid Manual received and used in computing bid (Initial here)

Addendum received and used in computing bid. Failure to acknowledge receipt of addendum may
result in bid being considered non-responsive. (Initial each as applicable)

Addendum No. 1 Addendum No. 2 Addendum No. 3 Addendum No. 4

Bordeaux Construction Clarification received and used in computing bid. Failure to acknowledge receipt

of clarification may result in bid being considered non-responsive. (Initial each as applicable)

Clarification No. 1
Clarification No. 5

Clarification No. 2 Clarification No. 3 Clarification No. 4
Clarification No. 6 Clarification No. 7 Clarification No. 8

Pender County K-8 School
8/5/2024
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Comstruciion campany, BID PROPOSAL

FORM OF PROPOSAL

Project: Pender County K-8 School
NC Highway 210
Hampstead, NC 28443

Bids Submitted To: Bordeaux Construction Company, Inc.
BID PACKAGE: BP — 26A Electrical
BIDDER:

NC License #:

(License applies to BP 02 Surveying, BP 21A Fire Protection, BP 22A Plumbing, BP 23A HVAC, BP23B HVAC & Plumbing,
BP 26A Electrical, BP-28A Security Electronics, or others as required by NC Statute)

Date: Tuesday, August 27"
Bid Time: 2:00 pm

The undersigned, as Bidder, hereby declares that the only person or persons interested in this proposal as principal
or principals is or are named herein and that no other person than herein mentioned has any interest in this proposal
or in the contract to be entered into; that this proposal is made without connection with any other person, company
or parties making a bid or proposal; and that it is in all respects fair and in good faith without collusion or fraud.
Bidder further declares that he/she has examined the site of the work and the contract documents relative thereto,
has read all special provisions furnished prior to the opening of bids, and that Bidder has satisfied themselves relative
to the work to be performed.

Bidder proposes and agrees, if this proposal is accepted, to contract with Bordeaux Construction in the form of
contract specified in the Bid Manual to furnish all necessary materials, equipment, machinery, tools, apparatus,
means of transportation and labor necessary to complete the construction of:

Bid Package 01 — General Requirements
Bid Package 26A Electrical

in full, in complete accordance with the plans, specifications and contract documents, within the contract time as
detailed in the Pender County K-8 School Bid Schedule, to the full and entire satisfaction of Owner and Bordeaux
Construction with a definite understanding that no money will be allowed for extra work except as set forth in the
General Conditions and the Contract Documents.

Bid Package: 26A Electrical

BASE BID PRICE
The Base Bid Price includes all Work required by and in strict accordance with the Bid Documents for this
Project, for the Lump Sum of:

S (Figures only)
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ALTERNATES

Should any of the alternates as described in the contract documents be accepted, the amount written
below shall be the amount to be "added to" the base bid. Alternate price should include all cost of
overhead and profit. Bordeaux Construction and Owner expressly reserve the right to accept or reject
any or all Alternate Prices in any sequence. Acceptance or rejection of alternates shall not change the
contract duration nor relieve the Bidder of timely completion of work within the time periods indicated
in the contract documents.

Not Applicable

ALLOWANCES

Allowances should include all cost of work, overhead and profit to make a complete installation and shall
be based upon indicated Quantities and Unit Prices, unless otherwise noted. Use of any allowance shall
be as directed by Bordeaux Construction.

All listed allowances shall be included as part of the Base Bid Price:

1. Unsuitable soils (Trench) remove & dispose OFF-SITE; 100 CY S .
2. Replacement of unsuitable soils (Trench) with select import fill; 100 CY  $ .
3. Replacement of unsuitable soils (Trench) with #57 stone; 100 CY S .
4. FA device (Horn Strobe); five (5) each S .
5. FA Smoke Detector or Pull Station; five (5) each S .
6. Exit Sign; five (5) each S .
7. Smoke Detector; five (5) each S .
8. Duplex Receptacle five (5) each $ .
9. Data Outlet; five (5) each $ .
10. Duct Detector; five (5) each $ .
11. Security Type X2 exterior light; five (5) each $ .
12. Wireless Access Point; five (5) each $ .
13. Underground Conduit Sleeves; 200 LF $ .
14. Food Service Equipment Changes; Lump Sum $ 5,000
UNIT PRICES

Unit prices quoted and accepted shall apply throughout the life of the contract, except as otherwise
specifically noted. Unit prices shall be applied, as appropriate, to compute the total value of changes in
the base bid quantity of the work all in accordance with the contract documents. Bordeaux Construction
reserves the right to reject, negotiate or accept all unit prices prior to contract award.

UP-01 Unsuitable soils (Trench) remove & dispose OFF-SITE S / CY

UP-02 Replacement of unsuitable soils (Trench) with select import fill S / CY

UP-03 Replacement of unsuitable soils (Trench) with #57 stone S / CY
Pender County K-8 School Page 2 of 4
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UP-04 Horn Strobe $ / each
UP-05 Pull Station $ / each
UP-06 Exit Light $ / each
UP-07 Smoke Detector $ / each
UP-08 Duplex Receptacle $ / each
UP-09 Data Outlet $ / each
UP-10 Duct Detector S / each
UP-11 Security Type X2 Exterior Light S / each
UP-12 Wireless Access Point S / each
UP-13 Underground Conduit Sleeves $ / LF

MINORITY BUSINESS PARTICIPATION REQUIREMENTS

Provide with the bid - Under GS 143-128.2(c) the undersigned bidder shall identify on its bid
(Identification of Minority Business Participation Form) the minority businesses that it will use on
the project with the total dollar value of the bids that will be performed by the minority businesses.
Also list the good faith efforts (Affidavit A) made to solicit minority participation in the bid effort.

NOTE: A contractor that performs all of the work with its own workforce may submit an Affidavit (B) to
that effect in lieu of Affidavit (A) required above. The MB Participation Form must still be submitted
even if there is zero participation.

After the bid opening - Bordeaux Construction will consider all bids and alternates and determine
the lowest responsible, responsive bidder. Upon natification of being the apparent low bidder,
the bidder shall then file within 72 hours of the notification of being the apparent lowest bidder,
the following:

An Affidavit (C) that includes a description of the portion of work to be executed by minority
businesses, expressed as a percentage of the total contract price, which is equal to or more than
the 10% goal established. This affidavit shall give rise to the presumption that the bidder has
made the required good faith effort and Affidavit D is not necessary;
* OR *

If less than the 10% goal, Affidavit (D) of its good faith effort to meet the goal shall be provided.
The document must include evidence of all good faith efforts that were implemented, including
any advertisements, solicitations and other specific actions demonstrating recruitment and
selection of minority businesses for participation in the contract.

Note: Bidders must always submit with their bid the Identification of Minority Business
Participation Form listing all MB contractors, vendors and suppliers that will be used. Affidavit
A or Affidavit B, as applicable, also must be submitted with the bid. Failure to file a required
affidavit or documentation with the bid or after being notified apparent low bidder is grounds for
rejection of the bid.
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Bidder further proposes and agrees to commence work under this contract on a date to be specified by

Bordeaux Construction and shall pursue the scope of work included in its contract in accordance with

the schedule prepared by Bordeaux Construction.

Respectfully submitted this,

Day of )

(Write the Date of the Month in Words)

WITNESS:

(Witness Signs here if you are a Proprietorship or Partnership)

ADDRESS:

ATTEST:

By:

TITLE:

(Corporate Secretary or Asst. Secretary Only

(Write the Name of the Current Month & Year)

By:

(Printed Name of Person Signing Bid)

(Signature)

TITLE:

(Owner, Partner, President or Vice President)

LICENSE #:

FEDERAL ID#:

(CORPORATE SEAL)

Bid Manual received and used in computing bid (Initial here)

Addendum received and used in computing bid. Failure to acknowledge receipt of addendum may
result in bid being considered non-responsive. (Initial each as applicable)

Addendum No. 1 Addendum No. 2 Addendum No. 3 Addendum No. 4

Bordeaux Construction Clarification received and used in computing bid. Failure to acknowledge receipt

of clarification may result in bid being considered non-responsive. (Initial each as applicable)

Clarification No. 1
Clarification No. 5

Clarification No. 2 Clarification No. 3 Clarification No. 4
Clarification No. 6 Clarification No. 7 Clarification No. 8

Pender County K-8 School
8/5/2024
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FORM OF PROPOSAL

Project: Pender County K-8 School
NC Highway 210
Hampstead, NC 28443

Bids Submitted To: Bordeaux Construction Company, Inc.
BID PACKAGE: BP - 32B Fencing
BIDDER:

NC License #:

(License applies to BP 02 Surveying, BP 21A Fire Protection, BP 22A Plumbing, BP 23A HVAC, BP23B HVAC & Plumbing,
BP 26A Electrical, BP-28A Security Electronics, or others as required by NC Statute)

Date: Tuesday, August 27"
Bid Time: 2:00 pm

The undersigned, as Bidder, hereby declares that the only person or persons interested in this proposal as principal
or principals is or are named herein and that no other person than herein mentioned has any interest in this proposal
or in the contract to be entered into; that this proposal is made without connection with any other person, company
or parties making a bid or proposal; and that it is in all respects fair and in good faith without collusion or fraud.
Bidder further declares that he/she has examined the site of the work and the contract documents relative thereto,
has read all special provisions furnished prior to the opening of bids, and that Bidder has satisfied themselves relative
to the work to be performed.

Bidder proposes and agrees, if this proposal is accepted, to contract with Bordeaux Construction in the form of
contract specified in the Bid Manual to furnish all necessary materials, equipment, machinery, tools, apparatus,
means of transportation and labor necessary to complete the construction of:

Bid Package 01 — General Inclusions
Bid Package 32B Fencing

in full, in complete accordance with the plans, specifications and contract documents, within the contract time as
detailed in the Pender County K-8 School Bid Schedule, to the full and entire satisfaction of Owner and Bordeaux
Construction with a definite understanding that no money will be allowed for extra work except as set forth in the
General Conditions and the Contract Documents.

Bid Package: 32B Fencing

BASE BID PRICE
The Base Bid Price includes all Work required by and in strict accordance with the Bid Documents for this
Project, for the Lump Sum of:

S (Figures only)
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ALTERNATES

Should any of the alternates as described in the contract documents be accepted, the amount written
below shall be the amount to be "added to" the base bid. Alternate price should include all cost of
overhead and profit. Bordeaux Construction and Owner expressly reserve the right to accept or reject
any or all Alternate Prices in any sequence. Acceptance or rejection of alternates shall not change the
contract duration nor relieve the Bidder of timely completion of work within the time periods indicated
in the contract documents.

Not Applicable

ALLOWANCES

Allowances should include all cost of work, overhead and profit to make a complete installation and shall
be based upon indicated Quantities and Unit Prices, unless otherwise noted. Use of any allowance shall
be as directed by Bordeaux Construction.

All listed allowances shall be included as part of the Base Bid Price:

Not Applicable

UNIT PRICES

Unit prices quoted and accepted shall apply throughout the life of the contract, except as otherwise
specifically noted. Unit prices shall be applied, as appropriate, to compute the total value of changes in
the base bid quantity of the work all in accordance with the contract documents. Bordeaux Construction
reserves the right to reject, negotiate or accept all unit prices prior to contract award.

Not Applicable
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MINORITY BUSINESS PARTICIPATION REQUIREMENTS

Provide with the bid - Under GS 143-128.2(c) the undersigned bidder shall identify on_its bid
(Identification of Minority Business Participation Form) the minority businesses that it will use on
the project with the total dollar value of the bids that will be performed by the minority businesses.
Also list the good faith efforts (Affidavit A) made to solicit minority participation in the bid effort.

NOTE: A contractor that performs all of the work with its own workforce may submit an Affidavit (B) to
that effect in lieu of Affidavit (A) required above. The MB Participation Form must still be submitted
even if there is zero participation.

After the bid opening - Bordeaux Construction will consider all bids and alternates and determine
the lowest responsible, responsive bidder. Upon natification of being the apparent low bidder,
the bidder shall then file within 72 hours of the notification of being the apparent lowest bidder,
the following:

An Affidavit (C) that includes a description of the portion of work to be executed by minority
businesses, expressed as a percentage of the total contract price, which is equal to or more than
the 10% goal established. This affidavit shall give rise to the presumption that the bidder has
made the required good faith effort and Affidavit D is not necessary;
* OR *

If less than the 10% goal, Affidavit (D) of its good faith effort to meet the goal shall be provided.
The document must include evidence of all good faith efforts that were implemented, including
any advertisements, solicitations and other specific actions demonstrating recruitment and
selection of minority businesses for participation in the contract.

Note: Bidders must always submit with their bid the Identification of Minority Business
Participation Form listing all MB contractors, vendors and suppliers that will be used. Affidavit
A or Affidavit B, as applicable, also must be submitted with the bid. Failure to file a required
affidavit or documentation with the bid or after being notified apparent low bidder is grounds for
rejection of the bid.
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B ORDEAWUX

Comstruction Campany, Inc

BID PROPOSAL

Proposal Signature Page

Bidder further proposes and agrees to commence work under this contract on a date to be specified by

Bordeaux Construction and shall pursue the scope of work included in its contract in accordance with

the schedule prepared by Bordeaux Construction.

Respectfully submitted this,

Day of )

(Write the Date of the Month in Words)

WITNESS:

(Witness Signs here if you are a Proprietorship or Partnership)

ADDRESS:

ATTEST:

By:

TITLE:

(Corporate Secretary or Asst. Secretary Only

(Write the Name of the Current Month & Year)

By:

(Printed Name of Person Signing Bid)

(Signature)

TITLE:

(Owner, Partner, President or Vice President)

LICENSE #:

FEDERAL ID#:

(CORPORATE SEAL)

Bid Manual received and used in computing bid (Initial here)

Addendum received and used in computing bid. Failure to acknowledge receipt of addendum may
result in bid being considered non-responsive. (Initial each as applicable)

Addendum No. 1 Addendum No. 2 Addendum No. 3 Addendum No. 4

Bordeaux Construction Clarification received and used in computing bid. Failure to acknowledge receipt

of clarification may result in bid being considered non-responsive. (Initial each as applicable)

Clarification No. 1
Clarification No. 5

Clarification No. 2 Clarification No. 3 Clarification No. 4
Clarification No. 6 Clarification No. 7 Clarification No. 8

Pender County K-8 School
8/5/2024
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B ORDEAWUX

Comstruciion campany, BID PROPOSAL

FORM OF PROPOSAL

Project: Pender County K-8 School
NC Highway 210
Hampstead, NC 28443

Bids Submitted To: Bordeaux Construction Company, Inc.
BID PACKAGE: BP — 32C Landscaping
BIDDER:

NC License #:

(License applies to BP 02 Surveying, BP 21A Fire Protection, BP 22A Plumbing, BP 23A HVAC, BP23B HVAC & Plumbing,
BP 26A Electrical, BP-28A Security Electronics, or others as required by NC Statute)

Date: Tuesday, August 27"
Bid Time: 2:00 pm

The undersigned, as Bidder, hereby declares that the only person or persons interested in this proposal as principal
or principals is or are named herein and that no other person than herein mentioned has any interest in this proposal
or in the contract to be entered into; that this proposal is made without connection with any other person, company
or parties making a bid or proposal; and that it is in all respects fair and in good faith without collusion or fraud.
Bidder further declares that he/she has examined the site of the work and the contract documents relative thereto,
has read all special provisions furnished prior to the opening of bids, and that Bidder has satisfied themselves relative
to the work to be performed.

Bidder proposes and agrees, if this proposal is accepted, to contract with Bordeaux Construction in the form of
contract specified in the Bid Manual to furnish all necessary materials, equipment, machinery, tools, apparatus,
means of transportation and labor necessary to complete the construction of:

Bid Package 01 — General Inclusions
Bid Package 32C Landscaping

in full, in complete accordance with the plans, specifications and contract documents, within the contract time as
detailed in the Pender County K-8 School Bid Schedule, to the full and entire satisfaction of Owner and Bordeaux
Construction with a definite understanding that no money will be allowed for extra work except as set forth in the
General Conditions and the Contract Documents.

Bid Package: 32C Landscaping

BASE BID PRICE
The Base Bid Price includes all Work required by and in strict accordance with the Bid Documents for this
Project, for the Lump Sum of:

S (Figures only)

Pender County K-8 School Page 10of4
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B ORDEAWUX

BID PROPOSAL

Comstruction Campany,

ALTERNATES

Should any of the alternates as described in the contract documents be accepted, the amount written
below shall be the amount to be "added to" the base bid. Alternate price should include all cost of
overhead and profit. Bordeaux Construction and Owner expressly reserve the right to accept or reject
any or all Alternate Prices in any sequence. Acceptance or rejection of alternates shall not change the
contract duration nor relieve the Bidder of timely completion of work within the time periods indicated
in the contract documents.

Not Applicable

ALLOWANCES

Allowances should include all cost of work, overhead and profit to make a complete installation and shall
be based upon indicated Quantities and Unit Prices, unless otherwise noted. Use of any allowance shall
be as directed by Bordeaux Construction.

All listed allowances shall be included as part of the Base Bid Price:

#01 Additional sod installation; 1500 SY $ .

UNIT PRICES

Unit prices quoted and accepted shall apply throughout the life of the contract, except as otherwise
specifically noted. Unit prices shall be applied, as appropriate, to compute the total value of changes in
the base bid quantity of the work all in accordance with the contract documents. Bordeaux Construction
reserves the right to reject, negotiate or accept all unit prices prior to contract award.

uUP-01 Install additional sod S / SY

Pender County K-8 School Page 2 of 4
8/5/2024
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it Al i BID PROPOSAL

MINORITY BUSINESS PARTICIPATION REQUIREMENTS

Provide with the bid - Under GS 143-128.2(c) the undersigned bidder shall identify on_its bid
(Identification of Minority Business Participation Form) the minority businesses that it will use on
the project with the total dollar value of the bids that will be performed by the minority businesses.
Also list the good faith efforts (Affidavit A) made to solicit minority participation in the bid effort.

NOTE: A contractor that performs all of the work with its own workforce may submit an Affidavit (B) to
that effect in lieu of Affidavit (A) required above. The MB Participation Form must still be submitted
even if there is zero participation.

After the bid opening - Bordeaux Construction will consider all bids and alternates and determine
the lowest responsible, responsive bidder. Upon natification of being the apparent low bidder,
the bidder shall then file within 72 hours of the notification of being the apparent lowest bidder,
the following:

An Affidavit (C) that includes a description of the portion of work to be executed by minority
businesses, expressed as a percentage of the total contract price, which is equal to or more than
the 10% goal established. This affidavit shall give rise to the presumption that the bidder has
made the required good faith effort and Affidavit D is not necessary;
* OR *

If less than the 10% goal, Affidavit (D) of its good faith effort to meet the goal shall be provided.
The document must include evidence of all good faith efforts that were implemented, including
any advertisements, solicitations and other specific actions demonstrating recruitment and
selection of minority businesses for participation in the contract.

Note: Bidders must always submit with their bid the Identification of Minority Business
Participation Form listing all MB contractors, vendors and suppliers that will be used. Affidavit
A or Affidavit B, as applicable, also must be submitted with the bid. Failure to file a required
affidavit or documentation with the bid or after being notified apparent low bidder is grounds for
rejection of the bid.

Pender County K-8 School Page 3 of 4
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B ORDEAWUX

Comstruction Campany, Inc

BID PROPOSAL

Proposal Signature Page

Bidder further proposes and agrees to commence work under this contract on a date to be specified by

Bordeaux Construction and shall pursue the scope of work included in its contract in accordance with

the schedule prepared by Bordeaux Construction.

Respectfully submitted this,

Day of )

(Write the Date of the Month in Words)

WITNESS:

(Witness Signs here if you are a Proprietorship or Partnership)

ADDRESS:

ATTEST:

By:

TITLE:

(Corporate Secretary or Asst. Secretary Only

(Write the Name of the Current Month & Year)

By:

(Printed Name of Person Signing Bid)

(Signature)

TITLE:

(Owner, Partner, President or Vice President)

LICENSE #:

FEDERAL ID#:

(CORPORATE SEAL)

Bid Manual received and used in computing bid (Initial here)

Addendum received and used in computing bid. Failure to acknowledge receipt of addendum may
result in bid being considered non-responsive. (Initial each as applicable)

Addendum No. 1 Addendum No. 2 Addendum No. 3 Addendum No. 4

Bordeaux Construction Clarification received and used in computing bid. Failure to acknowledge receipt

of clarification may result in bid being considered non-responsive. (Initial each as applicable)

Clarification No. 1
Clarification No. 5

Clarification No. 2 Clarification No. 3 Clarification No. 4
Clarification No. 6 Clarification No. 7 Clarification No. 8

Pender County K-8 School
8/5/2024
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Construction Caompany, Inc

SECTION 4
BID PACKAGES

e BP-01 GENERAL INCLUSIONS
e Scopre OF WORK PER BID PACKAGES



Exhibit B

Pender County K-8 School
Job No. 2307

BP-01 General Inclusions

This Bid Package is intended to be complementary to the Contract Documents including Project
Drawings, Specifications, Addendum and Project Manual. Subcontractor acknowledges that the
General Inclusions and Subcontractor Specific Requirements are not intended to describe the
complete and final work scope. Reference may be made to the Specifications Sections, but is in
no way intended to limit or alter the intent of the Contract Documents.

BiD PACKAGE BP-01 GENERAL INCLUSIONS

The work described within this bid package shall be included in and made part of all bid packages.
Refer to specific bid packages for trade-specific requirements and exclusions

o O N o U kB W NRE
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000 I RPN 2
COORDINATION BETWEEN PLANS.......ccoiiiiiiiiiiniiiiiiinissssniiessiissesssiesssisssssssiesesissssssssesssssssassssesssnes 3
ELECTRONIC CONTRACT DOCUMENTS ......cuuiuiiiiiiiiniininiiiiiiiisissiiiiesisssssmmiseisssssiessssssssssessssssssn 3
TEMPORARY UTILITIES & FACILITIES .......uutiiiiumiiiiinniiniiniiinisiieiissneiiisnneisssnsesssssessssssesssssesssssssessssssens 4
ALLOWANCES .....oiinmtiiiiiiiiiinnttitiiininnetieeessssssssnsssstssssssssmsssssssssssssmssssssssssssssssssssssssssssssssssssssssssssnnssases 4
CHANGE ORDERS .....ccoiiiiiiitntiitiiiiintiiteiiiinetitesssssisstsesssssssssssessssssssssmssssssssssssssssssssssssssssssssssssssssss 4
UNIT PRICES ..cceeieiiiiiiiiiittiitiiiiininenittnnsssanessessssssssnnstsssssssssssnssssssssssssssssassssssssssssnssssssssssssssnssasssssssssnnns 6
SUPERVISION ....iiitntiitiiiiinntttitiiinsnnetieeessssssnasseesssssssssnsassssssssssssnsasesssssssssssssasssssssssssnssssssssssssssnnsanses 6
SCHEDULE DELIVERY REQUIREMENTS .....ccciiiiiiiiiniiiiiiinnsiiiesinsssisiessnsssssssiessssssssssssssssssssssssee 7
DAILY & WEEKLY REPORTS.......cccctiiiiiniiiniiniiiiisiiiiisniisissnessssnseisssnsessssssssssssssesssssnsessssssasssssssesssssssssssssnes 8
PROJECT MEETINGS ....ccuueiiiiiiiniiiiniiiiiininensiisssnissssssssessssssssssssssssssnssssssssssssssssssssssssssssssssssssssssssssssssssnss 8
QUALITY REQUIREIMENTS ....ccoitiiiiiiiiinntitiiiiiiinniiieiiiiiineitteeiiemmmmtiesesisemmmsssssessssmmmmssessssssssmssssssssssns 9
SUBIMITTALS ...oiiiiittiitiiiiiinttittiiisneneeeseesssssansssessssssssssasassssssssssssnssassssssssssnnsssssssssssssnnssasessssssssnnannnes 10
SCHEDULE ......cciiiiiitiiieiiiinentttetnsneeess s ssasseee s s s s s aa s s e s s s e s s s sansaassssssssssnnsasssesssssssnnsnasessssssssnnnnnnes 10
WORK HOURS .....tttitiiiiiinititiiinceneeeennssssansseessssssssnssssssssssssssnssssssssssssssnssssssssssssssnssassssssssssnnsnnens 11
LIQUIDATED DAIMAGES........ccitviiiimiiiiiiiiianiiiiiinssiiiiseissssssissessssssssiesss s s s 12
o 1 L] 13
SCHEDULE OF VALUES.......ccciiiitiiiiiniiiniiiiininsssissssssssssssssesssssssssssiessssssssssssssssssssssssssssssssssssssssees 13
STORED MATERIALS......cottiiitiiiitinneiiiieinnnsassssssssssssssssssssssssssssssssasssssssssssssssssssssssssssssasessssssssnssnanns 13
SITE LOGISTICS ...niiireiitiiiiiininttietinisininetetenessssanssssssssssssssnssasssssssssssnssssssssssssssnsassssssssssssnsssssssssssssnnannens 14
COOPERATION AND COORDINATION.......cciittirrmmttttiiiinninntitiiiisiinntttteiismmmmttseesssmmmmmsssesssssmmsssssssssns 16
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22, SAFETY .ucuioiieeeeeeeetsteseteseesetese e et ssssaesese sttt esese e et et e s esese et et eAese ettt eAeRese et et eaese ettt eaeaeae et eaeseaenea 16
23, DAILY CLEANUP ......oveeeteeeeetetetesesetesssssesesesesssesesesessssssssesessssssssesesessssnsssesesesssssssesesessnssssesssessssssesessnens 18
24.  COMPOSITE CLEANUP......c.cotetererereeesesesesesesssssesesesessesssesesesssssssssesesssssssesesessnssssesssensnsssssesssesssesesesessnens 18
25. PROTECTION OF WORK....ccuuiiittuiiirrnniiinmniiimmmiiiimmsiimmssisimmssssimmssssssssssssssssssssssssssssssssssssssssssssssssssssssssnssses 19
26. CONCEALED OR UNKNOWN CONDITIONS ...ccccitttuiiirmmsinrrnssnrmnsssrssssssssssssssssssssssssssssssssssssssssssssssssssssssssas 19
27. UNDERGROUND UTILITIES ....ccttuuiiiiiuniiiimniiiminiiiimeiimmssisiimsssimmssssssmsssssmssssssssssssssssssssssssssssssssssssnssssssnssses 20
28.  CUTTING AND PATCHING.....ceueueueueeerreesesesesssssesesesesssssssesessssssssssesenssssssesssesssssssesesessnssssesssesenssssesanenens 20
29.  LICENSING, PERMITS AND FEES......ccccseueueueeeersesesesessssssssssesssssssesssensssssssesssesssssssssesessnssssessssnsnsssssesensnens 21
30.  NOTICES AND COMPLIANCE WITH LAWS .....ccoeveueueueeesreesesenssessssesesensssssssesssssssssssssssensssssssessssssssessssnsnens 21
31, BEHAVIOR.....ucueucceeteteteaeesetesesesesesssssssesesssssesesesestsssesasessssssssssesessssnssesesessnsnsssesesessnssssesssesessesesasenens 22
32. CLOSEOUT REQUIREMENTS ...ccuuiiituuiiiimnnciimensssnmmnsssnressssermsssssmssssssmsssssssssssssssssssssssssssssssssssssssssssssssssssssssses 23
1. CONTRACT

a. Subcontractor is to include all items in the bid scope in their bid price and agrees

to enter into proposed form of subcontract without exception
b. The general contract with the Owner (the “General Contract”) is incorporated by

reference and made a part of the Subcontract Agreement. Except as modified
herein, Subcontractor assumes the same obligations to Bordeaux Construction
(BCC) under the Subcontract Agreement that BCC assumes to the Owner with
respect to the Subcontract Work. The language of applicable clauses from the
General Contract shall be construed to express the Bordeaux Construction /
Subcontractor relationship.

c. In the event of a conflict between any such provisions in the General Contract and
the Subcontract Agreement, the terms and conditions of the Subcontract
Agreement shall govern

d. Subcontractor acknowledges that it has made a site visit to review conditions that
may relate to the performance of the Subcontract Work and has incorporated
such knowledge into its Bid for the Subcontract Work

e. Subcontractor has reviewed ALL bid and contract documents and has based its bid
as such. No claims shall be made for estimates or bids submitted from partial or
incomplete sets

f. Subcontractor represents that the bid packages provided within this bid manual
are intended as a summary of work and are included as a courtesy

g. Scope of work clarifications within bid packages does not waive any other contract
requirements specified in the Bidding Documents or Contract Documents

h. It is understood that Subcontractor, consistent with the terms outlined within the

Subcontract Agreement, assumes toward Bordeaux Construction and Owner all
obligations that Bordeaux Construction assumes toward Owner in the Standard
Form of Agreement Between Owner and Design-Builder AIA A141-2014 (Owner
Contract) with respect to the work to be performed by Subcontractor under the
Subcontract Agreement and that Bordeaux Construction shall have the benefits

,$
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of all rights, redress and remedies against Subcontractor that Owner has against
Bordeaux Construction under the Owner Contract. The Owner Contract is
available for review at BCC's home office upon request. It is Subcontractor's
responsibility to review and familiarize itself with the Owner Contract and by
executing its Subcontract Agreement Subcontractor represents that it has done
so. In the event of a conflict between one or more of the Contract Documents, the
provision imposing the more demanding term, condition, duty or standard of
performance or the greater limitation on the nature and type of relief or damages
allowed to Subcontractor shall control

Subcontractor has reviewed the proposed form of Subcontract as well as all
exhibits and takes no exceptions. The successful bidder will execute the
Subcontract Agreement in its current form and without any modification. No
previous agreements or terms shall apply to this Subcontract Agreement
Subcontractor shall procure all insurances required as detailed in the subcontract
agreement and Exhibit G, Insurance Requirements

Subcontractor acknowledges that failure to secure insurance coverage or failure
to comply with any of the insurance and bonding provisions of the Subcontract
Agreement or the Contract Documents shall in no way relieve Subcontractor its
obligations under the Subcontract Agreement or the Contract Documents

No previous agreements or terms apply to this Subcontract Agreement

COORDINATION BETWEEN PLANS

a.

Bidder shall carefully study and compare the Bidding Documents with each other
and with other work being bid concurrently or presently under construction to
the extent that it relates to the Work for which the Bid is submitted

Bidder shall examine the site and local conditions and shall at once report to BCC
any errors, inconsistencies or ambiguities discovered

Contract Documents (plans, specifications, Bid Manual, etc.) are complementary.
Bid Packages, specification divisions and drawing divisions are provided as a
courtesy, but are in no way construed to relieve Subcontractor from performing
work contained within the Subcontract Agreement

For purposes of bidding, procuring and performing the Work, in the event of any
conflict or ambiguity between the excerpted information in the Contract
Documents, the requirements of applicable codes and standards, and the
requirements of the specifications, Bid Manual, etc., Subcontractor is deemed to
have provided the better quality or greater quantity of Work

ELECTRONIC CONTRACT DOCUMENTS

a.

Successful Bidder will be provided Contract Documents electronically via Procore:
i.  No hard copies will be provided
ii.  Contact Matt Miller (matt.m@bordeauxconstruction.com) for access
Subcontract shall be based on the “Contract Documents” as detailed in the
Subcontract Agreement
A “Conformed” set of the Bidding Documents will be uploaded to Procore for the
benefit of all trades. BCC makes no representation as to the completeness of the

B
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“Conformed” set of documents. Subcontractor agrees to waive any and all claims
and hold harmless BCC from any claims that may arise from the completeness,
accuracy, or any lack thereof of the “Conformed” set.

Building Information Modeling (BIM) will be required on this project; refer to
Exhibit M of the Subcontract Agreement. Subcontractor shall include all costs in
its base bid for BIM software, meetings, coordination, travel, as required for
coordination of work provided under its bid package

All trade disciplines required to provide coordination drawings must participate in
the Virtual Construction Process. Subcontractors shall utilize relevant technology
to model their content; refer to Exhibit M for information and requirements. An
on-site kick-off meeting, along with several on-line meetings, will be required to
effectively coordinate the project model. The detailer/modeler for each trade is
required to participate in all coordination meetings. If Subcontractor uses a 37-
party modeler, the individual responsible for that model must be an active
participant in these meetings.

TEMPORARY UTILITIES & FACILITIES

a.

Temporary construction-use power will be provided as temporary power panels
under BP-26A Electrical. All temporary construction-use power consumption
charges will be paid by BCC. Subcontractors shall include the cost of alternate
power sources (generators or battery powered equipment) for its work until
temporary construction-use power is available at the project.

Subcontractor shall provide all supplemental power, in excess of the temporary
power panels, required for its work at no additional expense to the project, unless
specifically noted otherwise in its bid package.

Temporary construction-use water will be provided under BP-31A Site Turnkey.
All water consumption charges will be paid for by BCC with exception of water
usage required for landscape maintenance.

Temporary toilets will be provided by BCC for Subcontractor’s use

Subcontractor is responsible for providing drinking water for its workforce
Subcontractor is responsible for furnishing all supplemental lighting and power as
required for its scope of work

ALLOWANCES

a.

Subcontractor shall include in the Contract Sum all stated allowances outlined
within its Bid Package (Exhibit A - Scope of Work)
Materials and equipment under an allowance shall be selected by Owner with
reasonable promptness. Subcontractor shall identity the date for Owner's
selection on the critical path of BCC's Construction Schedule; allow Owner a
minimum notice of two (2) weeks before this date

CHANGE ORDERS

a.

All change orders shall be submitted on the Change Proposal Form (Exhibit J)

,$
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Change Orders shall be prepared utilizing subcontractor (2™ tier, 3™ tier, etc.)
guotes, presented in the same format (Exhibit J) and subject to the same
requirements

Claims for additional cost by Subcontractor must be initiated by written notice to
Bordeaux Construction within 7 days after occurrence of the event giving rise to
such Claim or within 7 days after Claimant first recognizes the condition giving rise
to the Claim, whichever is later. At BCC’s sole discretion, claims received after this
period may be considered, but BCC is under no obligation to accept claims for
additional cost submitted after this time period.

The cost to which overhead and profit is to be applied shall be determined based
on the following, unless noted otherwise:

i.  Material quantities and unit prices (show sales tax as a line item)

ii. Labor costs (unburdened cost, include man hours and unit rate per man
hour. When a unit price is included in the contract, apply unit rate)

iii.  Construction equipment cost (must provide rental invoice or substantiate
equipment rental rate)

iv.  Lower-tier subcontractor costs (all lower-tier subcontractors must follow
the same Change Order procedures)

v. In order to facilitate checking of quotations for extras or credits, all
proposals, except those so minor that their propriety can be seen by
inspection, shall be accompanied by a complete itemization of costs in the
manner prescribed above. Where major cost items are changes to
subcontracts, they shall be itemized also. In no case will a change involving
over $500.00 be approved without such itemization

vi. Do Not round values; use actual dollars and cents

vii.  Costs for bond premium shall only apply to those trades with a payment
and performance bond required

When both additions and credits covering related Work or substitutions are

involved in a change, the allowance for overhead and profit shall be figured on the

basis of net increase, if any, with respect to that change

Failure by Subcontractor to provide the information requested shall result in

rejection of the change order and a request for resubmittal. Delay in the

processing of the change order due to lack of proper submittal by Subcontractor

in accordance with this paragraph or due to errors in the change order calculations

shall not constitute grounds for a time extension or basis for a claim.

Subcontractor is responsible for submitting all changes on required change

proposal form with all required auditable backup documentation.

Labor burden percentage shall not exceed 30% in any case

The amount for Overhead and Profit combined shall be based on the following

schedule:

i.  For Subcontractor (1% tier), for Work performed by Subcontractor's own
forces, Fifteen percent (15%) of the cost

ii. For Subcontractor, for Work performed by its subcontractors (2" tier, 3™
tier, etc.), Five percent (5%) of the amount due its lower subcontractors
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iii.  For lower-tier subcontractors (2" tier, 3™ tier, etc.), for Work performed
by that subcontractor's own forces, Ten percent (10%) of the cost
iv.  Foradeductive Change Order for Work performed by Subcontractor's own
forces, Five Percent (5%) of the cost
v.  For a deductive Change Order for Work performed by Subcontractor’s
lower-tier subcontractors (2" tier, 3™ tier, etc.), Five Percent (5%) of the
amount due the lower-tier subcontractors
Labor Burden shall be defined as costs that are applied to only labor including, but
not limited to, worker's compensation and public liability, social security tax, old
age and unemployment insurance, union welfare fund and fringe benefits
Overhead shall be defined as, but not be limited to, project management,
supervision, superintendent, safety, home office personnel, wages of
timekeepers, watchmen and clerks, admin, small tools, record documents (as-
builts & red-lines), incidentals, general office expenses, insurance premiums, and
all other expenses not included in "costs."
Change orders based on unit prices (as listed in the Contract Documents) shall
include such breakdowns for work performed by Subcontractor and the cost
extensions based on the unit prices in the Contract Documents. Unless otherwise
noted, change orders based on Unit Price adjustments already include all required
markup for cost, sales tax, labor burden, equipment, OH&P, etc. and shall apply
to both additive and deductive change orders
If unit prices are stated in the Contract Documents or subsequently agreed upon,
and if quantities originally contemplated are materially changed in a proposed
Change Order or Construction Change Directive so that application of such unit
prices to quantities of Work proposed will cause substantial inequity to the Owner
or Subcontractor, the applicable unit prices shall be equitably adjusted

7. UNIT PRICES

a.

Unit Prices as listed may be utilized by BCC to make contract cost adjustments for
changes in the Work. Unit prices shall include cost for labor, materials,
equipment, insurances, taxes, bond premium, combined Overhead and Profit of
fifteen percent (15%) and other related incidentals and remain firm and in effect
for the duration of the contract

For the purpose of using a unit price labor rate as backup to a change order, the
“unburdened” labor rate shall be determined by dividing the unit price by 1.45
(15% for OH&P, 30% for labor burden). For example, a unit price for general labor
of $17.4/hr. would equate to an unburdened labor rate of $12.00/hr. + $3.60/hr.
for labor burden + $1.80/hr. for OH&P

8. SUPERVISION

a.

Subcontractor must keep a competent English-speaking Superintendent/Foreman
on-site at all times while work related to this contract is in progress. The individual
must have a thorough knowledge of the project, including shop drawings and
approved product data, and have the authority to make decisions for
Subcontractor. Bordeaux Construction reserves the right to charge for its
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Superintendent/PM/Foreman costs to provide supervision and expertise for
Subcontractor’s unsupervised work force.
BCC reserves the right to request a Superintendent or Foreman be removed from
the project if deemed necessary for the project’s best interest
Subcontractor shall notify BCC in writing of any proposed replacement of its
Superintendent/Foreman. Subcontractor shall not replace a competent
Superintendent without prior written approval from BCC. The requirements
contained in this Article shall apply to any proposed replacement Superintendent,
regardless if the proposed tenure is to be temporary or permanent
Subcontractor’s on-site superintendent/foreman shall have a cellular service
enabled iPad, tablet or smart phone with iOS 13/Android 6.0 or later and shall
have the latest version of the Procore Construction Management Software
application installed in order to have all live project documents, drawings, specs,
submittals, punch lists, forms, etc. in hand and immediately accessible
Subcontractor’s superintendent and sub-subcontractor’s superintendent shall be
equipped with a cellular communication device at all times enabling constant
communication with BCC management. Details regarding phone numbers are
required to be provided on Subcontractor’s Supplier Information form (Exhibit H)
as part of the contract documentation and execution process
Subcontractor shall conduct all required on-site field measurements for its bid
package prior to fabrication and has included said cost in its base bid
Subcontractor shall provide all engineering, coordination and layout for its work.

i.  BCC will furnish up to three survey control benchmarks for trade use

ii.  Notify BCCimmediately in writing of any discrepancy

iii.  Coordination with other trades is specifically included
Subcontractor shall inspect all substrates and conditions for suitability to receive
work under its bid scope prior to starting work

i.  Notify BCC immediately in writing of any deficiency

ii. Commencement of work guarantees acceptance of conditions

SCHEDULE DELIVERY REQUIREMENTS

a.

b.

BCC will not receive, sign-for, accept or be responsible for materials delivered to
the site or field office
Subcontractor is responsible for all delivery and transportation costs to the
jobsite for its scope of work:
i.  Thereis no guaranteed laydown and storage area at the site
ii.  Thereis no guaranteed storage on-site
iii.  Delivery of materials and equipment shall be of sufficient frequency to
meet production requirements. Failure to deliver accordingly shall not
justify a contract time extension.
iv.  Coordinate with BCC for access to any area on-site to include interim
staging requirements
v.  Unless otherwise agreed to by BCC, Subcontractor shall keep no more than
10 days material on-site at any given time
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10.

11.

c. Laydown areas, when provided at the project, are for use solely as directed and
approved by BCC:
i.  Stored materials will only be allowed on-site with PRIOR approval
ii.  Subcontractor shall be responsible for temporary protection, storage
units, tarps, dunnage, etc.
d. All deliveries must be scheduled with BCC’s Project Superintendent at least
forty-eight (48) hours in advance
i.  Deliveries may be required during off-hours
ii. Deliveries that arrive outside of work hours, without prior approval, or
without proper notification will be returned to shipper at Subcontractor’s
expense. Any cost for redelivery or delay to the project will be borne by

Subcontractor
e. Subcontractor shall include in its base bid all costs to receive, unload, stage, store,
handle, transport, etc. all material and equipment for its work
f. Subcontractor shall include in its base bid all off-site and phased storage as may
be required for its work
g. Subcontractor shall include in its base bid all costs to receive, unload, protect,

stage, handle, transport, full care and custody, installation, coordination,
warranty obligations, etc. of all assigned pre-purchase materials and equipment

DAILY & WEEKLY REPORTS
a. Subcontractor must submit a Daily Report / Manpower Summary thru the Procore
app no later than 9 a.m. the following day
i.  Subcontractor must submit a complete report for each day worked at the
project site in order to receive a progress payment for that month
ii.  When days of “no work on-site” occur, submit a report stating such
b. Subcontractor must submit a Safe Plan of Action (SPA) for each definable feature
of work each day thru the Procore app (Forms) for BCC review prior to starting the
work

PROJECT MEETINGS

a. Subcontractor’s Project Manager and Superintendent must attend all jobsite
Weekly Subcontractor Coordination Meetings and Monthly Progress Meetings
b. Attendance is mandatory while working on-site and must start a minimum of

three (3) weeks prior to beginning work on-site. Failure to attend these meetings
may result in withholding of progress payments.

c. The purpose of the meeting will be to discuss the following items:
1. Safety
2. Quality
3. Schedule

a. Review Critical Path Activities

b. Review Superintendent 3-week Look Ahead Schedule
c. Review status of previous “mini” milestone dates

d. Establish “mini” milestone dates

e. Review manpower/workforce
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f. Review equipment & material deliveries
4. RFI status
5. Coordination issues
6. Pending Change issues

12. QuALITY REQUIREMENTS

a.

BCC will schedule all necessary Pre-installation Conferences and Preparatory
Meetings:
i. Subcontractor shall participate in Conferences and Meetings for all of its
items and those of other trades as required
ii. Subcontractor’s superintendent, its Project Manager and any relevant
lower-tier subcontractors shall be in attendance
iii. Crew Foreman and all workers shall participate in the Preparatory Meeting
to review SPA, safety requirements, proposed work, approved submittals
and other applicable documents prior to starting work
Subcontractor shall participate in mockup requirements as detailed on Contract
Documents and as stated in its bid package
Where quality-control services are indicated as Owner's responsibility, Owner will
engage a qualified testing agency to perform these services.

i. Subcontractor shall be responsible for costs associated with re-testing and
re-inspecting construction that replaces or is necessitated by work that
failed to comply with the Contract Documents

ii. Said costs will be charged to Subcontractor and its subcontract sum
adjusted by Change Order

iii. Review Specifications for testing and quality requirements

Subcontractor shall include all costs for testing and quality requirements to
demonstrate its compliance; costs for re-testing shall be borne by Subcontractor
Subcontractor shall anticipate inspection delays in the installation durations and
sequence such work ahead of others so as not to impose delays in the schedule.
This shall be construed for AHJ, DOL, DOI, DHSR, Engineer, Fire Marshal, Owner,
BCC, Commissioning Agent, etc. While BCC will endeavor to combine inspections
where possible, Subcontractor acknowledges that separate inspections will be
required and has included all associated costs in its bid proposal. Subcontractor
will have a competent person on-site for each trade being tested or inspected as
follows:

i Subcontractor/trade inspections

ii.  Subcontractor/trade Pre-check testing

iii.  Bordeaux Construction inspections

iv. Engineer/Designer inspections

v.  Local Fire Marshal inspections

vi.  Local Building Inspector inspections

vii.  Special Inspections

viii.  Pre-Testing of systems

ix.  Commissioning of systems
X.  DHSR/SCO Initial inspection

B
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13.

14.

xi.  DHSR/SCO back-check

SUBMITTALS

a.

All submittals shall be transmitted to BCC electronically via uploading to Procore:

i. Do not submit directly to Architect/Engineer

ii. Do notsend material samples, submittals, shop drawings, etc. to the job

site unless approved by BCC

iii.  All Submittals will be returned to Subcontractor via Procore
Furnish physical samples for all material or color selection samples as indicated in
contract documents and specifications. All color selections shall be submitted
within 21 days of NTP
Submit all product data within 30 days of NTP and all engineered shop drawings
within 60 days of NTP, unless otherwise required
Subcontractor shall factor in manufacturer lead times and allow a minimum of 14
days for submittal review
Submittals that are incomplete or that have not been reviewed by Subcontractor
will be returned “Not Reviewed” by BCC
Submit one (1) hard copy of any large format shop drawings (steel, anchor bolt,
reinforcing, sprinkler, erection, etc.) for review. After receipt of approved shop
drawings, submit three (3) copies of any large format marked as “field & file use”
Access to Procore will be provided to Subcontractor and all contacts listed on
Subcontractor/Supplier Information Sheet (Exhibit H)

Contact Matt Miller (matt.m@bordeauxconstruction.com) with any
problems accessing Procore or if additional access/log-in is required

SCHEDULE

a.

The project duration including all necessary mobilizations, work, inspections and
punch list is established as 35 months (1062 calendar days).

A bid schedule has been included in the bid documents for Subcontractor’s use in
preparation of its bid. Subcontractor acknowledges that this bid schedule may be
modified to include subcontractor input.

BCC will prepare a Master Baseline Construction Schedule establishing the
sequence and duration of Work activities and will consider Subcontractor's input
in developing the schedule. Subcontractor should include in its bid proposal a
minimum of Forty (40) man-hours of time for its superintendent and project
manager to meet with BCC to complete the Master Baseline Construction
Schedule.

Subcontractor acknowledges that, as construction progresses, it may be necessary
for BCC to change the sequential order of various activities to account for
unanticipated delays, occurrences and other factors which act to alter BCC's
original schedule. BCC may require Subcontractor, at no additional cost to the
project, to sequence Subcontractor's Work in such a way that the progress of
other subcontractors and the Project schedule reasonably dictate.

Subcontractor acknowledges, understands and agrees that the scheduling and
sequencing of the Work is an exclusive right of BCC and that it reserves such right
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to reasonably reschedule and re-sequence Subcontractor's Work from time to
time as the demands of the Project require without any additional cost or expense
to be paid to Subcontractor

f. Subcontractor acknowledges and agrees that Bordeaux Construction owns the
float to the Project. If BCC desires to make a change to the schedule and as a
result moves the Early Start date, Subcontractor shall comply with the request at
no cost to the project

g. Time limitations set forth in the general provision with Owner will be shortened
as necessary to provide time for BCC to meet its obligations
h. Time extensions will not be granted for rain, wind, snow or other natural

phenomena of normal intensity for the locality where work is performed. For
purpose of determining extent of delay attributable to unusual weather
phenomena, a determination shall be made comparing the weather for the
contract period involved with the average of the preceding five (5) year climatic
range during the same time interval based upon the NOAA National Weather
Service statistics for the locality where work is performed and on daily weather
logs kept on the job site by the Design-Builder reflecting the effect of the weather
on progress of the work and initialed by the Designer’s representative. No
weather delays shall be considered after the building is dried-in unless work
claimed to be delayed is on the critical path of the baseline schedule or approved
updated schedule. Time extensions for weather delays, acts of God, labor
disputes, fire, delays in transportation, unavoidable casualties or other delays
which are beyond the control of the Owner do not entitle Contractor to
compensable damages for delays. Any contractor claim for compensable
damages for delays is limited to delays caused solely by the Owner or its agents.
Contractor caused delays shall be accounted for before Owner or Designer-Builder
delays in the case of concurrent delays.

15. WORK HOURS

a. Work hours for this project will be as required and otherwise adjusted by BCC to

meet Owner requirements and complete the project
Minimum work hours are: Monday — Thursday 7am-5pm
Friday 7am-1pm

b. Subcontractor agrees it will utilize weekday overtime, additional shifts, and/or
weekends, as necessary to maintain the project schedule at no additional cost to
the Project. Subcontractor shall not utilize overtime and weekend work in lieu of
providing adequate manpower through the normal work week

c. Subcontractor shall work Saturdays, Sundays, extended hours, additional crews,
weekends, etc. following lost work days when its work forces could not perform a
full day’s work (regardless of cause) at no additional cost to the project

d. Subcontractor agrees to furnish all necessary crews and equipment as required to
complete its work to facilitate construction progress. If production lags or if it
appears the work will not complete “on time,” BCC reserves its right to require
additional resources, hours, etc. or to supplement Subcontractor’s workforce at

no cost to the project.
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Subcontractors with weather sensitive activities (site work, masonry, concrete,
roof, etc.) shall make up lost time utilizing Saturdays, Sundays, extended hours,
additional crews, etc. at no additional cost to the project

All trades with masonry rough-in requirements shall keep sufficient crews,
materials and equipment on-site to provide rough-in, sleeves, block-outs, boxes,
etc. as masonry progresses. Mason is not responsible for installing rough-in work.
Trades must work same hours as mason during CMU installation, regardless of
weather, day of the week or hours previously worked, and in addition to other
scheduled work. All associated cost is included in the base bid amount.
Subcontractor shall not utilize a four-day work week (“4x10s”)

Subcontractor should anticipate and expect to work its workforce extended hours,
Saturdays and/or Sundays as necessary to make-up for any lost time due to delays
to include, but not limited to, insufficient crew(s) or size(s), insufficient
supervision or planning, material delays, productivity loss, inclement weather to
include excessively hot or cold temperatures, inspection delays, etc. that may
have adversely impacted its work or the Construction Schedule. Any work
deemed by BCC that must be carried out as make-up work will not be considered
a reimbursable cost or a cost to the project

16. LIQUIDATED DAMAGES

a.

Liquidated Damages for this project are $2,000 as Substantial Completion
Liqguidated Damages for each consecutive calendar day beyond the date of
established substantial completion and $2,000 as Final Completion Liquidated
Damages for each consecutive calendar day beyond the date of established final
completion. In addition to the foregoing liquidated damages, Bordeaux
Construction and Owner may recover utility charges as expressly set forth
elsewhere in the Contract Documents. Liquidated Damages set forth herein
above shall not include additional legal or design professional costs that may
result from the Subcontractor default. If such legal or design professional costs
are incurred by Owner, Subcontractor shall be liable to Owner for those costs in
addition to the Liquidated Damages amount set forth herein

The following dates are critical and subject to Liquidated Damages and are based
upon a NTP of June 24t:

1. Building pad ready for surcharge; Sept 7t

a. Failure to meet this interim date will not be penalized if
surcharge period begins as scheduled NLT Dec 7t

2. All surcharge in-place, beginning of settlement period; Dec 7t

3. Settlement complete, begin surcharge removal; March 9, 2025

4, Removal of surcharge from at least one wing in order to start
building foundations; April 5, 2025

5. All surcharge removed, complete; April 22, 2025

6. Building & Site construction, Substantial Completion; May 21, 2027

7. Above dates will be adjusted based upon actual NTP and release

date for surcharge settlement completion
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17.

18.

19.

PAYMENT

a.

A signed copy of Subcontract Agreement, Schedule of Values, list of all vendors,
suppliers and subcontractors (2"9, 3", 4t tier contractors), insurance certificate,
sales tax reporting form, HUB forms and bonds (as required) will be required prior
to processing first pay application

b. Subcontractor shall include cost for all applicable North Carolina and County sales
tax in its base bid amount, regardless of origin of material or fabrication
c. Out-of-State subcontractors are required to pay all applicable NC sales and use
taxes to the Department of Revenue for the State of North Carolina
d. Sales tax reporting forms shall be submitted monthly with each pay application.
For any materials furnished from “stock” or surplus, a value for the material
supplied and associated sales tax should be reported
e. Original monthly billings are to be received in our office by the 15th of the month,
with work projected through the 20th of the same month. Do not project billing
to the end of the month. No faxed or emailed copies will be accepted
f. E-mailed “pencil” copies are encouraged and will be accepted for billing purposes.
However, an original copy is required to receive payment. E-mailed copies may
be sent to accounting@bordeauxconstruction.com
g. BCC reserves the right to require Joint Check Agreements. A fee of $50.00 may be
charged to the Subcontractor for each joint check issued
h. Retainage on the project will be Five percent (5%)
i At the discretion of BCC, reduction in retainage may be considered provided the
following conditions are met:
i.  Owner has agreed to and paid for the reduction of retainage to BCC
ii.  Subcontractor is on-schedule and without major outstanding delivery,
installation or similar concerns
iii.  Subcontractor is beyond 50% complete by contract amount
iv.  For the purpose of a reduction in retainage, stored materials shall not
constitute more than 20% completion of a contract
SCHEDULE OF VALUES
a. Schedule of Values is required within ten (10) business days of Notice to Proceed
b. Schedule of Values must be separated into values for both labor and material
c. Subcontractor agrees to modify Schedule of Values to conform to BCC Schedule
of Values, if requested
d. If a line item is included for “Mobilization”, a line item of equal value must be
included for “De-mobilization”
e. Schedule of Values must include a line item for “Closeout Documents” valued at
2.5% of base contract, or as negotiated with BCC Project Manager
f. Schedule of Values must include a line item for “Composite Clean-up”

STORED MATERIALS

a.

Payment for stored material will only be allowed for materials on-site unless
strictly meeting the following conditions for off-site storage:
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i.  Subcontractor must request in writing and gain approval of BCC, Owner
and Architect prior to requesting payment for off-site stored material.
Request shall be made no later than the last day of the month preceding
the pay application request.

ii. Request must document a valid reason for payment for stored materials
off-site. Convenience and favorable payment terms are not valid reasons.

iii. Request shall be supported by invoices and shall not include any
subcontractor mark-ups, overhead and profit, etc.

iv.  All materials must be properly labeled (Pender County K-8 School, BCC job
number, BCC phone number)

v. Include a complete list of materials, with applicable heat numbers and
manufacturer’s reference numbers, with the request

vi.  Include a Chain of Custody document from Vendor to Subcontractor to
Bordeaux Construction with the request
vii.  Include actual photos of each listed item with the request
viii.  Storage of “material” must be in a bonded warehouse
ix. Include written consent and clearance for warehouse access and for

delivery of goods to Bordeaux Construction, in the event of a failure by
Subcontractor, with the request

X.  Include Proof of Insurance of the stored materials, covering storage and
in-transit to the jobsite, with the request; Bordeaux Construction and
Owner must be named as additional insureds

xi.  Include Consent of Surety to Bordeaux Construction that payment can be
made to Subcontractor with the request
xii.  Allow adequate time for inspection of stored materials by BCC, Architect,
Architect Consultants and/or Owner, as required
xiii.  For stored materials out-of-state, arrange for travel for BCC, Architect,

Architect Consultants and/or Owner as required. Travel-related costs shall
be borne by Subcontractor at no cost to project.
xiv.  Incomplete requests or requests received after the 15 of the month will
not be considered in that month’s pay request
Upon approval of request, Subcontractor shall submit a “Bill of Sale” (form
available upon request) from Vendor to Subcontractor to Bordeaux Construction
for the transfer of title of ownership; payment of off-site stored materials cannot
be made until a fully-executed Bill of Sale is received
Bordeaux Construction, Owner and Architect reserve the right to deny any and all
requests for payment of off-site stored materials, for any reason. No
compensation for denial of request will be considered

20. SITE LOGISTICS

a.

A Site Logistics Plan has been provided in the BCC Bid Manual. Subcontractor
agrees to perform work in accordance with the Site Logistics Plan. Any additional
access, laydown, staging, crane supports, etc. shall be provided by Subcontractor
at no additional expense to the project
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b.

Subcontractor is responsible for all of its parking, delivery and transportation
costs to the jobsite:

i.  Thereis no guaranteed parking space available at the site

ii.  Thereis no guaranteed laydown and storage area at the site

iii.  Thereis no guaranteed storage at the site
iv.  Coordinate with BCC's Project Superintendent for access to any area on
site, to include interim needs

v. Refer to Section 10--Schedule Delivery Requirements for additional

requirements
vi.  Should parking requirements exceed allowable parking available on-site or
during paving operations, Subcontractor shall be responsible for all costs
associated with remote parking and transportation to the jobsite
There are no planned site security measures being provided for this project
i.  Each subcontractor is responsible for providing security and insurance for
its tools, equipment, materials, formwork materials, etc. stored and/or
installed on-site against damage, theft, fire, etc.
Subcontractor shall obtain all permits required by state and local jurisdictions for
work in or encroachment of public streets and rights-of-way
Subcontractor signs shall not be posted without the written approval from BCC
A concrete washout location will be provided for subcontractor use during
concrete placement and grouting operations. All subcontractors utilizing the
washout area are responsible for use and maintenance of the washout area
Permanent roads will be expedited along with temporary drive and laydown areas
shown on Site Logistics Plan

i.  Subcontractor shall take special care to stay on temporary drives during

inclement weather
Subcontractor shall repair all land disturbances caused by equipment under its bid
scope regardless of wet/dry conditions to include, but not limited to, repair of
rutting, damages to erosion control measures, damage to temporary or
permanent roads, curbing, etc.

i.  Restore all disturbed areas to equal or better condition than original
Subcontractor is responsible for immediate cleaning of streets, roads and parking
areas where dirt, mud & debris have been deposited as result of its workers,
suppliers, deliveries, etc.

Subcontractor shall provide all necessary traffic control measures when its work
impedes pedestrian and/or vehicular traffic both inside and outside the jobsite
boundaries

Subcontractor shall provide all traffic control, flagging, signage, truck spotters &
ground guides, lighted barriers, safety signage, wayfinding signage, cones, etc. as
required to provide safe separation of personnel and vehicles

Egress requirements for Public and Owner shall be maintained throughout
construction

Eating and drinking may be permitted in certain areas designated by Owner or
BCC. Suspension of these activities shall be at BCC’s sole discretion and may be
imposed at any time without prior notice

,$

B ORDEAUX
any. Ing

Comstruction Camp

Page 15 of 23



21.

22.

n.

Subcontractor is responsible for furnishing all ladders, lifts, shoring, scaffolding,
etc. as required for its work

COOPERATION AND COORDINATION

a.

SAFETY
a.

Subcontractor shall afford Owner and separate contractor’s reasonable
opportunity for introduction and storage of their materials and equipment and
performance of their activities and shall connect and coordinate Subcontractor's
construction and operations with them as required by the Contract Documents.
If part of Subcontractor's Work depends for proper execution or results upon
construction or operations by Owner or a separate contractor, Subcontractor
shall, prior to proceeding with that portion of the Work, promptly report to BCC
apparent discrepancies or defects in such other construction that would render it
unsuitable for such proper execution and results. Failure of Subcontractor to
report shall constitute an acknowledgment that completed or partially completed
construction by Owner or separate contractor is acceptable to receive
Subcontractor's Work.

Subcontractor shall coordinate its work with all above ceiling work including, but
not limited to, mechanical, plumbing, electrical, security, fire alarm and fire
suppression

Subcontractor shall participate in BCC’s Site Safety Orientation program prior to
beginning work; advance scheduling is required

Jobsite attire requirements will be strictly enforced. Minimum attire shall include
reflective vest or shirts, hard hat, safety glasses, T-shirt (no cut off shirts allowed),
hard-soled safety-toed boots (above ankle, C75/175 rated) and long pants
Subcontractor is required to conduct Weekly Toolbox Talks and provide meeting
minutes and sign-in sheet as documentation to BCC

Subcontractor is required to attend Weekly Safety Meeting conducted by BCC
Subcontractor is required to conduct its own Weekly Safety Audit and provide
documentation to BCC

BCC participates in voluntary scheduled OSHA Consultative visits. Subcontractor
agrees to resolve all items that may arise from OSHA consultative visit within
specified time frame. Subcontractor also agrees to document all required
responses in writing to BCC no later than 10 days prior to Subcontractor’s required
response to OSHA.

If Subcontractor provides scaffolding to complete work, a trained competent
person shall be provided by Subcontractor and must be present on-site full-time.
Competent Person shall inspect all scaffolding daily and record the findings on a
daily basis. Each scaffold system must bear either a green tag to allow access or
a red tag to restrict access. Tag shall be dated and initialed with a minimum
inspection frequency of once daily. Separate sections of scaffold shall be treated
as individual scaffold systems. Under no circumstance will a scaffold system be
used without these requirements being met.
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If Subcontractor conducts excavation work, a trained competent person shall be
provided by Subcontractor and must be present on-site full-time

If Subcontractor operates heavy equipment to complete its work, a trained
competent person shall be provided by Subcontractor and must be present on-
site full-time

All heavy equipment, lifts, skid steers, lulls, mini-excavators, etc. shall have a fire
extinguisher (2.5# minimum size), functioning alarms and operator’s manual;
Operators must provide proof of training

GFCI pigtails and devices shall be used at all times

Extension power cords shall be minimum 3-wire, 14A (12 ga.) conductors, rated
for hard/extra hard service printed on cord; inspect cords daily, remove & tag non-
compliance cords from service; all cords outside 12’ of work area to be suspended
from J-hooks, hanger trees or other supports to avoid becoming a trip hazard

All energy sources (process piping, electrical, water, site water, gases, etc.) shall
be locked out and tagged out (LOTO) prior to start of any work activity; coordinate
with BCC

All hangers used to suspend light fixtures for use as temporary lighting shall be
inspected weekly; document inspections to BCC

In accordance with the provisions of the Federal OSHA Hazard Communication
Standard 29CFR-1926.59 and 29CFR-1910.1200, Subcontractor, its vendors and
suppliers, must submit a “Safety Data Sheet” for each product which will be
delivered to or used on the jobsite. The SDS must be received by BCC prior to
delivery of the product(s) at the jobsite. Further, Subcontractor shall strictly
comply with and require the same strict compliance by its employees,
subcontractors and suppliers with all federal, state, and local laws, rules,
ordinances and/or regulations governing the acquisition, possession, storage and
disposal of hazardous materials of any nature utilized, produced or that are a by-
product of the performance of this Agreement, and shall hold BCC and Owner
harmless from any and all associated costs and claims related to their use.
Subcontractor is responsible for restoration of any safety railing, barrier or signage
immediately following completion of its work or loading/unloading operation as
applicable. Subcontractor’s workforce shall be tied-off with appropriate fall
protection measures when working while railings are removed. BCC reserves the
right to back-charge Subcontractor for the cost to restore safety measures
whenever Subcontractor fails to do so.

Subcontractor is responsible for daily inspection of all tools, drop cords, ladders,
scaffolding, etc. BCC may remove from the project or dispose of any tools,
equipment, drop cords, ladders, etc. found to not meet safety requirements.

All ladders shall be Heavy Duty and capable of supporting a minimum of 300
pounds or more as required for job duty being performed. Ladders shall have
weight rating clearly indicated

Subcontractor shall utilize a fire watch at all times when “hot work” is ongoing to
include cutting, welding, soldering, etc.
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23.

24,

V.

Subcontractor is responsible for obtaining necessary work permits required by
Owner and/or BCC to include, but not limited to excavation, confined space, hot
work, utility outages, etc. Coordinate with BCC in advance of need.

Responsible Subcontractor shall bear the cost of any “false alarms” regarding
Police, Fire and EMS services

All lanyards shall be self-retracting (SRL) unless otherwise approved by BCC

DAILY CLEANUP

a.

Daily clean-up of all work areas will be strictly enforced. Subcontractor shall
perform clean-up and trash removal on a daily basis. All debris generated by
Subcontractor shall be removed to a centrally located container provided by BCC.
Failure to comply with the daily clean-up requirement will result in BCC
supplementing Subcontractor with temporary labor to conduct required clean-up
at Subcontractor’s expense; a deductive change adjustment to the Subcontract
Agreement will be issued

Subcontractor shall remove all returnable pallets and shipping containers to its
suppliers in a timely manner

CompPOSITE CLEANUP

a.
b.

Subcontractor shall participate in Composite Clean-up while working on-site
Composite Clean-up participation is a requirement for all subcontractors and is
included in each bid package. Material-only Bid Packages are not required to
participate in the Composite Clean-up requirement.

Composite Clean-up is in addition to Subcontractor’s daily clean-up requirements
Composite Clean-up shall be implemented once the building is enclosed with
multiple trades working within

Composite Clean-up shall take place no less than weekly at time and date as
scheduled by BCC

Subcontractor shall include a minimum of one (1) man-day (eight hours) per ten
(10) people working on-site for its participation. Minimum participation is one
(1) man-day, regardless of crew size on-site. Include additional manpower for
Composite Clean-up Crew at a rate of one (1) man-day per 400-man hours worked
The Composite Clean-up Crew is understood to be a general labor-type workforce
and shall work at BCC’s direction performing tasks as it sees fit. Tasks may not be
limited to only clean-up and may consist of other general work duties (general
trash removal, sweeping, vacuuming, emptying trash cans, cleaning parking lots,
laydown areas & lunch zones, demobilization of site, removal of rain water, mud,
snow, etc., clean-up floors, etc.), both interior and exterior, regardless of work
area, as directed by BCC

Subcontractor shall document Composite Clean-up Crew participation in writing
to BCC. Any time not utilized shall be credited back to BCC at the hourly labor rate
included in the Subcontract Agreement
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25.

26.

PROTECTION OF WORK

a.

> o

Where work is conducted above or adjacent to existing construction,
Subcontractor must protect the existing construction, as necessary
Concrete floor slabs are considered finished floors and are to be protected from
damage during construction. Heavy equipment including forklifts, lulls, etc. will
not be permitted on slabs. Wheeled lifts, scaffolding, pallet jacks, etc. will only be
permitted with written approval of BCC
No work shall be performed on slabs that may detrimentally affect the finish or
function of the finished floor. This includes, but not limited to pipe threading,
painting, welding, painting, cleaning, etc. Provide protection or relocate
operation as directed by BCC
Protection will be provided for finished surfaces, concrete slabs and other areas
as required. Subcontractors working over floor protection are required to
maintain the floor protection. Protection damaged or removed as a result of
Subcontractor’s work shall be replaced by Subcontractor at its expense.
All trades working on roof must check-in with BCC prior to beginning work each
day. Roof shall be broom swept daily. Subcontractor will be responsible for roof
damage and/or discoloration from metal shavings or fasteners left on roof
associated with its work
Staged materials shall be placed on dunnage or mats as required
Protect all work under this scope from damage until accepted by Owner
Protect adjacent surfaces and work from damage by this scope of work
i.  Any damage during execution of this scope shall be repaired or replaced
by this Subcontractor at no additional cost to BCC
ii.  Repairs shall be finished to match existing or adjacent construction
Protect roadways, parking areas, curbs, sidewalks and lawns from damage
caused by loading, unloading & staging of materials and equipment, hoisting and
lifting activities, cranes, etc. All repair costs shall be borne by subcontractor
responsible for said damages.
Subcontractor is responsible for all corrective repairs resulting from its defective
workmanship
i.  All corrective and repair work shall be performed within 24-hours after
notification and shall be accepted prior to payment issuance to
Subcontractor for said work performed

CONCEALED OR UNKNOWN CONDITIONS

a.

If Subcontractor encounters conditions at the site that are (1) subsurface or
otherwise concealed physical conditions that differ materially from those
indicated in the Contract Documents or (2) unknown physical conditions of an
unusual nature, that differ materially from those ordinarily found to exist and
generally recognized as inherent in construction activities of the character
provided for in the Contract Documents, Subcontractor shall promptly provide
notice to BCC before conditions are disturbed and in no event later than 21 days
after first observance of the conditions. BCC will promptly investigate such
conditions and, if determined they differ materially and cause an increase or
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decrease in Subcontractor's cost of, or time required for, or performance of any
part of the Work, will recommend an equitable adjustment in the Contract Sum
or Contract Time, or both. If BCC determines the conditions at the site are not
materially different from those indicated in the Contract Documents and that no
change in the terms of the Contract is justified, BCC shall promptly notify
Subcontractor in writing, stating the reasons.

If, in the course of the Work, Subcontractor encounters human remains or
recognizes the existence of burial markers, archaeological sites or wetlands not
indicated in the Contract Documents, Subcontractor shall immediately suspend
any operations that would affect them and shall notify BCC. Upon receipt of such
notice, Owner shall promptly take any action necessary to obtain governmental
authorization required to resume the operations. Subcontractor shall continue to
suspend such operations until otherwise instructed by Owner but shall continue
with all other operations that do not affect those remains or features.

27. UNDERGROUND UTILITIES

a.

Fully comply with underground location requirements as required by law:
i. Call “NC One Call” at 1-800-632-4949
ii.  Include all costs for locating all utilities not covered under “NC One Call”
iii.  Provide documentation and locate ticket numbers to BCC prior to
commencement of work
iv.  All existing utilities shall be exposed and identified as to type, size and
elevation prior to commencement of excavation for the work.
v.  Provide written notification to BCC of any underground conflict with
proposed work prior to commencement of excavation for the work.
vi.  Cost of adjustments resulting from failure to expose utilities will be borne
by Subcontractor at no cost to the project
vii.  Maintain minimum clearances between utilities; notify BCC of any
conflicts
Excavation Plans are required for review by BCC prior to commencement of work:
i.  Advance planning is required to avoid delays
ii.  Allow a minimum of ten (10) working days for review
Should charted, uncharted or incorrectly charted utilities be encountered, contact
BCC immediately for instructions. Cooperate with Owner and utility companies
to keep services and facilities in operation
Subcontractor shall be responsible for all replacement costs for damaged utilities,
whether shown or not on the contract documents

28. CUTTING AND PATCHING

a.

Subcontractor shall be responsible for all cutting, drilling, fitting or patching
required to complete the Work or to make its parts fit together properly. All areas
shall be restored to the match existing or adjacent conditions, unless otherwise
required by the Contract Documents.

Subcontractor shall not damage or endanger a portion of the Work or fully or
partially completed construction of the Owner or separate contractors by cutting,
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patching or otherwise altering such construction or by excavation. Subcontractor
shall not cut or otherwise alter such construction by Owner or a separate
contractor except with written consent of Owner and of such separate contractor;
such consent shall not be unreasonably withheld. Subcontractor shall not
unreasonably withhold from Owner or a separate contractor Subcontractor's
consent to cutting or otherwise altering the Work

Subcontractor shall restore all walls, floors & ceilings penetrated by its work; fire
caulk and seal as required

Subcontractor shall restore all fire-retardant materials damaged during
installation of its work

29. LICENSING, PERMITS AND FEES

a.

Unless otherwise provided in the Contract Documents, Subcontractor shall secure
and pay for trade specific portions of the building permit (HVAC, Plumbing,
Electrical, Sprinkler, Refrigeration, etc.), licenses and inspections by government
agencies necessary for proper execution and completion of the Work that are
customarily secured after execution of the Subcontract Agreement and legally
required at the time bids are received or negotiations are concluded

The general building permit will be paid for by BCC

Any fees, to include “tap fees” and “electrical connection and service fees,”
assessed by entities for providing permanent utilities to the Project shall be paid
directly to the utility entity by Owner

Subcontractor shall coordinate the permanent utilities and entity’s related work
to comply with the construction schedule

Any fees assessed by utility entities for providing temporary utilities to the Project
for use by Subcontractor during construction of the Project (Consumption fee)
shall be paid by BCC

Subcontractor agrees to comply with all regulatory requirements as indicated in
Subcontract Agreement and the Exhibits including, but not limited to: E-Verify,
USDA requirements, non-discrimination requirements, etc. BCC reserves the right
to terminate the Subcontract Agreement for non-compliance.

30. NOTICES AND COMPLIANCE WITH LAWS

a.

Subcontractor shall comply with and give notices required by applicable laws,
statutes, ordinances, codes, rules and regulations, and lawful orders of public
authorities applicable to performance of the Work

During the performance of this contract, Subcontractor agrees as follows:

i.  Subcontractor will not discriminate against any employee or applicant for
employment because of race, religion, color, sex, or national origin, except
where religion, sex or national origin is a bona fide occupational
qualification reasonably necessary to the normal operation of
Subcontractor. Subcontractor agrees to post in conspicuous places,
available to employees and applicants for employment, notices setting
forth the provisions of this non-discrimination clause
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31.

ii.  Subcontractor, in all solicitations or advertisements for employees placed
by or on behalf of Subcontractor, will state that Subcontractor is an equal
opportunity employer

iii.  Notices, advertisements and solicitations placed in accordance with
federal law, rule, or regulation shall be deemed sufficient for the purpose
of meeting requirements of this section

iv.  Subcontractor does not and shall not during the performance of this
Contract, knowingly employ an unauthorized alien as defined in the
Federal Immigration Reform and Control Act of 1986.

v.  Subcontractor hereby represents it is organized as a stock or non-stock
corporation, limited liability company, business trust, or limited
partnership or registered as a registered limited liability partnership and is
authorized to transact business in the State of North Carolina as a domestic
or foreign business entity if so, required by Title 13.3 or Title 50 or as
otherwise required by law.

vi.  Subcontractor will include the provisions of the foregoing in every
subcontract or purchase order of over ten thousand dollars ($10,000) so
that these provisions will be binding upon each subcontractor or vendor

vii.  Include other requirements as required in Bid Manual, Bid Form or
Subcontract Agreement

BEHAVIOR

a.

Subcontractor and all its Sub-subcontractors, agents and employees shall act in a
professional manner at all times while working on this project. BCC will strictly
enforce this NO TOLERANCE Behavior policy and reserves the right to remove
violators from the jobsite without previous warning(s)

Subcontractor’s employees or workers who engage in horseplay, fistfights, unsafe
acts, whistling, yelling at the public, obscene gestures or foul language will be
removed from the project site

Weapons of all types including firearms are strictly forbidden on the project site
Cell phones and personal radios, music devices (iPods, cell phones, MP3, etc.),
boom boxes, etc. or any music is strictly prohibited on-site

i.  Cell phone usage shall be limited to supervisors only

ii.  BCC will enforce this No Tolerance Policy and reserves right to remove
violators from the jobsite without previous warning

Tobacco (smoking and chewing) and electronic smoking (e-cigarettes) are
prohibited on this project site
No food or drink is allowed within the building unless approved by BCC:

i. A break area may be established by BCC; its continued use or elimination
shall be at sole discretion of BCC and may be so imposed at any time
without prior notice

a. Firstinfraction of this clause will result in a verbal warning
b. Second, a written warning
c. Third, removal from the project
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ii.  Continued infractions by Subcontractor can be considered grounds for
termination in accordance with its Subcontract Agreement

Subcontractor’s employees who report for work under the influence of intoxicants
or narcotics or consumption of them during the workday will be removed from
the project site immediately and permanently
Visitors and workers shall not possess or carry, whether openly or concealed,
regardless of legal permit, any weapon or explosive on any property owned by
Owner. This includes firearms locked in containers, vehicles or firearm racks
within vehicles

32. CLOSEOUT REQUIREMENTS

a.

Updated 08/05/24

Closeout documents (including attic stock, O&M Manuals, as-built drawings,
sample warranties, and all other closeout requirements) shall be provided no later
than 12 weeks prior to Substantial Completion or 75% completion of contract
amount, whichever comes first. BCC reserves its right to request said documents
earlier than indicated above.
Furnish all testing and demonstration requirements as specified. Furnish agenda
prior to testing and demonstration. Provide a Sign-In Sheet with specification
section, date, etc. to document completion of this requirement
Receipt of closeout documents will be a condition precedent to processing
payment beyond 75% completion. For warranties, submit a sample warranty with
closeout documents, such that the only item that would be required to modify
would be the date of warranty start. Submit placeholders for any other closeout
documents that are not available at 75% completion (i.e., TAB Report)
Subcontractor shall provide weekly updates to BCC (BCC) with accurate, as-built
information relating to Subcontractor’s own work

i.  BCC shall maintain (with input from Subcontractor) all Specifications and

all Architectural, Structural and Civil drawings at the jobsite
ii.  Electrical, plumbing, mechanical, fire suppression and security electronics
documents shall be maintained by the responsible contractor

iii.  Documents shall be amended via Procore
Provide required all warranties, guarantees, extended service agreements,
testing, training, extra materials, special tools, keys, O&M information, etc.
Unless otherwise noted, the date of Substantial Completion shall define the start
date of all warranties, regardless of material purchase, delivery, install, or start-
up date. If a manufacturer fails to comply with warranty requirements (periods,
terms or availability) outlined in the Specifications, Subcontractor agrees to
provide the specified warranties and/or provide coverage for the period between
manufacturer’s warranty and Substantial Completion at no additional cost to the
project.
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Subcontractor Scope of Work
Exhibit A

Pender County K-8 School
Job No. 2307

BP 01B - Final Cleaning

This bid package is intended to be complementary to the Contract Documents including the
Project Drawings, Specifications, Addendum, and Project Manual. Subcontractor acknowledges
that the Subcontractor Specific Requirements are not intended to describe the complete and
final work scope. Reference is made to the Specifications Sections, but is in no way intended to
limit or alter the intent of the contract documents.

Subcontractor shall perform all work and shall furnish all layout, supervision, materials, labor,
scaffolding, tools, equipment, supplies, services, rigging, craning and hoisting of all materials and
equipment, temporary protection of own work, coordination of own work and interaction of
work of others, home office and field administration, project management, scheduling, field
supervision, engineering, quality control, safety, taxes, insurances, punch list, closeout and all
other things necessary or reasonably incidental for the construction and completion of their work
as portrayed in the enclosed enumerated contract documents and specification sections as
referenced below:

SUBCONTRACTOR’S WORK SPECIFICALLY INCLUDES:
Bordeaux Bidding Requirements and Information 8/5/2024
Division 01 — General Requirements
Divisions 03 thru 28 (as applicable to this scope)
All Related Sections/Requirements referenced within each Division and/or section

SUBCONTRACTOR SPECIFIC REQUIREMENTS:
1. Payment and Performance Bonds are not required for this bid scope
2. BP-01 General Inclusion items as applicable to complete Work
3. The on-site foreman or superintendent for this work scope shall have a cellular service
enabled iPad, tablet or smart phone with iOS 13/Android 6.0 or later and shall have the latest
version of the Procore Construction Management Software application installed in order to
have all live project documents, drawings, specs, submittals, punch lists, forms, etc. in hand
and immediately accessible
4. Complete installation of work in this bid scope in accordance with all local, state and federal
(OSHA\) safety regulations and/or requirements
a. OSHA Safety measures shall be required and implemented
b. Delivery drivers shall wear proper PPE while on site (staging, off-loading, etc.)
5. Furnish any ladders, lifts or other equipment required to clean items in this scope
Dispose of all trash in dumpster provided by Bordeaux Construction
7. Complete construction and final cleaning services as outlined in the construction documents
and within this bid package

o
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8. The following is a general outline of items specifically included, but not limited to work, in
this bid scope:
a. Remove all shipping labels, manufacturers markings, protective films, etc. from all
furnishings and construction products
b. Special care shall be taken for cleaning of all security and non-security glazing:
i. Participate in a pre-cleaning meeting with Bordeaux Construction (BCC)
1. Review manufacturer’s recommended cleaning instructions for fire-
rated and polycarbonate glazing
2. Designate and identify individuals specifically for cleaning all glazing
3. Provide list of individuals in writing to BCC prior to start of work
ii. The use of abrasives, high-alkaline cleaners or products containing ammonia
shall NOT be used
iii. The use of squeegees shall NOT be used
iv. The use of razor blades or other sharp-edged tools shall NOT be used
v. Cleaning sponges, cloths and water buckets that have been used to clean
exterior-side glazing shall NOT be used for interior-side cleaning
vi. Subcontractor shall bear all costs associated with replacement of glazing
damaged by its actions
c. Subcontractor shall coordinate with subcontractors and vendors and utilize
compatible cleaning products and methods with manufactured or prefinished
products to prevent damage, warranty issues, etc. prior to starting work. Any damage
caused by Subcontractor during execution of work in this bid scope shall be
replaced/repaired by Subcontractor at no additional cost to Bordeaux Construction
d. Cleaningcloths and sponges shall be replaced frequently to avoid damage to surfaces.
Surface damages, although accidental through normal performance of this scope,
shall be restored or replaced as required with said cost borne by this Subcontractor
e. Subcontractor shall clean all interior and exterior surfaces and spaces including, but
not limited to:

Exterior: Clean all windows, doors, OH doors, louvers, site rails, etc.
Pressure wash site concrete

Flooring: Resilient — sweep, scrub, damp mop
Carpet/Carpet Tiles — vacuum
Sealed concrete — sweep, scrub & mop
Resin/Epoxy—sweep, scrub & mop
Hard tile — sweep, scrub & mop
Terrazzo — sweep, scrub, mop & polish
Wood — sweep & mop; buff as required
Resilient Athletic Flooring — vacuum

Walls: Dust and wipe down all walls
Wipe down all rubber base
Vacuum acoustical wall paneling
Wipe down all stainless wall protection
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Fixtures:

Kitchen

Equipment:

Glazing:

Casework:

MEP:

General:

Dust, scrub, wipe down, polish and vacuum as required

Includes, but not limited to: toilet accessories, furnishings and
equipment, registers, grilles, signage, toilet partitions & screens, door
hardware, window treatments, fire extinguishers and cabinets, display
boards, mirrors, expansion joint covers, lockers, appliances, and
overhead coiling doors, grilles & shutters

Dust, wipe down & polish as necessary

Includes, but not limited to: ovens, slicers, processors, steamers,
mixers, tables, carts, bins, shelving units, racks, refrigerators, cabinets,
coolers, dishwashers, sinks, countertops; Cooler/Freezer (wipe walls,
racks & fixtures; sweep & mop floors; wipe exterior SST trim, doors &
walls); and kitchen hood (all SST surfaces, trim, backsplash)

Clean all interior and exterior glazed surfaces

Dust, wipe down and vacuum cabinet interiors, drawers, interior and
exterior sides, shelves, etc.

Dust and wipe down all exposed conduits, piping and ductwork,
mechanical equipment, electrical gear, lights, etc.

Do not remove identification labels unless directed by BCC

Scrub, clean and polish all stainless and porcelain fixtures (toilets,
sinks, water fountains, faucets, etc.)

Remove protect films as necessary
Remove all floor protection provided by others

9. Subcontractor understands that this project will be completed by areas and shall provide
separate mobilizations for each area to include:

a. A general pre-clean prior to Bordeaux Construction punch list preparation which
includes general sweeping, removal of tags, and general wipe down of materials
removing construction debris

b. Ageneral pre-clean prior to Architect / Engineer punch list preparation which includes
general sweeping, removal of tags, and general wipe down of materials removing
construction debris, waxing of VCT, Carpet cleaning

c. Afinal clean after completion of Bordeaux Construction and Architect punch lists just
prior to Final Inspection and Acceptance

d. Cleanings may be scheduled over-night and/or weekend hours as directed by
Bordeaux Construction

10. Subcontractor shall inspect all substrates and conditions for suitability to receive work under
this scope prior to starting work

a. Advise Bordeaux Construction immediately in writing of any deficiencies or issues

b. Commencement of work guarantees acceptance of conditions
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¢. Undisclosed damages shall be restored by Subcontractor at its own expense
11. Furnish all ladders, lifts, etc. as required for this work
12. Pricing is firm, not subject to escalation for duration of project

SPECIFIC EXCLUSIONS
1. Brick cleaning

ALLOWANCES
Not Applicable

UNIT PRICES
Not Applicable

ALTERNATES
Not Applicable
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Subcontractor Scope of Work
Exhibit A

Pender County K-8 School
Job No. 2307

BP 03A - Turnkey Concrete

This bid package is intended to be complementary to the Contract Documents including the
Project Drawings, Specifications, Addendum, and Project Manual. Subcontractor acknowledges
that the Subcontractor Specific Requirements are not intended to describe the complete and
final work scope. Reference is made to the Specifications Sections, but is in no way intended to
limit or alter the intent of the contract documents.

Subcontractor shall perform all work and shall furnish all layout, supervision, materials, labor,
scaffolding, tools, equipment, supplies, services, rigging, craning and hoisting of all materials
and equipment, temporary protection of own work, coordination of own work and interaction
of work of others, home office and field administration, project management, scheduling, field
supervision, engineering, quality control, safety, taxes, insurances, permits, punch list,
closeouts and all other things necessary or reasonably incidental for the construction and
completion of their work as portrayed in the enclosed enumerated contract documents and
specification sections as referenced below:

SUBCONTRACTOR’S WORK SPECIFICALLY INCLUDES:
Bordeaux Bidding Requirements and Information 8/5/2024
Division 01 — General Requirements

Division 03 — Concrete Complete Division
Section 031000 Concrete Forming and Accessories (as it applies)
Section 032000 Concrete Reinforcing
Section 033000 Cast-in-place Concrete

Division 05 — Metals (as it applies to this scope)

Division 07 — Thermal & Moisture Protection
Section 072100 Thermal Insulation (as it applies to this scope)

Division 31 — Earthwork
Section 313116 Soil Treatment for Termite Control

All Related Sections/Requirements referenced within each Division and/or section

SUBCONTRACTOR SPECIFIC REQUIREMENTS:
1. Payment and Performance Bonds may be required for this bid scope:

a. Bordeaux Construction utilizes a Subcontractor Default Insurance (SDI) program for
bonding subcontractors in lieu of requiring individual Payment & Performance Bonds

b. Base Bid assumes Bidder will qualify for participation in the SDI program; therefore,
cost of payment & performance bonds is not to be included in the base bid price

c. If Bidder does not qualify for or cannot participate in the SDI program, Bidder shall
provide payment and performance bonds with reimbursement of cost based upon
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actual invoice. Failure to provide an invoice will result in @ maximum reimbursement
of 1% of the cost of work.
2. BP-01 General Inclusion Items as applicable to complete Work
3. The on-site foreman or superintendent for this work scope shall have a cellular service
enabled iPad, tablet or smart phone with iOS 13/Android 6.0 or later and shall have the
latest version of the Procore Construction Management Software application installed in
order to have all live project documents, drawings, specs, submittals, punch lists, forms, etc.
in hand and immediately accessible
4. Complete installation of work in this bid scope in accordance with all local, state and federal
(OSHA) safety regulations and/or requirements
a. OSHA Safety measures shall be required and implemented
b. Delivery drivers shall wear proper PPE while on site (staging, off-loading, etc.)
5. Complete structural concrete installation as outlined in the construction documents and
within this scope package to include all insurances and taxes
6. Dispose of all trash and waste materials in dumpster provided by Bordeaux Construction
7. The following is a general outline of the items specifically included, but not limited to, in
this bid scope:

Building Concrete:
a. Excavate, form, prep & place all building foundations, piers & walls, etc.
i. Include forming and coordination of all stepped footings as required for
MEP/Utilities crossing foundations
ii. Include canopy foundations
Furnish, place, compact & fine grade capillary stone or granular fill layer for SOG
Form, prep, place, finish & cure all slabs-on-grade (SOG)
i. Provide thickened or depressed slabs and turn-down edges as required
ii. Include exterior Mechanical Service Yard SOG
iii. Include forming requirements for interior floor expansion joint cover
assemblies provided by BP-09D Resilient Flooring; coordinate as required
Form, prep, place, finish & cure elevated slabs-on-metal deck
Form, prep, place & finish all CIP stairs
Form, prep, place & finish all elevator pits and sumps per elevator shop drawings
Provide slab finishes as specified
Provide slab flatness and levelness as specified
Form, prep, place & finish all interior housekeeping pads
i. Coordinate size, layout, finishes, etc. prior to placing pad
j.  Form, prep, place & finish all exterior equipment pads
i. Coordinate size, layout, finishes, etc. prior to placing any pad
ii. Include Generator, Chiller and condensing units
Furnish & install all pan stair concrete (treads & landings)
Include all drilling and epoxy doweling as required for this scope
. Include infilling gap between cooler/freezer and adjacent Kitchen floor
Furnish & install all reinforcing requirements for this scope of work
i. Include “re-entry bars” as required
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ii. Wire mesh to be provided in sheets; rolled stock is not permitted
iii. Include vertical bars embedded in concrete foundations for masonry
iv. Vertical and horizontal bar reinforcing and horizontal wire reinforcing for
masonry walls will be furnished & installed under BP-04A Masonry
Furnish & install all concrete related accessories to include, but not limited to,
necessary supports, bolsters, chairs, below-grade insulation, vapor barrier & tape,
expansion joint materials, zip-strip, void caps, chamfer strips, nosings, etc.
Furnish & install all doweling requirements
i. Horizontal dowels to be “Speed Dowel” type at construction joints, whether
indicated or not
ii. Dowels shall not be “wet set”
iii. Protect exposed dowels from damage
iv. Dowel bar substitutes shall be provided at formed walls, slabs, etc., whether
indicated or not
Install all embeds, weld-plates, angles, anchor bolts, etc. furnished by others
designated for installation in concrete SOG
Include all layout requirements for this scope of work
i. Building corners and benchmark provided by others
ii. Subcontractor is responsible for protecting, transferring and maintaining all
staking installed by others; re-staking costs will be borne by Subcontractor
iii. Survey of anchor bolt and embed placement
1. Notify Bordeaux Construction immediately if anchor bolts or embeds
are found to be out of compliance
2. Subcontractor shall be responsible for any required remedial work
due to its work being installed incorrectly
Point, patch & rub all exposed concrete surfaces
Point & patch all hidden concrete surfaces; remove all form ties
Furnish & install all grouting of base plates after columns are set and plumbed
i. Coordinate with Bordeaux Construction and BP-05A Steel prior to grouting
Furnish & install mastic coating on all steel columns below grade as required prior to
placing column block-out concrete
. Furnish & install all temporary shoring, bracing, work platforms, post shoring, etc.
for all elevated concrete slabs (formed or on metal deck), beams, columns and walls:
i. Include all associated cost to provide delegated-design, engineering,
submittals and submittals, etc.
ii. Furnish engineering calculations and drawings stamped and sealed by a
Professional Engineer licensed in North Carolina
iii. Work platforms shall be left in place for use by other trades
iv. Coordinate removal with Bordeaux Construction
Furnish & install rebar protective safety caps on all vertical reinforcing dowels and
turn over to project
i. Provide additional 300 safety caps to Bordeaux Construction for anticipated
loss and damage during the construction
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y. Unload and store on cribbage, dunnage or pallets all materials furnished under this
bid scope
i. All materials must be clean, free of dirt and mud prior to installation
ii. All materials installed under this scope which require supplemental cleaning
shall be Subcontractor’s responsibility at no cost to the project

Site Concrete
a. Excavate, form, prep, place & finish all exterior:
i. Concrete (CIP) seating walls
ii. Equipment pads
1. Include generator, chiller, condenser and electrical transformer
2. Coordinate size, layout, finishes, etc. prior to placing pads
iii. Finish exposed surfaces as required
b. Include all requirements outlined within this bid scope
c. Specific Exclusions:
i. Foundations for flag poles and exterior athletic equipment
ii. Exterior bollards
iii. Site concrete (sidewalks, ramps & steps, pavements, aprons, curb & gutter,
etc.)
iv. Site light pole bases & electrical duct banks
v. Concrete pavers
vi. Concrete curbing and edging for play surfaces

Termite Control
a. Provide complete termite and pest control services
1. Protect treated areas from damage
2. Include retreatment at no cost to project to restore areas left unprotected
b. Provide all required warranties
c. Provide service proposal for Owner consideration

General Concrete Notes:
a. Provide concrete in compliance with specification and hot & cold weather concrete
procedures:

i. Provide all necessary admixtures and additives to include, but not limited to,
water reducing admixture, hot water, cold water, ice, retardant, super-
plasticizer, air entrainment, fly ash, corrosion inhibitors, etc.

ii. Include all associated cost for surcharges, environmental fees, short loads,
heated & chilled water, ice, etc. as part of this bid package

iii. Concrete mix designs shall be 100% Portland Cement (no fly ash) when
associated with polished, stained and terrazzo concrete floor finishes

iv. Bid Schedule (Bid Manual--Section 5) is schematic in nature; Master
Construction Schedule will be amended once Subcontractors are on board

v. Provide concrete blankets and/or temporary heat as required
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vi. Review weather procedures with Bordeaux Construction prior to each
placement
Inspections are required on this project
i. Refer to Specifications and Drawings for schedule of special inspections
ii. Coordinate with special inspector, testing agencies, local inspectors and/or
Engineer of Record as may be required
iii. Include all associated cost to participate and support inspections
iv. Subcontractor shall be responsible for all costs (re-testing, corrective
measures, repairs, etc.) at no additional cost to the project when its
installation fails to meet compliance
v. Owner and Bordeaux Construction reserve the right to request additional
testing in the event of significant or continual test failures
vi. Coordinate with Bordeaux Construction for scheduling of inspections
Include all associated cost to participate in mock-ups as required to demonstrate
aesthetic effects and set quality standards for materials and execution
i. Incorporate all work provided under this scope in mockup wall
ii. Include cost to construct footings for wall mockups as required
iii. Include vertical masonry dowels consistent with exterior wall construction
iv. Mockup is intended to show typical exterior wall construction of masonry
wall, flashing details, brick, precast, and mortar colors, etc.
Subcontractor is responsible for its temporary power requirements, including
generator and fuel costs, until project temporary power is in place
Subcontractor is responsible for all lighting requirements for its work
i. Itis anticipated that slab placements may take place early in the morning in
order to allow proper finishing of the slab
ii. Include light-plants as required to provide minimum lighting levels
iii. Include all associated costs for concrete plant to open and deliver concrete
material outside of normal hours
Subcontractor is responsible for all fabrication, delivery, storage, staging and
handling (crane, pump, buggy) of materials required for its work
Subcontractor is responsible for field verifying all floor drain elevations prior to
concrete placement to ensure specified drainage requirements at met
i. Notify Bordeaux Construction and BP-22A Plumbing immediately in writing
of any deficiencies or issues
ii. Remediation of incorrect drain elevations shall be borne by this
Subcontractor at no cost to Bordeaux Construction
Building pad (compacted, tested & rough-graded) will be turned over +/- 0.10" at 0’-
8” BFF (8” below finish floor)
Provide all excavation, backfill and compaction requirements for this work
i. Consolidate all excavation spoils and excess soil material to a central point as
directed by Bordeaux Construction for removal by BP-31A Site Turnkey
ii. Include all associated cost to re-compact soil subgrade within the building pad
“footprint” prior to continuing preparation for placement of granular fill
below SOG
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1. Each trade working within the building pad is responsible for proper
backfill and compaction of its work; however, BP-03A should
anticipate some compaction work as part of its SOG preparation

iii. Include all associated cost to backfill interior-side of foundations and walls as
part of its preparation for SOG work
Submit construction joint layout plan prior to each placement. Saw cut joints within
time frames as specified in the contract documents or as required by ACI 301.
i. Review and coordinate CJ layout with BP-091 Resin Terrazzo

. Water is anticipated to be available at the site; coordinate requirements with

Bordeaux Construction and BP-31A Site Turnkey
Coordinate exterior door transitions with aluminum door and overhead door
contractors to ensure positive drainage from building and that troweled finish to
broomed finish transition occurs under door frame. Include saw cut and/or removal
and replacement of any concrete that does not occur under a frame or threshold
(i.e., troweled finishes visible from the exterior will not be accepted)
Coordinate concrete finish (broom, float, trowel, etc.) and curing method with
Bordeaux Construction prior to each placement
Concrete slabs shall be cured using either the moisture curing method or moisture
retaining cover curing method listed in the specifications
i. A curing compound may be allowed if it is determined compatible with
specified floor finish (resilient, polished, stained, sealed, terrazzo) systems
ii. Obtain written authorization from Bordeaux Construction before using any
membrane-forming curing compound
iii. No additional compensation will be allowed for use of a moisture curing
method in lieu of a curing compound
All concrete shall be shipped within and shall maintain specified temperatures
throughout the approved placement and curing time allotments specified in the
Contract Documents at no additional cost to Bordeaux Construction. Delaying
concrete placements to avoid controllable concrete temperature placements is not
acceptable means and methods.
Subcontractor is responsible for the strength of concrete as determined by
specimens taken at point of discharge or sampling in accordance with all applicable
ACl and ASTM standards and specifications for sampling, curing and testing:
i. Actual records of Subcontractor’s Ready Mix Vendor's delivery performance
shall be kept with copies furnished to Bordeaux Construction
ii. If said concrete does not achieve design strength or Owner's acceptance,
Subcontractor will be responsible for all costs of removing, testing and
retesting, replacing and/or shoring said concrete
Bordeaux Construction will not be responsible for payment of defective concrete,
returned concrete not in-compliance with approved submittals, short-loads,
minimum load requirement charges, weekend or after-hour concrete placements
requirements, environmental fees or chargers, fuel surcharges, concrete delivered
without inspection approvals for work to be placed, or returned deliveries which
were not coordinated with Contractor
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t. Excavate to design foundation bottom elevation and obtain approval of subgrade
conditions from Geotechnical Engineer (testing by owner)
i. Care shall be taken to coordinate concrete placement to avoid exposure to
weather
ii. Contractor shall include all costs to remove reinforcing steel, form
footings/slabs and/or any remediation of any subgrades exposed to water
iii. No additional cost shall be paid for work to remove and replace subgrade
deemed unsuitable due to not being protected
1. At Subcontractor’s option and at no additional expense to the
project, placement of a mud mat may be utilized to protect subgrade
u. Include all “local” dewatering measures as required to prosecute this work
v. Protect all slab edges from spalling; formwork may be left in place for this purpose
w. Slab-on-grade is anticipated to be placed prior to steel being erected
i. Form column blockouts prior to placing slab
ii. Include “stay form” or other leave-in-place form on the inside of the form to
allow form to be stripped and prevent stone from “sloughing” into the
column block-out area
iii. Install column block-out covers for OSHA compliance immediately after slab
placement
iv. Coordinate removal with Bordeaux Construction
x. Concrete foundations shall be cleaned and made ready for BP-04A Masonry
i. Notify Bordeaux Construction and BP-04A for inspection
ii. Subsequent cleaning shall be by BP-04A Masonry
z. Include saw cutting of edges to square, neaten, clean, etc. as required prior to
placing concrete abutting existing concrete

8. Allowances
Use of any allowance shall be as directed by Bordeaux Construction and supported with
sufficient documentation as required. Any work performed without prior written
authorization will be considered as a requirement to complete the scope of work in this bid
package and at no cost to the project

Include as Allowances for designated scope and quantity, installed as directed by Bordeaux
Construction and shall be based upon indicated Quantities and Unit Prices:

Allowances #1 thru #5 as indicated:

#1--Unsuitable soils (Trench) remove & dispose OFF-SITE 100 CY
#2--Replacement of unsuitable soils (Trench) with select import fill 100 CY
#3--Replacement of unsuitable soils (Trench) with #57 stone 100 CY
#4—Flowable Fill 50 CY
#5--Crushed Stone (NCDOT ABC) 200 cY

a. Allowances shall include all associated cost for purchase of materials,
transportation, placement, compaction and quantity verification
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b. Allowances to include all requirements outlined within this bid package

Include all stated allowances as outlined within this bid scope
Unit Prices will correspond with respective quantity allowances

9. Wash out all concrete materials at designated location; see Site Logistics Plan
a. Maintain washout as necessary; removal of concrete rubble by BP-31A Site Turnkey
b. General waste construction container is not suitable for concrete waste disposal

10. Inspect all conditions for suitability to receive work under this scope prior to starting work
a. Advise Bordeaux Construction immediately in writing of any deficiencies or issue
b. Commencement of work guarantees acceptance of conditions

11. Include all necessary crews and equipment as required to facilitate construction progress
a. Separate crews are required for concurrent foundation and SOG prep work

12. Furnish all supplemental lighting and power as required for this scope

13. Pricing is firm, not subject to escalation for duration of project

SPECIFIC EXCLUSIONS

Joint filler (BP-07D)

2. Grouting of masonry and hollow metal frames (BP-04A)

3. Foundation drains for building, site walls, etc. (BP-31A)

4. Site Concrete (sidewalks, pavements, curb & gutter, bollards, dumpster pad, etc.) (BP-31A)
5

6

7

=

Site light pole bases, duct banks, etc. (BP-26A)
Cast Stone Masonry (BP-04)
Foundations for flagpoles and exterior athletic equipment (BP-11D)

UNIT PRICES
UP-01 Unsuitable soils (Trench) remove and dispose OFF-SITE s/cy
UP-02 Replacement of unsuitable soils (Trench) with select import fill s/cy
UP-03 Replacement of unsuitable soils (Trench) with #57 stone s/cy
UP-04 Replacement of unsuitable soils (Trench) with flowable fill s/cy
UP-05 Crushed Stone (NCDOT ABC) s/cy
ALTERNATES

Not Applicable
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Subcontractor Scope of Work
Exhibit A

Pender County K-8 School
Job No. 2307

BP 04A - Turnkey Masonry

This bid package is intended to be complementary to the Contract Documents including the
Project Drawings, Specifications, Addendum, and Project Manual. Subcontractor acknowledges
that the Subcontractor Specific Requirements are not intended to describe the complete and
final work scope. Reference is made to the Specifications Sections, but is in no way intended to
limit or alter the intent of the contract documents.

Subcontractor shall perform all work and shall furnish all layout, supervision, materials, labor,
scaffolding, tools, equipment, supplies, services, rigging, craning and hoisting of all materials and
equipment, temporary protection of own work, coordination of own work and interaction of
work of others, home office and field administration, project management, scheduling, field
supervision, engineering, quality control, safety, taxes, insurances, permits, punch list, closeouts
and all other things necessary or reasonably incidental for the construction and completion of
their work as portrayed in the enclosed enumerated contract documents and specification
sections as referenced below:

SUBCONTRACTOR’S WORK SPECIFICALLY INCLUDES:
Bordeaux Bidding Requirements and Information 8/5/2024

Division 01 — General Requirements

Section 018317 Exterior Building Enclosure
Air Barrier Requirements (asit applies to this scope)
Division 03 — Concrete (asitapplies to this scope)
Section 034500 Precast Architectural Concrete
Division 04 — Masonry
Section 042000 Unit Masonry
Section 047200 Cast Stone Masonry
Division 05 — Metals (asitapplies to this scope)
Division 07 — Thermal and Moisture Protection (asitapplies to this scope)
Section 072100 Thermal Insulation

All Related Sections/Requirements referenced within each Division and/or section

SUBCONTRACTOR SPECIFIC REQUIREMENTS:
1. Payment and Performance Bonds may be required for this bid scope:
a. Bordeaux Construction utilizes a Subcontractor Default Insurance (SDI) program for
bonding subcontractors in lieu of requiring individual Payment & Performance Bonds
b. Base Bid assumes Bidder will qualify for participation in the SDI program; therefore,
cost of payment and performance bonds are not to be included in the base bid price
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c. If Bidder does not qualify for or cannot participate in the SDI program, Bidder shall
provide payment and performance bonds with reimbursement of cost based upon
actual invoice. Failure to provide an invoice will result in a maximum reimbursement
of 1% of the cost of work.

BP-01 General Inclusion items as applicable to complete Work
The on-site foreman or superintendent for this work scope shall have a cellular service
enabled iPad, tablet or smart phone with iOS 13/Android 6.0 or later and shall have the latest
version of the Procore Construction Management Software application installed in order to
have all live project documents, drawings, specs, submittals, punch lists, forms, etc. in hand
and immediately accessible
Complete installation of work in this bid scope in accordance with all local, state and federal
(OSHA\) safety regulations and/or requirements

a. OSHA Safety measures shall be required and implemented

b. Delivery drivers shall wear proper PPE while on site (staging, off-loading, etc.)
Complete masonry installation as outlined in the construction documents and within this
scope package to include all insurances and taxes
Dispose of all trash and general waste materials in dumpster provided by Bordeaux
Construction (BCC)

a. Masonry units, brick, mortar, grout and concrete waste material shall not to be
disposed of in general construction debris dumpster
b. Consolidate all masonry rubble to a central point for removal under this bid scope
7. The following is a general outline of the items specifically included, but not limited to, in this

bid scope:

a. Furnish and install, complete:

All CMU regardless of size, shape and location
All masonry lintels and bond beams
All brick regardless of size, shape and location

iv. All precast and cast stone regardless of size, shape and location
v. All masonry veneers (brick, stone, manufactured stone)
vi. All below-grade dampproofing on masonry
vii. All perimeter and cavity wall insulation (board, rock wool, etc.)
viii. All perimeter thru-wall flashing
ix. All grout fill
X. All CMU vertical and horizontal rebar and horizontal wire reinforcing
xi. All masonry and veneer accessories (flashings, weeps, vents, cavity flashings,
mortar net, brick ties, rebar supports & spacers, adhesives, primers, seam
tapes, lath, sealers, cleaners, water-resistive barrier, etc.)
xii. All masonry sand, regular mortar, colored mortar, dry-block, etc. as required
by specification
xiii. All weld-on anchors and fasteners required to secure masonry to structural
steel, unless otherwise noted
xiv. All temporary bracing of masonry walls and hollow metal frames
xv. All epoxy drilling & doweling as required by this scope
xvi. All masonry cleaning requirements
xvii. All re-pointing as required
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xviii. Include all masonry, brick veneer and architectural precast requirements for
site retaining walls, benches, seats, planters, etc.
xix. All Allowances and Unit Prices as outlined within this bid scope
b. Install only, materials furnished by others, for inclusion in masonry walls:
i. All hollow metal frames
ii. All miscellaneous metals to include angles, lintels, bearing plates, embeds,
anchors, steel window supports, grouting, etc.
1. Include prefabricated canopy/awning thru-wall attachments
2. Steel bolted to CMU for structural support of decking and brick,
bridging, bracing, kickers, etc. will be furnished & installed by BP-05A
iii. Include all associated cost to receive, unload, store, transport, stage, handle,
install, brace, etc. all materials furnished for installation under this bid scope
iv. Include all necessary hoisting equipment, drills, drill bits, epoxy, anchors,
fasteners etc.
c. Furnish only materials:
i. Provide all required brick ties to BP-09A GWB for installation
1. Coordinate layout and pattern as required
ii. Supplemental ties that may be required will be installed under this bid scope
d. All layout requirements to complete this scope:
i. All masonry walls on footings; footings constructed by others
ii. All Vertical and Horizontal control
iii. All embeds, doors & window frames, etc. in masonry walls
iv. Notify BCC immediately of any discrepancies from Contract Documents
e. Provide cranes of sufficient size to load and supply work areas with materials from
exterior of building as required
i. Refer to Site Logistics Plan (Bid Manual—Section 5) for proposed pad
locations; final locations will be coordinated in the field
f. Include all associated cost to temporary brace CMU walls over 18’ AFF
i. Submit detailed wall bracing plan for approval by Bordeaux Construction
ii. Brace walls to Masonry Institute standards:
1. Bracing shall be designed for a maximum 40 MPH sustained wind speed
2. Install minimum two braces per 25-foot wall panel width
3. Bracing System Basis of Design is “Hog Leg Wall Bracing” by EZG Mfg.
4. All walls over 18’ height shall be braced
5. Furnish & install concrete deadmen for external bracing
iii. Establish, secure and maintain “Restrictive Fall Protection Zone”
iv. Slabs-on-grade are finished products; any interior bracing shall utilize non-
destruction means to prevent damage to the SOG or its surface
v. Remove bracing as directed by Bordeaux Construction
vi. Remove wall embeds and repair walls as required
g. Include all associated cost to protect floors from damage during construction
i. Provide protective barrier (Tyvek or equal) over the entire floor with plywood
protection in all areas scheduled to receive sealed and/or polished finish
1. Sandis not an acceptable method of floor protection
ii. Ensure floor protection is in place before construction staging begins
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iii. Maintain floor protection during prosecution of this work; remove upon
completion
iv. Clean floors to remove all mortar residue, mortar staining, grout, etc.
Include all associated cost for cold weather masonry requirements
i. Include concrete blankets, temporary enclosures, temporary heat, etc.
ii. Review cold weather procedures with BCC prior to implementing
Include all associated cost to participate in mock-ups as required to demonstrate
aesthetic effects and set quality standards for materials and execution
i. Incorporate all work provided under this scope in mockup wall
ii. Mockup is intended to demonstrate quality control as well as scope
coordination at air barrier/flashing transitions of typical exterior wall
construction of masonry wall construction, precast, manufactured stone
veneer, flashing details, brick, and mortar colors, etc.
Include all associated cost to maintain protective rebar caps on all vertical reinforcing
i. 300 additional caps will be provided by BP-03A to supplement anticipated loss
or damage during the course of construction
ii. Reinforcing caps required above these requirements shall be furnished,
installed and maintained under this bid scope at no cost to the project
Include all cost associated with demonstration of specification compliance
i. Perform quality control testing as required in advance of Owner-provided
Third-Party testing
ii. Subcontractor shall be responsible for all costs (re-testing, corrective
measures, repairs, etc.) when its installation fails to meet compliance at no
additional cost to the project
iii. Owner and Bordeaux Construction reserve the right to request additional
testing in the event of significant or continual test failures
iv. Coordinate with Bordeaux Construction for scheduling of inspections
Include all temporary power requirements, including generator and associated fuel
costs, for this scope of work

. Furnish & install bracing of hollow metal frames

i. Install spreader bracing at third-points within frames to ensure frames are
installed “square” and “plumb”
ii. Slabs-on-grade are finished products; bracing shall utilize non-destruction
means to prevent damage to the SOG or its surface
iii. Remove bracing as directed by Bordeaux Construction
Furnish & install all hollow metal frame grouting requirements
i. Large frames to be provided with grout pocket covers; replace grout pocket
covers after grouting
ii. Bondo repair work on frames provided by others
Provide bullnose CMU as required; grind a bullnose if not available in manufactured
shape
When colored mortar is specified, mortar shall consist of natural sand and colored
mortar as selected by Architect. White sand or white cement would be added as a
cost change
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Scaffold erection shall be coordinated with Bordeaux Construction to maintain safe
access for all subcontractors. Include all covered walkways beneath scaffold systems
as required or as directed by BCC
All control joints to be left clean and free of mortar for caulking under BP-07D
All CMU masonry shall be rubbed, pointed and cleaned, ready for paint
i. After point up is complete, notify Bordeaux Construction of suitability to
proceed with blockfill and 15t coat
ii. After block fill and 1%t coat of paint and after permanent lights, Bordeaux
Construction will punch list CMU walls prior to final paint
iii. A separate point up crew shall be provided if masonry work is ongoing to
allow point up to proceed without impacting masonry progress
Clean all exterior masonry facade; coordinate use of chemical cleaning agents with
Bordeaux Construction prior to beginning cleaning activities to ensure compatibility
with brick, precast, CMU, manufactured stone, canopy, windows, etc.
i. Protect adjacent finished surfaces from damage
Remove grout and mortar residue and film from metal frames (tops, edges and
surfaces)
Include all dewatering as required for this scope

w. Include cleaning of all concrete surfaces to receive masonry as required; cleaning

includes local dewatering and mud, dirt and debris removal

8. Unit Price Material Allowances
Subcontractor shall prepare its base bid on the following Unit Price Material Allowances:

UC-1 Face Brick Color #1: Fifteen Hundred dollars ($1,500) per thousand
UC-2 Face Brick Color #2: Fifteen Hundred dollars ($1,500) per thousand

Unit Price excludes special shapes, pallet and cover costs

Allowance shall include delivery FOB job-site and all required taxes, less applicable
trade discounts

Labor, equipment, associated materials, accessories, OH&P, etc. are to be included
in base bid amount

Include all requirements outlined within this bid package

Contract Sum will be adjusted to reflect cost of brick (material only) selected in
accordance with General Conditions

Subcontractor shall submit material receipts to verify cost and quantity used, and
shall initiate Change Order process. Adjustment will be based upon agreed quantity
of materials installed and not on quantities delivered or invoiced

9. Allowances
Use of any allowance shall be as directed by Bordeaux Construction and supported with
sufficient documentation as required. Any work performed without prior written
authorization will be considered as a requirement to complete the scope of work in this bid
package and at no cost to the project
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Include an Allowance for designated scope and quantity, installed as directed by Bordeaux

Construction and shall be based upon indicated Quantities and Unit Prices:

Allowance #1: Remove & Restore CMU per unit face; 500 each

Allowance is associated with the removal and restoration of CMU
Associated with the installation of missed trade rough-in
Allowance includes all associated costs, OH&P, etc.

Include all requirements outlined within this bid package

Include all stated allowances as outlined within this bid scope
Unit Prices will correspond with respective quantity allowances

10. Special Inspections are required on this project

11.

12.
13.
14.

a.
b.

0

f.

8.

Refer to Specifications and Drawings for schedule of special inspections

Coordinate with special inspector, testing agencies, local inspectors and Engineer of
Record as may be required

Include all associated cost to participate and support inspections

Subcontractor shall be responsible for all costs (re-testing, corrective measures,
repairs, etc.) at no additional cost to the project when its installation fails compliance
Owner and Bordeaux Construction reserve the right to request additional testing in
the event of significant or continual test failures

Coordinate with Bordeaux Construction for scheduling of inspections

Perform quality control testing to demonstrate compliance with contract documents
in advance of inspections and 3rd-party testing

Forklifts will not be allowed on finished slab-on-grade areas:

a.
b.

Feed materials from the exterior

Utilize pallet jacks to feed materials on finished slab areas where feeding from
exterior is not feasible

Scissor lifts and other non-marking equipment may be allowed upon review of
Subcontractor’s erection plan with BCC and receipt of written authorization thereof

Wash out all concrete materials at designated location; see Site Logistics Plan
Include all necessary crews and equipment as required to facilitate construction progress
Pricing firm, not subject to escalation for duration of project

SPECIFIC EXCLUSIONS

1. Caulking & sealing of masonry control joints
2. Air Barrier (Fluid-Applied Membrane and Sprayed Foam)
3. Firestopping
4. Waterproofing
5. Expansion Joint Cover Assemblies (BP-07D), unless otherwise noted above
UNIT PRICES
uc-1 Brick Color #1 $1,500 per thousand
uc-2 Brick Color #2 $1,500 per thousand
PENDER COUNTY K-8 ScHOOL BP-04A MASONRY PAGE 6 OF 7
8/5/2024

BORDEAUX
Comstruction Campany. Inc



uUP-01 Remove & Restore CMU Face S /each

ALTERNATES
Not Applicable
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Subcontractor Scope of Work
Exhibit A

Pender County K-8 School
Job No. 2307

BP 05A - Turnkey Steel

This bid package is intended to be complementary to the Contract Documents including the
Project Drawings, Specifications, Addendum, and Project Manual. Subcontractor acknowledges
that the Subcontractor Specific Requirements are not intended to describe the complete and
final work scope. Reference is made to the Specifications Sections, but is in no way intended to
limit or alter the intent of the contract documents.

Subcontractor shall perform all work and shall furnish all layout, supervision, materials, labor,
scaffolding, tools, equipment, supplies, services, rigging, craning and hoisting of all materials
and equipment, temporary protection of own work, coordination of own work and interaction
of work of others, home office and field administration, project management, scheduling, field
supervision, engineering, quality control, safety, taxes, insurances, permits, punch list,
closeouts and all other things necessary or reasonably incidental for the construction and
completion of their work as portrayed in the enclosed enumerated contract documents and
specification sections as referenced below:

SUBCONTRACTOR’S WORK SPECIFICALLY INCLUDES:
Bordeaux Bidding Requirements and Information 8/5/2024

Division 01 — General Requirements
Division 05 — Metals

Section 051200 Structural Steel Framing
Section 051213 Architecturally Exposed Structural Steel Framing
Section 052100 Steel Joist Framing
Section 053100 Steel Decking
Section 054000 Cold-Formed Steel Framing - Structural (as it applies)
Section 055000 Metal Fabrications
Section 055100 Metal Stairs
Section 055133 Metal Ladders
Section 055213 Pipe & Tube Railings
Division 09 — Finishes
Section 099100 Painting (as it applies to this scope)

All Related Sections/Requirements referenced within each Division and/or section

SUBCONTRACTOR SPECIFIC REQUIREMENTS:
1. Payment and Performance Bonds may be required for this bid scope:
a. Bordeaux Construction utilizes a Subcontractor Default Insurance (SDI) program for
bonding subcontractors in lieu of requiring individual Payment & Performance Bonds
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b. Base Bid assumes Bidder will qualify for participation in the SDI program; therefore,
cost of payment and performance bonds is not to be included in the base bid price
c. If Bidder does not qualify for or cannot participate in the SDI program, Bidder shall
provide payment and performance bonds with reimbursement of cost based upon
actual invoice. Failure to provide an invoice will result in a maximum reimbursement
of 1% of the cost of work.
2. BP-01 General Inclusion Items as applicable to complete Work
3. The on-site foreman or superintendent for this work scope shall have a cellular service
enabled iPad, tablet or smart phone with iOS 13/Android 6.0 or later and shall have the
latest version of the Procore Construction Management Software application installed in
order to have all live project documents, drawings, specs, submittals, punch lists, forms,
etc. in hand and immediately accessible
4. This project will utilize Building Information Modeling to facilitate the preparation of
coordinated shop drawings. Participation in the BIM model is a requirement of this bid
package. Reference Bid Package BP-01 General Inclusions and Exhibit M (Bid Manual
Section 07) for detailed BIM requirements for this project.
5. Complete installation of work in this bid scope in accordance with all local, state and
federal (OSHA) safety regulations and/or requirements
a. OSHA Safety measures shall be required and implemented
b. Delivery drivers shall wear proper PPE while on site (staging, off-loading, etc.)
6. Complete installation as outlined in the construction documents and within this scope
package to include all insurances and taxes
7. Dispose of all trash and waste materials in dumpster provided by Bordeaux Construction
8. The following is a general outline of the items specifically included, but not limited to, in
this bid scope:
a. Turnkey Steel (fabrication, delivery & Installation)
i. All structural steel including, but not limited to:
1. Verification of base plates and embeds prior to steel and joist
erection
2. Steel columns, beams, lintels, anchor bolts
3. Corrugated steel decking for elevated slabs and roofs
4. Joists and girders
ii. Include shop welding studs to beams as required
b. Turnkey Miscellaneous Metals (fabrication, delivery & installation)
i. Allinterior & exterior metal stairs, railings, ladders, catwalks, etc.
ii. All framed roof openings
1. Coordinate size & layout with BP-23A HVAC and BP-07C Roofing
iii. Allinterior and exterior handrails and guards
1. Include site requirements for walks, ramps, retaining walls, etc.
iv. All steel framing & support for overhead coiling doors, grilles & shutters
1. Include plate material as required
v. All steel material bolted to CMU for bridging, deck support, wall bracing,
brick shelf angles, etc.
vi. All masonry lintels welded to steel (columns, bearing plates, etc.)
vii. All steel tube framing, steel channels and bent plate
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viii. All core drilling and grouting requirements for this scope
ix. All drill & epoxy anchor requirements for this scope
X. All below-grade coatings for this scope
xi. All steel framing & supports for operable partitions

1. Include shop-drilling holes for partition attachment

c. Furnish only all Miscellaneous Metals

Anchor bolts
Loose embeds (walls & floors)
1. Include embeds for elevator guide rails as required
Loose masonry lintels, brick shelf angles and lintels bearing on embeds

iv. Angle frames and supports for countertops
v. Metal bollards and collapsible bollards
vi. Abrasive nosings
vii. Elevator sump pit frame and grates
viii. Elevator door frames and encasements
ix. Loose angles bolted to metal framing; pre-drill holes (e.g., 3/54.1.1)
x. Coordinate delivery of furnished-only materials with Bordeaux Construction

d. All delegated-design requirements for this scope of work

i. Include all associated cost to provide design, engineering, shop drawings &
submittals, etc.

ii. Furnish engineering calculations and drawings stamped and sealed by a
Professional Engineer licensed in North Carolina

e. Additional Requirements

Vi.
vii.

viii.

Furnish & install safety cable system at 2" level SOMD edges and SOMD
openings

All steel columns, beams, joists, deck, tube members, lintels, bent plates,
cross bracing, decking, girders, channels, accessories, etc. to be furnished
and installed unless specifically noted otherwise in this bid scope

All steel exposed or visible to the exterior (lintels, bollards, railings, stairs,
ladders, sill, jamb & head supports for windows and doors, etc.) shall be
galvanized, whether shown or specified otherwise

Metal decking scheduled to receive painted finish must not be passivated
Include all sales tax requirements

All ladders shall be galvanized, whether shown or specified otherwise
Subcontractor shall be responsible for the substrate finish of any exposed
steel, stair, railing, ladder, etc. provided under this scope.

1. Intent is to remediate any nick, ding, burr or other damage resulting
from manufacturing, delivery, handling and installation to provide a
smooth, uniform exposed surface ready to receive specified finish

2. Remediation includes grinding, sanding, Bondo, etc.

3. Coordinate with Bordeaux Construction for scheduling this work
Include all cost associated with participation in mock-ups as required to
demonstrate aesthetic effects and set quality standards for materials and
execution

1. Incorporate all work provided under this scope in mock-up wall
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ix. All materials furnished under this bid scope shall be unloaded, staged and
stored on cribbage, dunnage or pallets
1. All materials must be clean, free of dirt and mud prior to installation
2. All materials installed under this scope which require supplemental
cleaning shall be Subcontractor’s responsibility at no cost to project
3. All materials shall be protected from weather
X. Include cleaning of all surfaces to receive structural steel as required;
cleaning includes local dewatering and mud, dirt and debris removal
xi. All fabrication and/or galvanizing holes in tube and pipe members exposed
to weather shall be permanently sealed

9. Inspections are required on this project

a.
b.

f.

g.

Refer to Specifications and Drawings for schedule of special inspections

Coordinate with special inspector, testing agencies, local inspectors and Engineer of
Record as may be required

Include all associated cost to participate and support inspections

Subcontractor shall be responsible for all costs (re-testing, corrective measures,
repairs, etc.) at no additional cost to the project when its installation fails compliance
Owner and Bordeaux Construction reserve the right to request additional testing in
the event of significant or continual test failures

Coordinate with Bordeaux Construction for scheduling of inspections

Perform quality control testing to demonstrate compliance with contract documents
in advance of inspections and 3rd-party testing

10. Concrete floors are finished products; scissor lifts and other non-marking equipment may
be allowed upon review of Subcontractor’s erection plan with Bordeaux Construction and
receipt of written authorization thereof

11. Include all necessary crews and equipment as required to facilitate construction progress

12. Pricing firm, not subject to escalation for duration of project

SPECIFIC EXCLUSIONS
1. Pre-engineered aluminum canopies (BP-07C)
2. Temporary CMU bracing (BP-04A)
3. Downspout boots (BP-07C)
4. Elevator rails and ladder (BP-14A)

ALLOWANCES

Not Applicable

UNIT PRICES

Not Applicable

ALTERNATES

Not Applicable
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Subcontractor Scope of Work
Exhibit A

Pender County K-8 School
Job No. 2307

BP 07B — Sprayed Foam Air Barrier

This bid package is intended to be complementary to the Contract Documents including the
Project Drawings, Specifications, Addendum, and Project Manual. Subcontractor acknowledges
that the Subcontractor Specific Requirements are not intended to describe the complete and
final work scope. Reference is made to the Specifications Sections, but is in no way intended to
limit or alter the intent of the contract documents.

Subcontractor shall perform all work and shall furnish all layout, supervision, materials, labor,
scaffolding, tools, equipment, supplies, services, rigging, craning and hoisting of all materials
and equipment, temporary protection of own work, coordination of own work and interaction
of work of others, home office and field administration, project management, scheduling, field
supervision, engineering, quality control, safety, taxes, insurances, permits, punch list,
closeouts and all other things necessary or reasonably incidental for the construction and
completion of their work as portrayed in the enclosed enumerated contract documents and
specification sections as referenced below:

SUBCONTRACTOR’S WORK SPECIFICALLY INCLUDES:
Bordeaux Bidding Requirements and Information 8/5/2024
Division 01 — General Requirements

Section 018317 Exterior Building Enclosure Air Barrier Requirements
Division 07 — Thermal and Moisture Protection

Section 072736 Sprayed Foam (SPF) Air Barrier

Section 078426 Thermal Barriers for Plastics

All Related Sections/Requirements referenced within each Division and/or section

SUBCONTRACTOR SPECIFIC REQUIREMENTS:
1. Payment and Performance Bonds may be required for this bid scope:
a. Bordeaux Construction utilizes a Subcontractor Default Insurance (SDI) program for
bonding subcontractors in lieu of requiring individual Payment & Performance Bonds
b. Base Bid assumes Bidder will qualify for participation in the SDI program; therefore,
cost of payment and performance bonds is not to be included in the base bid price
c. If Bidder does not qualify for or cannot participate in the SDI program, Bidder shall
provide payment and performance bonds with reimbursement of cost based upon
actual invoice. Failure to provide an invoice will result in a maximum reimbursement
of 1% of the cost of work.
2. BP-01 General Inclusion Items as applicable to complete Work
3. The on-site foreman or superintendent for this work scope shall have a cellular service
enabled iPad, tablet or smart phone with iOS 13/Android 6.0 or later and shall have the
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6.

latest version of the Procore Construction Management Software application installed in
order to have all live project documents, drawings, specs, submittals, punch lists, forms, etc.
in hand and immediately accessible
Complete installation of work in this bid scope in accordance with all local, state and federal
(OSHA\) safety regulations and/or requirements
a. OSHA Safety measures shall be required and implemented
b. Delivery drivers shall wear proper PPE while on site (staging, off-loading, etc.)
Complete installation as outlined in the Construction Documents and within this scope
package to include all insurances and taxes
The following is a general outline of the items specifically included, but not limited to, in
this bid scope:
a. Furnish all labor, material, equipment, accessories, etc. to make a complete
installation of all Sprayed Polyurethane Foam Insulation System requirements:
i. Prepare, clean, treat, etc. substrate in accordance with manufacturer’s
written instructions
1. Include all sheathing joint preparation, tape and sealing
2. Include foam stops and screeds as required
3. Include foam stops at all wall openings
4. Include cleaning of brick ties, face of girts and spacers to remove
insulation overspray

ii. Furnish & install connections and transition membranes to prevent air
leakage in the building envelope

1. Include Peel & Stick flashing and detailing at all wall joints, openings,
penetrations, girts and spacers
2. Wrap all wall openings completely (jambs, sills & heads)

iii. Include all cost associated with participation in exterior integrated mock-ups
as required to demonstrate performance and set quality standards for
materials and execution

1. Include cost for any generator to power equipment on mockups
2. Incorporate all work provided under this scope in mockup wall

iv. Include all temporary power, including generator and fuel costs, for this
scope of work

v. Include six (6) 200 square foot “froth packs” in base bid amount; turn over to
Bordeaux Construction for use by other trades to patch sprayed foam

b. Provide all thermal barrier (SFRM) requirements associated with exposed SPF
materials as an allowance noted within this scope

c. Properly dispose of all chemicals, empty containers & packaging, product residues,
etc. off-site as part of this scope. Said waste material shall not be disposed of in
general construction debris dumpster

d. Furnish, install, maintain and remove temporary measures for confinement of
spraying operations, protection of adjacent surfaces, protection from environment
and prevention of product deterioration due to weather and/or unfavorable
ambient conditions; immediately remove all overspray as required

e. Include all cost associated with demonstration of specification compliance to include
associated repairs
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i. Subcontractor shall be responsible for all costs (initial testing, re-testing,
corrective measures, repairs, etc.) at no additional cost to the project when
its installation fails to meet compliance

ii. Owner and Bordeaux Construction reserve the right to request additional
testing in the event of significant or continual test failures

iii. Coordinate with Bordeaux Construction (BCC) for scheduling of inspections
f.  Subcontractor is responsible to attend Preconstruction Meeting, Pre-installation
Meeting and complete its installation associated with the integrated mockup wall
prior to start of work
g. Subcontractor acknowledges its work will be performed at different times and has
include all associated cost to complete the Work as directed by BCC
Allowances
Use of any allowance shall be as directed by Bordeaux Construction and supported with
sufficient documentation as required. Any work performed without prior written
authorization will be considered as a requirement to complete the scope of work in this bid
package and at no cost to the project

Include an Allowance for thermal barrier (SFRM), installed as directed by Bordeaux
Construction, and shall be based upon indicated Quantities and Unit Prices:
i. Provide thermal barrier for exposed SPF materials as outlined within the
specifications
ii. Include all requirements within this bid package
iii. Allowance #1, include 1,500 SF

Include all stated allowances as outlined within this bid scope
Unit Prices will correspond with respective quantity allowances

Inspections are required on this project
a. Refer to Specifications and Drawings for schedule of special inspections
b. Coordinate with special inspector, testing agencies, local inspectors and/or Engineer
of Record as may be required
¢. Include all associated cost to participate and support inspections
d. Subcontractor shall be responsible for all costs (re-testing, corrective measures,
repairs, etc.) at no additional cost to the project when its installation fails compliance
e. Owner and Bordeaux Construction reserve the right to request additional testing in
the event of significant or continual test failures
f. Coordinate with Bordeaux Construction for scheduling of inspections
Pricing firm, not subject to escalation for duration of project

SPECIFIC EXCLUSIONS
1. Thru-wall flashings for masonry, windows and doors
2. Fluid-applied air barrier system

UNIT PRICES

uP-01 Thermal Barrier S /SF

ALTERNATES

Not Applicable
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Subcontractor Scope of Work
Exhibit A

Pender County K-8 School
Job No. 2307

BP 07C - Roofing

This bid package is intended to be complementary to the Contract Documents including the
Project Drawings, Specifications, Addendum, and Project Manual. Subcontractor acknowledges
that the Subcontractor Specific Requirements are not intended to describe the complete and
final work scope. Reference is made to the Specifications Sections, but is in no way intended to
limit or alter the intent of the contract documents.

Subcontractor shall perform all work and shall furnish all layout, supervision, materials, labor,
scaffolding, tools, equipment, supplies, services, rigging, craning and hoisting of all materials
and equipment, temporary protection of own work, coordination of own work and interaction
of work of others, home office and field administration, project management, scheduling, field
supervision, engineering, quality control, safety, sales taxes, insurances, and punch list,
closeout and all other things necessary or reasonably incidental for the construction and
completion of their work as portrayed in the enclosed enumerated contract documents and
specification sections as referenced below:

SUBCONTRACTOR’S WORK SPECIFICALLY INCLUDES:
Bordeaux Bidding Requirements and Information 8/5/2024

Division 01 — General Requirements

Section 018317 Exterior Building Enclosure
Air Barrier Requirements (as it applies to this scope)

Division 06 — Wood, Plastics & Composites

Section 061000 Rough Carpentry (as it applies to this scope)
Division 07 — Moisture & Thermal Protection

Section 072100 Thermal Insulation (as it applies to this scope)

Section 075423 Thermoplastic Polyolefin (TPO) Roofing

Section 076200 Metal Flashing & Trim

Section 077100 Roof Specialties

Section 077200 Roof Accessories

Section 079200 Joint Sealants (as it applies to this scope)

All Related Sections/Requirements referenced within each Division and/or section

SUBCONTRACTOR SPECIFIC REQUIREMENTS:
1. Payment and Performance Bonds may be required for this bid scope:
a. Bordeaux Construction utilizes a Subcontractor Default Insurance (SDI) program for
bonding subcontractors in lieu of requiring individual Payment & Performance Bonds
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b. Base Bid assumes Bidder will qualify for participation in the SDI program; therefore,
cost of payment and performance bonds is not to be included in the base bid price
c. If Bidder does not qualify for or cannot participate in the SDI program, Bidder shall
provide payment and performance bonds with reimbursement of cost based upon
actual invoice. Failure to provide an invoice will result in a maximum reimbursement
of 1% of the cost of work.
2. BP-01 General Inclusion Items as applicable to complete Work
3. The on-site foreman or superintendent for this work scope shall have a cellular service
enabled iPad, tablet or smart phone with iOS 13/Android 6.0 or later and shall have the
latest version of the Procore Construction Management Software application installed in
order to have all live project documents, drawings, specs, submittals, punch lists, forms, etc.
in hand and immediately accessible
4. Complete installation of work in this bid scope in accordance with all local, state and federal
(OSHA) safety regulations and/or requirements
a. OSHA Safety measures shall be required and implemented
b. Delivery drivers shall wear proper PPE while on site (staging, off-loading, etc.)
5. Furnish all necessary and required waste containers (dumpsters) for this scope
6. Complete roofing systems as outlined in the construction documents and within this scope
package
7. The following is a general outline of the items specifically included, but not limited to, in
this bid scope:
a. Furnish all labor, materials, equipment, anchors, fasteners, caulking and sealants
and other accessories as required to make a complete installation of:
i. Al TPO roof system assemblies
ii. All metal roof systems
1. Include touch-up paint as required
2. Include all snow guards as specified
iii. All roof accessories (roof hatch, splash blocks, walk pads, etc.)
1. Roof hatches to include ladder safety post and safety railings
2. Include protective membrane under piping & conduit supports
3. Include protective roof walk pads
4. Include roof expansion joints
5. Include roof vents & smoke hatches
iv. All rigid insulation, tapered insulation, crickets, cover boards, etc.
v. All sheetmetal flashings & trim (gutters, fascia, downspouts, scuppers,
collector heads, copings, etc.)
1. Include color selection from manufacturer’s standard colors
2. Include all counterflashing into receiver flashing as part of this scope
3. Provide metal protection from galvanic action as specified where
dissimilar metals will contact each other
4. Furnish only masonry wall receiver flashing for stepped thru-wall
flashing and/or reglet roof flashing for installation by BP-04 Turnkey
Masonry
vi. All flashings for vent pipe, HVAC pipe supports, electrical penetrations, etc.
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1. Provide pitch pocket in lieu of boot style flashing detail for multiple
small conduit penetrations as required for control/power wiring to
electrical supports for roof mounted HVAC equipment

vii. All caulk and sealant requirements as it applies to this scope
viii. All vapor barrier requirements as it applies to this scope
ix. All Air Barrier requirements as it applies to this scope
Xx. All wood blocking and nailable surfaces for attachment of membrane,
copings, gutters, downspouts, etc.

1. Include full-width spacers for anchoring wood nailers to tops of walls
thru board insulation; spacers located maximum 24” on center;
insulation thickness shall match thickness of wood spacer

2. Include wood nailers to support equipment curbs, roof hatches, etc.

a. Include wood blocking in deck flutes as required
xi. Install all roof drains provided by BP-22A Plumbing
1. Include cutting of deck, installing drain pan and roof drain, set ready
for connection by BP-22A Plumbing
xii. Include temporary roof at all roof expansion joints to make a weathertight
condition until permanent roof expansion joints can be installed
b. Include all cost associated with participation in mock-ups as required to
demonstrate aesthetic effects and set quality standards for materials and execution
i. Incorporate all sheetmetal work (parapet cap, fascia, trim, coping caps,
corners, flashings, etc.
ii. Incorporate all work provided under this scope in mock-up wall
c. Sweep roof prior to inspection; remove all loose materials, roof related or not
i. Protect roof surface from discoloration, staining and penetration resulting
from metal cuttings and other objects generated during course of this work
ii. Remove all stains and discoloration prior to inspections
d. Prefinished coping to include welded, pre-manufactured corners as specified
i. Field made or riveted corners are not acceptable
ii. Include field measuring to adjust for deviations in wall thickness and
alignment
e. Include all associated cost to assist and support 37-Party spray testing conducted by
Owner
8. Inspections are required on this project
a. Refer to Specifications and Drawings for schedule of special inspections
b. Coordinate with special inspector, testing agencies, local inspectors and/or Engineer
of Record as may be required
c. Include all associated cost to participate and support inspections
d. Subcontractor shall be responsible for all costs (re-testing, corrective measures,
repairs, etc.) at no additional cost to the project when its installation fails compliance
e. Owner and Bordeaux Construction reserve the right to request additional testing in
the event of significant or continual test failures
f. Coordinate with Bordeaux Construction for scheduling of inspections
9. Include all necessary crews and equipment as required to facilitate construction progress
10. Pricing is firm, not subject to escalation for duration of project
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SPECIFIC EXCLUSIONS
1. Air barrier (fluid-applied and sprayed foam insulation) systems
2. Castlron downspout boots

ALLOWANCES
Not Applicable

UNIT PRICES
Not Applicable

ALTERNATES
Not Applicable
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Subcontractor Scope of Work
Exhibit A

Pender County K-8 School
Job No. 2307

BP 07D - Caulk & Sealants

This bid package is intended to be complementary to the Contract Documents including the
Project Drawings, Specifications, Addendum, and Project Manual. Subcontractor acknowledges
that the Subcontractor Specific Requirements are not intended to describe the complete and
final work scope. Reference is made to the Specifications Sections, but is in no way intended to
limit or alter the intent of the contract documents.

Subcontractor shall perform all work and shall furnish all layout, supervision, materials, labor,
scaffolding, tools, equipment, supplies, services, rigging, craning and hoisting of all materials and
equipment, temporary protection of own work, coordination of own work and interaction of
work of others, home office and field administration, project management, scheduling, field
supervision, engineering, quality control, safety, taxes, insurances, punch list, closeout and all
other things necessary or reasonably incidental for the construction and completion of their work
as portrayed in the enclosed enumerated contract documents and specification sections as
referenced below:

SUBCONTRACTOR’S WORK SPECIFICALLY INCLUDES:
Bordeaux Bidding Requirements and Information 8/5/2024
Division 01 — General Requirements
Division 07 — Moisture & Thermal Protection

Section 071300 Sheet Waterproofing

Section 078400 Firestopping (as it applies to this scope)
Section 079200 Joint Sealants

Section 079513 Expansion Joint Cover Assemblies (as it applies)

All Related Sections/Requirements referenced within each Division and/or section

SUBCONTRACTOR SPECIFIC REQUIREMENTS:
1. Payment and Performance Bonds are not required for this bid scope:
2. BP-01 General Inclusion Items as applicable to complete Work
3. The on-site foreman or superintendent for this work scope shall have a cellular service
enabled iPad, tablet or smart phone with iOS 13/Android 6.0 or later and shall have the latest
version of the Procore Construction Management Software application installed in order to
have all live project documents, drawings, specs, submittals, punch lists, forms, etc. in hand
and immediately accessible
4. Complete installation of work in this bid scope in accordance with all local, state and federal
(OSHA) safety regulations and/or requirements
a. OSHA Safety measures shall be required and implemented
b. Delivery drivers shall wear proper PPE while on site (staging, off-loading, etc.)
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5. Complete installation as outlined in the construction documents and within this scope
package to include all insurances and taxes
6. Dispose of all trash and waste materials in dumpster provided by Bordeaux Construction
7. The following is a general outline of the items specifically included, but not limited to, in this
bid scope:
a. Furnish all labor, material, equipment, backer rod, accessories, etc. to make a
complete installation of all caulking and sealant requirements:

® Exterior Joints: Vertical surfaces & horizontal non-traffic surfaces
e Exterior Joints: Horizontal traffic surfaces
® |nterior joints: Vertical surfaces & horizontal non-traffic surfaces
® |nterior Joints: Horizontal traffic surfaces
® Fire-rated joints: as it applies to this scope

i. Clean and prepare joints in accordance with manufacturer’'s written
recommendations to include primers, masking tape, re-sawing of joints, etc.
ii. Clean off excess sealant and smears from adjacent surfaces as work progresses
iii. Include caulking of:

1. All exterior and interior masonry control joints, interior caulking of
vertical and horizontal joints of dissimilar materials, interior vertical
masonry or drywall expansion control joints, perimeters of all hollow
metal frames, concrete control and expansion joints for interior and
exterior slabs, walks and pavements

2. All hollow metal frames to adjacent floor finishes; caulk color shall be

selected by Architect to match floor
All items requiring backer rod, unless otherwise noted
All interior corners of CMU walls
All architectural precast sills, caps & copings
All exterior wall louvers, downspouts and downspout boots as required
Around perimeter of plumbing fixtures to floor or wall finishes
8. All floor joints where the finish is noted as sealed concrete
iv. Include all requirements to fill void between masonry walls and steel decking
v. Include all requirements for smoke/firestopping at masonry tops-of-wall
vi. Include all requirements for fire caulking masonry control joints in rated walls
b. Furnish all labor, material, equipment, accessories, etc. to make a complete installation
of all below-grade waterproofing requirements:
i. Include elevator pit, foundations and walls
ii. Include cleaning of all concrete surfaces as required for this scope; cleaning
includes local dewatering and mud, dirt and debris removal
iii. Prepare, clean, treat, etc. substrate in accordance with manufacturer’s written
instructions; include primers, conditioners and bonding agents as required
iv. Foundation drains and backfill of excavations by others
c. Furnish all labor, material, equipment, accessories, etc. to make a complete installation
of all expansion joint cover assembly (EJCA) requirements

Nouksw
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i. Prepare, clean, treat, etc. substrate in accordance with manufacturer’s written
instructions; include primers, conditioners and bonding agents as required
ii. Interior floor, wall & ceiling EJCA by others
1. Fill joints behind EJCA under this bid scope
d. Properly dispose of all chemicals, empty containers & packaging, product residues,
etc. off-site as part of this scope. Said waste material shall not be disposed of in
general construction debris dumpster
e. Include all associated cost to participate in mock-ups as required to demonstrate
aesthetic effects and set quality standards for materials and execution
i. Incorporate all work provided under this scope in mockup wall
ii. Caulk joints in project mockup wall panels to demonstrate workmanship, correct
materials and for coordination with other subcontractors
f. Include all cost associated with demonstration of specification compliance to include
associated repairs
i. Subcontractor shall be responsible for all costs (initial testing, re-testing,
corrective measures, repairs, etc.) when its installation fails to meet compliance
at no additional cost to the project
ii. Include all cost associated with Pre-Construction Field-Adhesion Testing
iii. Include all cost associated with manufacturer’s technical representative to
attend Preconstruction Field Adhesion Testing
8. Inspect all substrates and conditions for suitability to receive work prior to starting work
a. Advise Bordeaux Construction immediately in writing of any deficiencies or issues
b. Commencement of work guarantees acceptance of conditions
9. Pricingis firm, not subject to escalation for duration of project

SPECIFIC EXCLUSIONS

Firestopping provided by others

Caulking of all storefront, curtainwall and aluminum entrance frames (BP- 08A)
Caulking of all casework, cabinets and countertops (BP-12B)

Caulking of all hard tile floor expansion joints (BP-09B)

Sealants for all glazing (BP-08A)

Caulking of joints within terrazzo concrete floors (BP-09I)

Interior expansion joint cover assemblies by others

Fireproofing (SFRM) by others

Air barriers (SPF and Fluid-Applied)

=
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ALLOWANCES
Not Applicable

UNIT PRICES
Not Applicable

ALTERNATES
Not Applicable
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Subcontractor Scope of Work
Exhibit A

Pender County K-8 School
Job No. 2307

BP 08A — Aluminum Storefront, Curtain Wall & Glazing

This bid package is intended to be complementary to the Contract Documents including the
Project Drawings, Specifications, Addendum, and Project Manual. Subcontractor acknowledges
that the Subcontractor Specific Requirements are not intended to describe the complete and
final work scope. Reference is made to the Specifications Sections, but is in no way intended to
limit or alter the intent of the contract documents.

Subcontractor shall perform all work and shall furnish all layout, supervision, materials, labor,
scaffolding, tools, equipment, supplies, services, rigging, craning and hoisting of all materials and
equipment, temporary protection of own work, coordination of own work and interaction of
work of others, home office and field administration, project management, scheduling, field
supervision, engineering, quality control, safety, taxes, insurances, permits, punch list, closeouts
and all other things necessary or reasonably incidental for the construction and completion of
their work as portrayed in the enclosed enumerated contract documents and specification
sections as referenced below:

SUBCONTRACTOR’S WORK SPECIFICALLY INCLUDES:
Bordeaux Bidding Requirements and Information 8/5/2024

Division 01 — General Requirements

Division 07 — Thermal & Moisture Protection (asit applies to this scope)
Division 08 — Openings

Section 081613 Fiberglass Doors

Section 084313 Aluminum-Framed Storefronts

Section 084413 Glazed Aluminum Curtain Walls

Section 084435 Protective Framed Glazing Assemblies

Section 087110 Door Hardware (as it applies to this scope)

Section 088000 Glazing

Section 088300 Mirrors

Section 088733 Decorative Films

Section 088813 Fire-Rated Glazing

Section 089100 Louvers (as it applies to this scope)

All Related Sections/Requirements referenced within each Division and/or section

SUBCONTRACTOR SPECIFIC REQUIREMENTS:
1. Payment and Performance Bonds may be required for this bid scope:
a. Bordeaux Construction utilizes a Subcontractor Default Insurance (SDI) program for
bonding subcontractors in lieu of requiring individual Payment & Performance Bonds
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b. Base Bid assumes Bidder will qualify for participation in the SDI program; therefore,
cost of payment and performance bonds are not to be included in the base bid price
c. If Bidder does not qualify for or cannot participate in the SDI program, Bidder shall
provide payment and performance bonds with reimbursement of cost based upon
actual invoice. Failure to provide an invoice will result in a maximum reimbursement
of 1% of the cost of work.
2. BP-01 General Inclusion Items as applicable to complete Work
3. The on-site foreman or superintendent for this work scope shall have a cellular service
enabled iPad, tablet or smart phone with iOS 13/Android 6.0 or later and shall have the latest
version of the Procore Construction Management Software application installed in order to
have all live project documents, drawings, specs, submittals, punch lists, forms, etc. in hand
and immediately accessible
4. Complete installation of work in this bid scope in accordance with all local, state and federal
(OSHA) safety regulations and/or requirements
a. OSHA Safety measures shall be required and implemented
b. Delivery drivers shall wear proper PPE while on site (staging, off-loading, etc.)
5. Complete installation as outlined in the construction documents and within this scope
package to include all insurances and taxes
6. Dispose of all trash and waste materials in dumpster provided by Bordeaux Construction
7. The following is a general outline of the items specifically included, but not limited to, in this
bid scope:
a. Furnish all labor, material, equipment, accessories, caulking and sealants, etc. to make
a complete installation of:
i. All Aluminum Storefront Entrances and Windows requirements
1. Interior and exterior aluminum-framed storefront
2. Interior and exterior aluminum doors
3. All glazing requirements
4. Include all sill drain pans complete; coordinate installation as required
5. Include all necessary interior aluminum clips and covers at window sills
ii. All Glazed Aluminum Curtain Wall requirements
1. Include back-painted glass & associated attachments
iii. All Protective-Framed Glazing Assembly requirements
iv. All FRP doors and frames requirements
v. All Glazing requirements for HM doors & frames and wood doors
vi. All Fire-Rated Glazing requirements
vii. All Window Film and Shading requirements as indicated or specified
viii. All “frame-less” Mirror requirements
1. All “framed” mirrors furnished & installed by BP-10A Specialties
ix. All Door Hardware requirements for aluminum and FRP doors
1. Include ADA operators as specified
2. Include all low-voltage wiring between power source and hardware
3. Final operation of all powered doors is the responsibility of this Bid
Package
4. Keyed lock cylinders by BP-08C
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10.
11.
12.
13.

®Poo o
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X. Include all necessary documentation of compliance with NFPA 80, 101 & 105
for all fire, smoke and egress doors installed under this Bid Scope
xi. Allfire-rating labels are to be die-stamped on both doors and frames as specified
1. Provide Letter of Certification recording identification numbers
2. Peel-off labels and/or physical UL labels will not be permitted
Include all delegated-design requirements for this scope
Include all embed materials as it applies to this scope
Include all wood furring and shims as it applies to this scope
Include preparation of all surfaces to receive sealants in accordance with
manufacturer’s written recommendations to include primers, masking tape, etc.
Remove excess sealant and smears from adjacent surfaces as work progresses
Caulk and seal aluminum assemblies to dissimilar materials, including any backer rod
necessary to seal cavity, as part of this bid scope
Clean all work provided under this bid scope at completion of installation; remove
all stickers, labels, tags, etc.
Include post-construction adjustment of aluminum and FRP doors as required
Include all associated cost to assist and support 3"-Party spray testing of the exterior
aluminum systems conducted by Owner
Include participation in mock-ups as required to demonstrate aesthetic effects and
set quality standards for materials and execution
i. Incorporate all work provided under this bid scope in mock-up wall

Concrete floors are finished products; scissor lifts and other non-marking equipment may be
allowed upon review of Subcontractor’s erection plan with Bordeaux Construction and
receipt of written authorization thereof

Inspect all conditions for suitability to receive work under this scope prior to starting work
a.

Advise Bordeaux Construction immediately in writing of any deficiencies or issues

b. Commencement of work guarantees acceptance of conditions

Daily cleanup of debris caused by this work

Include field measure of all work in this bid scope prior to fabrication

Include all necessary crews and equipment as required to facilitate construction progress
Pricing firm, not subject to escalation for duration of project

SPECIFIC EXCLUSIONS

1. Steel window sill, jamb and head supports by BP-05A
2. Fixed louvers by BP-23A HVAC Mechanical

ALLOWANCES

Not Applicable
UNIT PRICES

Not Applicable
ALTERNATES

Not Applicable
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Subcontractor Scope of Work
Exhibit A

Pender County K-8 School
Job No. 2307

BP 08B - Overhead Doors

This bid package is intended to be complementary to the Contract Documents including the
Project Drawings, Specifications, Addendum, and Project Manual. Subcontractor acknowledges
that the Subcontractor Specific Requirements are not intended to describe the complete and
final work scope. Reference is made to the Specifications Sections, but is in no way intended to
limit or alter the intent of the contract documents.

Subcontractor shall perform all work and shall furnish all layout, supervision, materials, labor,
scaffolding, tools, equipment, supplies, services, rigging, craning and hoisting of all materials and
equipment, temporary protection of own work, coordination of own work and interaction of
work of others, home office and field administration, project management, scheduling, field
supervision, engineering, quality control, safety, taxes, insurances, punch list, closeouts and all
other things necessary or reasonably incidental for the construction and completion of their work
as portrayed in the enclosed enumerated contract documents and specification sections as
referenced below:

SUBCONTRACTOR’S WORK SPECIFICALLY INCLUDES:
Bordeaux Bidding Requirements and Information 8/5/2024
Division 01 — General Requirements
Division 08 — Openings

Section 083313 Coiling Counter Doors
Section 083323 Overhead Coiling Doors
Section 087100 Door Hardware (as it applies to this scope)

All Related Sections/Requirements referenced within each Division and/or section

SUBCONTRACTOR SPECIFIC REQUIREMENTS:
1. Payment and Performance Bonds are not required for this bid scope
2. BP-01 General Inclusion Items as applicable to complete Work
3. The on-site foreman or superintendent for this work scope shall have a cellular service
enabled iPad, tablet or smart phone with iOS 13/Android 6.0 or later and shall have the latest
version of the Procore Construction Management Software application installed in order to
have all live project documents, drawings, specs, submittals, punch lists, forms, etc. in hand
and immediately accessible
4. Complete installation of work in this bid scope in accordance with all local, state and federal
(OSHA) safety regulations and/or requirements
a. OSHA Safety measures shall be required and implemented
b. Delivery drivers shall wear proper PPE while on site (staging, off-loading, etc.)
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5. Complete installation as outlined in the construction documents and within this scope
package to include all insurances and taxes
6. Dispose of all trash and waste materials in dumpster provided by Bordeaux
Construction
7. Furnish all labor, materials, equipment, curtains, hoods, counterbalancing mechanisms,
jambs, guides, locks, anchors, fasteners, weather seals, operators, caulking, sealants
and other accessories as required to make a complete installation of the following
requirements:
o Overhead Coiling Doors and Grilles
o Coiling Counter Doors

Hoods shall match door curtain color and finish
Use only manufacturers listed in specifications
Provide fire-rated and smoke assemblies as required
Include factory-authorized start-up service and Owner’s training as part of this scope
Include all specified warranties, even if they exceed manufacturer’s available
warranty
Include specified Initial Maintenance Service as part of this scope
Coordinate lock cylinders with BP-08C
Coordinate power to controls and fire alarm system connection with BP-26A
Coordinate door requirements with door steel surrounds
j.  Coordinate countertop installation to ensure proper integration of materials and
counter door function
k. Doors, grilles and shutters are to be left clean and fully retracted; this will be
considered adequate “protection of work” as specified in BP-01; remove all non-
permanent stickers, labels, tags, etc. at time of installation
8. Inspect all conditions for suitability to receive work under this scope prior to starting work
a. Advise Bordeaux Construction immediately in writing of any deficiencies or issues
b. Commencement of work guarantees acceptance of conditions
9. Include all necessary crews and equipment as required to facilitate construction progress
10. Pricing firm, not subject to escalation for duration of project

P an o

> o

SPECIFIC EXCLUSIONS
1. Stainless Steel Counters
2. Steel jambs and headers
3. Master-Keyed Lock cylinders
ALLOWANCES
Not Applicable
UNIT PRICES
Not Applicable
ALTERNATES
Not Applicable
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Subcontractor Scope of Work
Exhibit A

Pender County K-8 School
Job No. 2307

BP 08C — Doors & Hardware

This bid package is intended to be complementary to the Contract Documents including the
Project Drawings, Specifications, Addendum, and Project Manual. Subcontractor acknowledges
that the Subcontractor Specific Requirements are not intended to describe the complete and
final work scope. Reference is made to the Specifications Sections, but is in no way intended to
limit or alter the intent of the contract documents.

Subcontractor shall perform all work and shall furnish all layout, supervision, materials, labor,
scaffolding, tools, equipment, supplies, services, rigging, craning and hoisting of all materials and
equipment, temporary protection of own work, coordination of own work and interaction of
work of others, home office and field administration, project management, scheduling, field
supervision, engineering, quality control, safety, taxes, insurances, permits, punch list, closeouts
and all other things necessary or reasonably incidental for the construction and completion of
their work as portrayed in the enclosed enumerated contract documents and specification
sections as referenced below:

SUBCONTRACTOR’S WORK SPECIFICALLY INCLUDES:
Bordeaux Bidding Requirements and Information 8/5/2024
Division 01 — General Requirements
Division 08 — Openings

Section 081113 Steel Doors and Frames

Section 081416 Flush Wood Doors

Section 087100 Door Hardware

Section 088000 Glazing (asitapplies to this scope)
Division 26 — Electrical (asit relates to this scope)
Division 28 — Electronic Safety & Security (asitapplies to this scope)

All Related Sections/Requirements referenced within each Division and/or section

SUBCONTRACTOR SPECIFIC REQUIREMENTS:
1. Payment and Performance Bonds may be required for this bid scope:

a. Bordeaux Construction utilizes a Subcontractor Default Insurance (SDI) program for
bonding subcontractors in lieu of requiring individual Payment & Performance Bonds

b. Base Bid assumes Bidder will qualify for participation in the SDI program; therefore,
cost of payment and performance bonds are not to be included in the base bid price

c. If Bidder does not qualify for or cannot participate in the SDI program, Bidder shall
provide payment and performance bonds with reimbursement of cost based upon
actual invoice. Failure to provide an invoice will result in a maximum reimbursement
of 1% of the cost of work.
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2. BP-01 General Inclusion items as applicable to complete work
3. The on-site foreman or superintendent for this work scope shall have a cellular service
enabled iPad, tablet or smart phone with iOS 13/Android 6.0 or later and shall have the latest
version of the Procore Construction Management Software application installed in order to
have all live project documents, drawings, specs, submittals, punch lists, forms, etc. in hand
and immediately accessible
4. Complete installation of work in this bid scope in accordance with all local, state and federal
(OSHA) safety regulations and/or requirements
a. OSHA Safety measures shall be required and implemented
b. Delivery drivers shall wear proper PPE while on site (staging, off-loading, etc.)
5. Dispose of all trash and waste materials in dumpster provided by Bordeaux Construction
6. Complete installation as outlined in the construction documents and within this scope
package to include all insurances and taxes
7. The following is a general outline of the items specifically included, but not limited to, in this
bid scope:
a. Furnish all labor, materials, equipment, anchors, fasteners, caulking, sealants and
other accessories as required to make a complete installation of:
i. All Hollow Metal (HM) door & frame requirements
1. All commercial hollow metal door & window frames (furnish, delivery,
unload, protection and stock only — NO install)
2. AllHM doors, furnished & installed
All acoustic-rated doors and frames
4. All frames to be solid-welded with reinforced hinges, corners and
hardware attachment points
5. All frames designated to attach to concrete or masonry walls shall have
countersunk, predrilled holes
ii. All Wood door requirements
iii. All Finish Door Hardware requirements
1. Allhinges, push/pulls, locksets, latch sets, cylinders, keys, bolts, closers,
door control devices, automatic operators, protection plates, sliders,
door bumpers, thresholds, weather stripping, stops, silencers, etc.
a. Aluminum door hardware is furnished under BP-08A
b. Hardware for coiling doors and grilles is furnished by BP-08B
c. Furnish and install Master-Keyed lock cylinders for aluminum
and overhead doors as part of this bid scope
2. All adjustments as required
3. All exterior locksets or padlocks required on fencing, gates, PIVs, etc.;
master keyed as required
4. All louvers within doors as required
5. All Independent Architectural Hardware Consultant requirements
iv. Complete Keying requirements
1. Subcontractor is responsible for development and approval of the
master keying schedule
2. Provide all permanent keys, including spares, to Bordeaux Construction,
unless otherwise directed

w
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3. Provide permanent cores & keying for all doors installed by others
4. Provide construction cores and keys for all doors installed prior to
installing permanent cores
a. Remove construction cores and replace with permanent cores
just prior to Owner Acceptance
b. Furnish keys for construction cores to Bordeaux Construction
in quantity as requested
5. Include Key Control System and Management Software requirements
v. All submittal and shop drawings requirements for this Bid Package
vi. Include all necessary documentation of compliance with NFPA 80, 101 & 105
for all fire, smoke and egress doors installed under this Project
b. Furnish two (2) recessed rapid access key boxes (Knox Box) for installation by others
Furnish & install twenty (20) double and twenty (20) single temporary doors, frames,
& locks for mechanical, electrical, data and sprinkler riser rooms, and building entry
as directed by Bordeaux Construction
i. Wall partition infill and setting of frames by others
ii. Frames, doors and hardware shall be salvaged for reuse by others
d. Furnish HM frames to BP-04A Masonry for installation in masonry walls and to BP-
09A Drywall for installation in metal stud/GWB partitions
i. All frames shall have a "spreader” strap at base of frame
ii. Unload and store frames on dunnage in areas as directed by BCC
iii. Provide weatherproof tarps to protect stored frames
iv. Furnish all necessary clips, anchors, etc. for frame attachment
e. Provide all door adjustments and shims as required to include, but not limited to:
i. Immediately after initial install
ii. Adjustments as required for BCC, Designer & Owner Acceptances
iii. 6-month post-construction adjustment
iv. Include shims, sanding, planing and others techniques as required
1. Include refinishing exposed wood door edges that have been planed
f. Furnish all glazing stops with the frame (screws holes predrilled) for all doors and
frames provided by this bid scope; stops shall not be provided loose
g. All fire-rating labels are to be die-stamped on both doors and frames as specified
i. Provide Letter of Certification recording identification numbers
ii. Peel-off labels and/or physical UL labels will not be permitted
h. Provide primer to all HM frame interior sections (jambs, sills & heads)
i. Include all corrective field work necessary to make frames ready to receive grout
j. Coordinate all door undercuts for clearances with specified floor finishes
k. Provide sanding, Bondo work and touch-up of all rusted or damaged frames
I.  Remove all temporary labels and protective films as directed by BCC
8. Inspect all conditions for suitability to receive work under this scope prior to starting work
a. Advise Bordeaux Construction immediately in writing of any deficiencies or issue
b. Commencement of work guarantees acceptance of conditions
9. Daily clean-up of all trash and debris caused by this work
10. Include all necessary crews and equipment as required to facilitate construction progress
11. Pricing is firm, not subject to escalation for duration of project
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SPECIFIC EXCLUSIONS
1. Glazing and sealants for all HM doors and frames and wood doors by BP-08A

ALLOWANCES
Not Applicable

UNIT PRICES
Not Applicable

ALTERNATES
Alternate #2, Owner Preferred Brand — Finish Hardware, if selected by Owner, shall include any
specific or special requirements, above and beyond that of the base bid, to support the indicated
scope of work:

Base Bid: Provide door hardware as scheduled by manufacturer complying with
specification requirements to support the project
Alternate: Provide BEST door locks, BEST closers and BEST Precision exit devices to

support the project
Provide the BEST IMPLSW-2 code import

Include all requirements outlined within this bid package

If there is no cost difference between Base Bid and Alternate, then Alternate #2 bid shall be
“No Change”; otherwise, indicate the net cost difference to provide Alternate scope
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Subcontractor Scope of Work
Exhibit A

Pender County K-8 School
Job No. 2307

BP 09A - Drywall

This bid package is intended to be complementary to the Contract Documents including the
Project Drawings, Specifications, Addendum, and Project Manual. Subcontractor acknowledges
that the Subcontractor Specific Requirements are not intended to describe the complete and
final work scope. Reference is made to the Specifications Sections, but is in no way intended to
limit or alter the intent of the contract documents.

Subcontractor shall perform all work and shall furnish all layout, supervision, materials, labor,
scaffolding, tools, equipment, supplies, services, rigging, craning and hoisting of all materials and
equipment, temporary protection of own work, coordination of own work and interaction of
work of others, home office and field administration, project management, scheduling, field
supervision, engineering, quality control, safety, taxes, insurances, permits, punch list, closeouts
and all other things necessary or reasonably incidental for the construction and completion of
their work as portrayed in the enclosed enumerated contract documents and specification
sections as referenced below:

SUBCONTRACTOR’S WORK SPECIFICALLY INCLUDES:
Bordeaux Bidding Requirements and Information 8/5/2024

Division 01 — General Requirements

Section 018317 Exterior Building Enclosure
Air Barrier Requirements (asit applies to this scope)
Division 05 — Metals
Section 054000 Cold-Formed Steel Framing-Structural (CFSF-S)
Section 054003 Continuous Insulation (Cl) Framing System, Clipped
Division 06 — Wood, Plastics & Composites
Section 061000 Rough Carpentry (asit applies to this scope)
Division 07 — Thermal & Moisture Protection
Section 072100 Thermal Insulation (asitapplies to this scope)
Section 074213 Metal Wall Panels
Section 074213.23  Metal Composite Material Wall Panels
Section 078400 Firestopping (as it applies to this scope)
Section 079200 Joint Sealants (asitapplies to this scope)
Section 079513.13  Expansion Joint
Cover Assemblies (asit applies to this scope)
Division 08 — Openings
Section 081113 Steel Doors & Frames (as it applies to this scope)
Section 081613 Fiberglass Doors (asit applies to this scope)
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Section 083113 Access Doors & Panels (asit applies to this scope)
Division 09 — Finishes

Section 092216 Non-Structural Steel Framing (CFSF-NS)

Section 092900 Gypsum Board

Section 093013 Ceramic Tiling (asitapplies to this scope)
Section 099100 Painting (asitapplies to this scope)

All Related Sections/Requirements referenced within each Division and/or Section

SUBCONTRACTOR SPECIFIC REQUIREMENTS:

Payment and Performance Bonds may be required for this bid scope:
a. Bordeaux Construction utilizes a Subcontractor Default Insurance (SDI) program for
bonding subcontractors in lieu of requiring individual Payment & Performance Bonds
b. Base Bid assumes Bidder will qualify for participation in the SDI program; therefore,
cost of payment and performance bonds are not to be included in the base bid price
c. If Bidder does not qualify for or cannot participate in the SDI program, Bidder shall
provide payment and performance bonds with reimbursement of cost based upon
actual invoice. Failure to provide an invoice will result in a maximum reimbursement
of 1% of the cost of work.
BP-01 General Inclusion Items as applicable to complete Work
The on-site foreman or superintendent for this work scope shall have a cellular service
enabled iPad, tablet or smart phone with iOS 13/Android 6.0 or later and shall have the latest
version of the Procore Construction Management Software application installed in order to
have all live project documents, drawings, specs, submittals, punch lists, forms, etc. in hand
and immediately accessible
Complete installation of work in this bid scope in accordance with all local, state and federal
(OSHA\) safety regulations and/or requirements
a. OSHA Safety measures shall be required and implemented
b. Delivery drivers shall wear proper PPE while on site (staging, off-loading, etc.)
Complete installation as outlined in the Construction Documents and within this scope
package to include all insurances and taxes
Dispose of all trash and waste materials in dumpster provided by Bordeaux Construction
The following is a general outline of the items specifically included, but not limited to, in this
bid scope:
a. Furnish all labor, material, equipment, accessories, etc. to make a complete
installation of:
i. All structural and non-structural light gauge framing
ii. All GWB assemblies (ceilings, partitions, headers, bulkheads & soffits)
iii. All UL-rated GWB assemblies (vertical & horizontal)
iv. Allinsulation (batt, acoustic and mineral wool) for GWB Assemblies
v. All tile backer board for hard tile installed on metal framing
vi. All GWB accessories as required
vii. All sheathing as required
viii. All hoisting, welding, lifts, cranes or any other equipment for installation
ix. All plywood attached direct to metal framing
X. Furnish, as a minimum, paper-faced mold & moisture resistant grade GWB
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Xi.
Xii.
Xiii.
Xiv.
XV.
XVi.
Xvii.
Xviii.

XiX.

XX.
XXi.
XXii.

XXiii.

XXiV.

XXV.

XXVi.

All required abuse and/or impact-resistant GWB
Provide minimum Level 4 finish for all exposed GWB; Level 5 as indicated
All interior GWB ceiling and wall expansion joints as required
All exterior GWB soffits and ceilings
All light gauge framing, GWB and sealants at all CMU top-of-wall conditions
All flat metal strapping
All fire-rated wall identification, labeling & stenciling
All acoustic (STC) requirements
1. Meet or exceed indicated STC ratings for walls and ceilings
2. Maintain STC rating at top-of-walls
3. Include acoustical sealants at all thru-wall penetrations
4. Include acoustical treatments of all electrical boxes
All wood blocking & furring requirements
1. In-wall blocking in metal-framed GWB assemblies;
placement as required
2. Blocking in, around and exterior of all wall openings
3. Interior wood blocking to be fire-rated; exterior blocking to be
pressure-treated
4. Roof and fascia wood blocking by BP-07C Roofing
5. Plywood backboards for electrical by BP-26A Electrical
All metal wall panel, girts and furring requirements
1. Openings in and penetrations thru panels required by other trades
shall be made under this bid package
All metal composite material wall panels, girts and furring requirements
1. Openings in and penetrations thru panels required by other trades
shall be made under this bid package
All access doors as indicated on drawings
All firestopping requirements as it applies to this scope of work
1. Include all top-of-wall smoke/fire seal requirements
2. Include all slab edge smoke/fire seal requirements
3. Include all identification requirements for rated-walls
4. Each trade (PMES) is responsible for firestopping of their work
All interior wall and ceiling expansion joint cover assemblies (EJCA)
1. Assemblies in acoustical tile ceilings installed by BP-09C Acoustical
2. Assemblies in floors installed by BP-09D Resilient Flooring & Carpet
a. Coordinate with BP-09D for compatibility with floor EJCA
Install steel angles which attach to metal framing e.g. 3/54.1.1
1. Angles furnished by BP-05A with pre-punched holes
2. Angles attached to steel tube furnished & installed by others
Install SST wall splash panels at mop basins in Janitor Closets

coordinate

b. Include all manufacturer’s field service requirements (inspections, testing & reports)
c. Include all delegated-design requirements for this scope of work

Include all cost associated to provide design, engineering, shop drawings and
submittals, etc.
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ii. Furnish engineering calculations and drawings stamped and sealed by a
Professional Engineer licensed in North Carolina
Install hollow metal & frames in GWB partitions
i. Frames provided by others to central point
ii. Include cost to transport frame from central location to opening
iii. FRP frames installed by BP-08A
Install access doors & frames furnished by others for integration in GWB assemblies
i. Coordinate with Mechanical, Electrical, Plumbing & Sprinkler as required
ii. Include rough-in and installation of access doors as part of this bid scope
Coordinate all wall penetrations, blockouts, framed openings, wall bracing, etc. as
required with other trades
Include backer rod and sealants at all GWB top-of-wall conditions
Include control joints in GWB walls and ceilings in accordance with ASTM C840
i. Submit shop drawing of control joint layout
All GWB assemblies shall be finished, pointed up, and ready for paint
i. After point up is completed, notify Bordeaux Construction of suitability to
proceed with 1%t coat of paint
ii. After 15t coat of paint and after permanent lights, Bordeaux Construction will
punch list the GWB work prior to final paint
iii. A separate point up crew shall be provided if GWB work is ongoing to allow
point up to proceed without impacting drywall progress
Include all associated cost to participate in mock-ups as required to demonstrate
aesthetic effects and set quality standards for materials and execution
i. Mock-ups to be of sufficient size to demonstrate joints, surface color, pattern,
texture, standard of workmanship, etc.

8. Inspections are required on this project:
a. Refer to Specifications and Drawings for schedule of special inspections
b. Coordinate with special inspector, testing agencies, local inspectors and/or Engineer
of Record as may be required
¢. Include all associated cost to participate and support inspections
d. Subcontractor shall be responsible for all costs (re-testing, corrective measures,
repairs, etc.) at no additional cost to the project when its installation fails to meet
compliance
e. Owner and Bordeaux Construction reserve the right to request additional testing in
the event of significant or continual test failures
f. Coordinate with Bordeaux Construction for scheduling of inspections
9. Concrete floors are finished products; scissor lifts and other non-marking equipment may be
allowed upon review of Subcontractor’s erection plan with Bordeaux Construction and
receipt of written authorization thereof
10. Daily cleanup of debris caused by this work
11. Furnish all supplemental lighting and power as required for this scope
12. Include all necessary crews and equipment as required to facilitate construction progress
13. Pricing firm, not subject to escalation for duration of project
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SPECIFIC EXCLUSIONS
1. Air Barriers (sprayed foam, fluid-applied)

UNIT PRICES
Not Applicable

ALTERNATES
Not Applicable
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Subcontractor Scope of Work
Exhibit A

Pender County K-8 School
Job No. 2307

BP 09B - Hard Tile

This bid package is intended to be complementary to the Contract Documents including the
Project Drawings, Specifications, Addendum, and Project Manual. Subcontractor acknowledges
that the Subcontractor Specific Requirements are not intended to describe the complete and
final work scope. Reference is made to the Specifications Sections, but is in no way intended to
limit or alter the intent of the contract documents.

Subcontractor shall perform all work and shall furnish all layout, supervision, materials, labor,
scaffolding, tools, equipment, supplies, services, rigging, craning and hoisting of all materials and
equipment, temporary protection of own work, coordination of own work and interaction of
work of others, home office and field administration, project management, scheduling, field
supervision, engineering, quality control, safety, taxes, insurances, permits, punch list, closeouts
and all other things necessary or reasonably incidental for the construction and completion of
their work as portrayed in the enclosed enumerated contract documents and specification
sections as referenced below:

SUBCONTRACTOR’S WORK SPECIFICALLY INCLUDES:
Bordeaux Bidding Requirements and Information 8/5/2024
Division 01 — General Requirements
Division 07 — Moisture & Thermal Protection

Section 079200 Joint Sealants (asitapplies to this scope)
Division 09 — Finishes
Section 093000 Tiling

All Related Sections/Requirements referenced within each Division and/or section

SUBCONTRACTOR SPECIFIC REQUIREMENTS:
1. Payment and Performance Bonds are not required for this bid scope
2. BP-01 General Inclusion Items as applicable to complete Work
3. The on-site foreman or superintendent for this work scope shall have a cellular service
enabled iPad, tablet or smart phone with iOS 13/Android 6.0 or later and shall have the latest
version of the Procore Construction Management Software application installed in order to
have all live project documents, drawings, specs, submittals, punch lists, forms, etc. in hand
and immediately accessible
4. Complete installation of work in this bid scope in accordance with all local, state and federal
(OSHA) safety regulations and/or requirements
a. OSHA Safety measures shall be required and implemented
b. Delivery drivers shall wear proper PPE while on site (staging, off-loading, etc.)
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5. Complete installation as outlined in the Construction Documents and within this scope
package to include all insurances and taxes

6. Dispose of all trash and waste materials in dumpster provided by Bordeaux Construction

7. The following is a general outline of the items specifically included, but not limited to, in this
bid scope:

a.

S0 a0

Furnish all labor, material, equipment, accessories, etc. to make a complete
installation of all Hard Tile requirements:

i. Hard tile floors, base, walls and backsplashes
ii. Marble and stone thresholds
iii. Metal transition profiles, edgings and nosings
iv. Crack Isolation membranes
v. Waterproofing membranes
vi. Vapor-retarding membranes
vii. Elastomeric sealants
viii. Grouts and sealers
Include color selection for tiling from manufacturer’s full line of colors as specified, no
upcharge for colors will be accepted
Include joint treatment requirements for cement backer boards installed by others
Include grout sealer on all cementitious grout as specified
Include high-performance grout as specified, unless noted otherwise
Provide waterproofing membrane for all showers
i. Prep all corners, drains, cracks, etc. in accordance with manufacturer
recommendations
ii. Flood test all showers; Bordeaux Construction (BCC) to witness all tests
Prepare and clean substrates to include all patching, repair, leveling, grinding, crack
control (membrane, crack suppression, control joints), etc. as required to receive new
materials:
i. Prepare substrates in accordance with specifications and manufacturer’s
recommendations
ii. Substrate preparation shall include surface abrasion as required to remove
existing finish, adhesives, high spots, etc.
iii. Substrate preparation shall be sufficient to prohibit the transmission of any
defects or deficiencies
1. Corrective action required to mitigate said defects or deficiencies shall
be borne by this Subcontractor at no additional cost to the project
Include participation in mock-ups as required
Include water testing of waterproofing membranes as required; BCC to witness tests
Include cleaning of all tile work prior to installing floor protection covering
Include final cleaning of all tile work prior to Owner acceptance
Furnish & install protection of all finished tile flooring installed under this bid scope:
i. Install floor protection as installation completes; tape joints 100%
ii. Floor protection to be Ram Board or equivalent and shall remain in place until
substantial completion or as directed by Bordeaux Construction
iii. Maintenance of protection board and its removal prior to cleaning is by others
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8. Allowances
Use of any allowance shall be as directed by Bordeaux Construction and supported with
sufficient documentation as required. Any work performed without prior written

authorization will be considered as a requirement to complete the scope of work in this bid
package and at no cost to the project

Include an Allowance for additional floor leveling as directed by Bordeaux
Construction, and shall be based upon indicated Quantities and Unit Prices:

i. Allowance is defined as supplemental leveling of concrete substrate which
fails compliance with hard tile manufacturer’s requirements and that is above
and beyond the requirements of this bid scope and associated specifications

ii. Include all requirements outlined within this bid package
iii. Allowance #1, include 1,000 SF for said work

Include all stated allowances as outlined within this bid scope
Unit Prices will correspond with respective quantity allowances

9. Inspect all substrates for suitability to receive work under this scope prior to starting work
a. Advise Bordeaux Construction immediately in writing of any deficiencies or issues
b. Commencement of work guarantees acceptance of conditions

10. Daily cleanup of debris caused by this work

11. Furnish all supplemental lighting and power as required for this scope

12. Include all necessary crews and equipment as required to facilitate construction progress
13. Pricing firm, not subject to escalation for duration of project

SPECIFIC EXCLUSIONS
1. Cement backer board installed by BP-09A Drywall

UNIT PRICES
UP-01 Additional Floor Leveling S/SF

ALTERNATES
Not Applicable
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Subcontractor Scope of Work
Exhibit A

Pender County K-8 School
Job No. 2307

BP 09C - Acoustical Ceilings

This bid package is intended to be complementary to the Contract Documents including the
Project Drawings, Specifications, Addendum, and Project Manual. Subcontractor acknowledges
that the Subcontractor Specific Requirements are not intended to describe the complete and
final work scope. Reference is made to the Specifications Sections, but is in no way intended to
limit or alter the intent of the contract documents.

Subcontractor shall perform all work and shall furnish all layout, supervision, materials, labor,
scaffolding, tools, equipment, supplies, services, rigging, craning and hoisting of all materials and
equipment, temporary protection of own work, coordination of own work and interaction of
work of others, home office and field administration, project management, scheduling, field
supervision, engineering, quality control, safety, taxes, insurances, permits, punch list, closeouts
and all other things necessary or reasonably incidental for the construction and completion of
their work as portrayed in the enclosed enumerated contract documents and specification
sections as referenced below:

SUBCONTRACTOR’S WORK SPECIFICALLY INCLUDES:
Bordeaux Bidding Requirements and Information 8/5/2024

Division 01 — General Requirements

Division 07 — Thermal & Moisture Protection (as it applies to this scope)
Division 09 — Finishes

Section 095100 Acoustical Ceilings

Section 098430 Sound Absorbing Wall and Ceiling Units

All Related Sections/Requirements referenced within each Division and/or section

SUBCONTRACTOR SPECIFIC REQUIREMENTS:
1. Payment and Performance Bonds may be required for this bid scope:
a. Bordeaux Construction utilizes a Subcontractor Default Insurance (SDI) program for
bonding subcontractors in lieu of requiring individual Payment & Performance Bonds
b. Base Bid assumes Bidder will qualify for participation in the SDI program; therefore,
cost of payment and performance bonds are not to be included in the base bid price
c. If Bidder does not qualify for or cannot participate in the SDI program, Bidder shall
provide payment and performance bonds with reimbursement of cost based upon
actual invoice. Failure to provide an invoice will result in a maximum reimbursement
of 1% of the cost of work.
2. BP-01 General Inclusion Items as applicable to complete Work
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3. The on-site foreman or superintendent for this work scope shall have a cellular service
enabled iPad, tablet or smart phone with iOS 13/Android 6.0 or later and shall have the latest
version of the Procore Construction Management Software application installed in order to
have all live project documents, drawings, specs, submittals, punch lists, forms, etc. in hand
and immediately accessible

4. Complete installation of work in this bid scope in accordance with all local, state and federal
(OSHA) safety regulations and/or requirements

a. OSHA Safety measures shall be required and implemented
b. Delivery drivers shall wear proper PPE while on site (staging, off-loading, etc.)

5. Complete installation as outlined in the Construction Documents and within this scope
package

6. Dispose of all trash and waste materials in dumpster provided by Bordeaux Construction

7. The following is a general outline of the items specifically included, but not limited to, in this
bid scope:

a. Furnish all labor, material, equipment, accessories, suspension systems (hanger wires,
edge molding & trims, clips, anchors, fasteners), caulking, sealants, etc. to make a
complete installation of all Acoustical Ceiling Systems requirements:

i. Do not install small cut tile pieces (less than half of the width of the tile)
1. Replacement of such pieces as deemed necessary by Bordeaux
Construction, Owner or Architect shall be borne by this Subcontractor
ii. Wires to be supported only from structure
1. Do not attach wires to supports intended for equipment (duct, pipe,
grilles, etc.) or light fixtures
2. Do not support ceiling grid from bridging or deck; provide incidental
framing as required
iii. Include additional wire supports to grid only for light fixtures, grilles, dampers,
etc. as required to meet code
1. Wires to be supported from structure only
iv. Include all reflective ceiling expansion joints as required
v. Caulk moldings & trim along walls as required or where gaps exceed %"
vi. Ceiling tiles shall have continuous internal finish or painted exposed

edges/cuts
vii. Touch-up suspension grid and trim where cuts are exposed; color to match
viii. Include hold-down clips as required

ix. Coordinate with other trades for location of hangers, wires, sprinklers, lights,
grilles, reveals, splices, mains and finish trim
X. Include all seismic control requirements
xi. Install acoustical sealants as required for this scope
xii. Include all acoustic (STC) requirements
b. Furnish all labor, material, equipment, accessories, suspension systems (hanger wires,
edge molding & trims, clips, anchors, fasteners), caulking, sealants, etc. to make a
complete installation of all sound-absorbing wall and ceiling unit requirements:
i. Include color selection for acoustical panels from manufacturer’s full line of
colors as specified, no upcharge for colors will be accepted
ii. Provide shop drawings showing layout of all joints and installation of panels
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10.
11.
12.

iii. Coordinate all in-wall blocking required for this scope
iv. Include fire-retardant treated wood grounds and furring
v. Protect wall panels from damage and dirt until Owner Acceptance
vi. Clean units at install completion and at Final Acceptance
c. Include all delegated-design requirements as it applies to this bid scope
i. Include all associated cost to provide design, submittals, engineered sealed
drawings, etc.
ii. Drawings to be signed and sealed by a Professional Engineer licensed in NC
Inspections are required on this project
a. Refer to Specifications and Drawings for schedule of special inspections
b. Coordinate with special inspector, testing agencies, local inspectors and Engineer of
Record as may be required
c. Include all associated cost to participate and support inspections
Inspect all conditions for suitability to receive work under this scope prior to starting work
a. Advise Bordeaux Construction immediately in writing of any deficiencies or issues
b. Commencement of work guarantees acceptance of conditions
Daily cleanup of debris caused by this work
Include all necessary crews and equipment as required to facilitate construction progress
Pricing firm, not subject to escalation for duration of project

SPECIFIC EXCLUSIONS

1.

Interior expansion joint cover assemblies for floors and GWB walls & ceilings

ALLOWANCES

Not Applicable

Unit Prices:

Not Applicable

ALTERNATES

Not Applicable
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Subcontractor Scope of Work
Exhibit A

Pender County K-8 School
Job No. 2307

BP 09D - Resilient Flooring & Carpet

This bid package is intended to be complementary to the Contract Documents including the
Project Drawings, Specifications, Addendum, and Project Manual. Subcontractor acknowledges
that the Subcontractor Specific Requirements are not intended to describe the complete and
final work scope. Reference is made to the Specifications Sections, but is in no way intended to
limit or alter the intent of the contract documents.

Subcontractor shall perform all work and shall furnish all layout, supervision, materials, labor,
scaffolding, tools, equipment, supplies, services, rigging, craning and hoisting of all materials and
equipment, temporary protection of own work, coordination of own work and interaction of
work of others, home office and field administration, project management, scheduling, field
supervision, engineering, quality control, safety, taxes, insurances, permits, punch list, closeouts
and all other things necessary or reasonably incidental for the construction and completion of
their work as portrayed in the enclosed enumerated contract documents and specification
sections as referenced below:

SUBCONTRACTOR’S WORK SPECIFICALLY INCLUDES:
Bordeaux Bidding Requirements and Information 8/5/2024
Division 01 — General Requirements
Division 07 — Thermal & Moisture Protection

Section 079513 Expansion Joint Cover Assemblies (as it applies)

Division 09 — Finishes

Section 096466 Wood Athletic Flooring

Section 096467 Dance Flooring Assemblies

Section 096513 Resilient Flooring and Base

Section 096519 Resilient Tile Flooring

Section 096566 Resilient Athletic Floor

Section 096813 Tile Carpeting

All Related Sections/Requirements referenced within each Division and/or section

SUBCONTRACTOR SPECIFIC REQUIREMENTS:
1. Payment and Performance Bonds may be required for this bid scope:
a. Bordeaux Construction utilizes a Subcontractor Default Insurance (SDI) program for
bonding subcontractors in lieu of requiring individual Payment & Performance Bonds
b. Base Bid assumes Bidder will qualify for participation in the SDI program; therefore,
cost of payment and performance bonds are not to be included in the base bid price
c. If Bidder does not qualify for or cannot participate in the SDI program, Bidder shall
provide payment and performance bonds with reimbursement of cost based upon
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actual invoice. Failure to provide an invoice will result in a maximum reimbursement
of 1% of the cost of work.
BP-01 General Inclusion Items as applicable to complete Work
The on-site foreman or superintendent for this work scope shall have a cellular service
enabled iPad, tablet or smart phone with iOS 13/Android 6.0 or later and shall have the latest
version of the Procore Construction Management Software application installed in order to
have all live project documents, drawings, specs, submittals, punch lists, forms, etc. in hand
and immediately accessible
Complete installation of work in this bid scope in accordance with all local, state and federal
(OSHA) safety regulations and/or requirements
a. OSHA Safety measures shall be required and implemented
b. Delivery drivers shall wear proper PPE while on site (staging, off-loading, etc.)
Complete installation of work as outlined in the Construction Documents and within this
scope package to include all insurances & taxes
Dispose of all trash and waste materials in dumpster provided by Bordeaux Construction
The following is a general outline of the items specifically included, but not limited to, in this
bid scope:
a. Furnish all labor, material, equipment, accessories, etc. to make a complete installation
of all Resilient Flooring and Base, Carpet, Wood and Dance Flooring requirements:
i. Include rubber stair treads, risers and landings
ii. Include elevator cab flooring
iii. Include Schluter transition profiles (strips, edgings, reducers, nosings, etc.)
iv. Provide all patterns, lines, markings and logos as indicated
v. Include all interior floor expansion joint cover assemblies (EJCA)
1. Coordinate installation with BP-03A Concrete
2. Size EJCA for flooring materials as required
3. Coordinate with BP-09A Drywall for compatibility with wall EJCA
vi. All submittals and shop drawings
1. Provide shop drawings for tile pattern layout
2. Include select colors from manufacturer’s full line of colors as specified,
no upcharge will be accepted
vii. Install Moisture Vapor Treatment in accordance with each manufacturer’s
written instructions
1. Provide required vapor barrier thickness and joint taping for wood floors
to meet conditions as determined by testing under this scope
b. Provide adhesives which accommodate high internal relative humidity (<75% RH),
moisture evaporation rate (<3psf) and alkalinity of the substrate as recommended by
manufacturer
i. All adhesives shall be No/Low VOC unless otherwise required
ii. Subcontractor shall ensure all adhesives and finished flooring products are
compatible with any curing compound and/or sealer actually used on the
subfloor substrate even if those compounds and sealers are not specifically
identified within the contract documents
c. Resilient base shall be furnished in rolls
d. Do not install small cut-tile pieces or short base pieces
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i. Replacement of such pieces as deemed necessary by Bordeaux Construction,
Owner or Architect shall be borne by this Subcontractor
e. Prepare and clean substrates to include all floor patching, repair, leveling, crack control
(membrane, crack suppression, control joints), etc. as required to receive new flooring
materials
i. Prepare substrates in accordance with specifications and manufacturer’s
recommendations
1. Substrate preparation shall include surface abrasion as required to remove
existing finish, adhesives, high spots, curing compounds, etc.
2. Notify BCC prior to proceeding with any additional scope work
ii. Substrate preparation shall be sufficient to prohibit the transmission of any
defects or deficiencies
1. Corrective action required to mitigate said defects or deficiencies shall be
borne by this Subcontractor at no additional cost to the project
f. Perform and document to Bordeaux Construction alkalinity, moisture and adhesive
bond testing as required in accordance with manufacturer’s written recommendations
and instructions:
i. Install moisture reading points in accordance with ASTM F 2170-19 Standard
Test Method for Determining Relative Humidity in Concrete Floor Slabs Using In-
Situ Probes
1. Anhydrous Calcium Chloride tests will not be accepted
ii. Perform sufficient testing for each floor type to verify suitability to proceed with
flooring:
1. Minimum three (3) tests per installation area, evenly representative
a. Three (3) tests per first 1,000 SF and at least one additional test for
each additional 1,000 SF
iii. Perform pH testing at each in-situ test site in accordance with ASTM F710-21
Standard Practice for Preparing Concrete Floors to Receive Resilient Flooring
iv. Perform adhesive bond testing in accordance with manufacturer’s requirements
v. Submit all test results along with any trending information to Bordeaux
Construction prior to proceeding with flooring installation
g. Furnish & install protection for all flooring installed under this bid scope
i. Tape all seams in floor protection, coordinate installation with BCC
ii. Floor protection to be Ram Board or equivalent and to remain in place until
substantial completion
iii. Maintenance and removal of floor protection by others
h. Perform initial cleaning to remove adhesives and other blemishes from surfaces
8. Allowances
Use of any allowance shall be as directed by Bordeaux Construction and supported with
sufficient documentation as required. Any work performed without prior written
authorization will be considered as a requirement to complete the scope of work in this bid
package and at no cost to the project

PENDER COUNTY K-8 BP-09D RESILIENT FLOORING PAGE 3 0F 4

8/5/2024
B

BORDEAUX
Comstruction Campany. Inc



Include an Allowance for Floor Moisture Mitigation for EVCT flooring, installed as
directed by Bordeaux Construction, and shall be based upon indicated Quantities and
Unit Prices:
i. Provide moisture mitigation methods for EVCT flooring as outlined within the
specifications where concrete slabs fail pre-installation moisture testing
ii. Allowance provides for mitigation methods beyond the requirements outlined
within this Bid Package
iii. Include all requirements within this bid package
iv. Allowance #1, include 61,250 SF

Include an Allowance for providing a Center-Court Logo on the Gym floor:
I. Allowance includes design and installation of a center-court logo on the gym
wood athletic floor; line striping and other markings are part of the base bid
II. Allowance includes all requirements outlined within this bid package
I1. Allowance #LS-01; Lump Sum $5,000 for said work scope

Include all stated allowances as outlined within this bid scope
Unit Prices will correspond with respective quantity allowances

9. Inspect all substrates and conditions for suitability to receive work prior to starting work
a. Advise Bordeaux Construction immediately in writing of any deficiencies or issues
b. Commencement of work guarantees acceptance of conditions

10. Daily cleanup of debris caused by this work

11. Furnish all supplemental lighting and power as required for this scope

12. Include all necessary crews and equipment as required to facilitate construction progress

13. Pricing firm, not subject to escalation for duration of project

SPECIFIC EXCLUSIONS
1. Floor polishing and waxing
2. Final cleaning of floors
3. Resin and Terrazzo flooring
4. Interior expansion joint cover assemblies for walls and ceilings

UNIT PRICES
uUP-01 Floor Moisture Mitigation (EVCT) S/SF

ALTERNATES
Not Applicable

PENDER COUNTY K-8 BP-09D RESILIENT FLOORING PAGE 4 OF 4

8/5/2024
B

BORDEAUX
Comstruction Campany. Inc



Subcontractor Scope of Work
Exhibit A

Pender County K-8 School
Job No. 2307

BP 09E - Resin Flooring

This bid package is intended to be complementary to the Contract Documents including the
Project Drawings, Specifications, Addendum, and Project Manual. Subcontractor acknowledges
that the Subcontractor Specific Requirements are not intended to describe the complete and
final work scope. Reference is made to the Specifications Sections, but is in no way intended to
limit or alter the intent of the contract documents.

Subcontractor shall perform all work and shall furnish all layout, supervision, materials, labor,
scaffolding, tools, equipment, supplies, services, rigging, craning and hoisting of all materials and
equipment, temporary protection of own work, coordination of own work and interaction of
work of others, home office and field administration, project management, scheduling, field
supervision, engineering, quality control, safety, taxes, insurances, permits, punch list, closeouts
and all other things necessary or reasonably incidental for the construction and completion of
their work as portrayed in the enclosed enumerated contract documents and specification
sections as referenced below:

SUBCONTRACTOR’S WORK SPECIFICALLY INCLUDES:
Bordeaux Bidding Requirements and Information 8/5/2024
Division 01 — General Requirements
Division 09 — Finishes
Section 096700 Fluid-Applied Flooring
All Related Sections/Requirements referenced within each Division and/or section

SUBCONTRACTOR SPECIFIC REQUIREMENTS:
1. Payment and Performance Bonds are not required for this bid scope:
2. BP-01 General Inclusion Items as applicable to complete Work
3. The on-site foreman or superintendent for this work scope shall have a cellular service
enabled iPad, tablet or smart phone with iOS 13/Android 6.0 or later and shall have the latest
version of the Procore Construction Management Software application installed in order to
have all live project documents, drawings, specs, submittals, punch lists, forms, etc. in hand
and immediately accessible
4. Complete installation of work in this bid scope in accordance with all local, state and federal
(OSHA) safety regulations and/or requirements
a. OSHA Safety measures shall be required and implemented
b. Delivery drivers shall wear proper PPE while on site (staging, off-loading, etc.)
5. Complete installation of work as outlined in the Construction Documents and within this
scope package to include all insurances and taxes
6. Dispose of all trash and waste materials in dumpster provided by Bordeaux Construction
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7. Furnish all labor, material, equipment, accessories, transition strips, etc. to make a complete
installation of all Resin Flooring requirements:

a.

Include all submittals and shop drawings
i. Submit physical samples in accordance with specification section
Include select colors from manufacturer’s full line of colors as specified, no upcharge
will be accepted
Prepare & clean substrates to include all floor and wall patching, repair, leveling,
grinding, crack control (membrane, crack suppression, control joints, sealants)
measures, etc. as required to receive new materials
i. Prepare substrates in accordance with specification and manufacturer’s
written recommendations
ii. Substrate preparation shall include surface abrasion as required to remove
existing finish, adhesives, high spots, etc.
1. All floor prep to be done with a vacuum-equipped grinder/shot-blaster
2. Preparation shall be sufficient to prohibit the transmission of any defects
or deficiencies
a. Any corrective action required to mitigate said transmission shall
be borne by this Subcontractor at no additional cost to project
iii. Include re-sawing, preparation and filling of all concrete joints
iv. Notify Bordeaux Construction prior to proceeding with any additional work
Install Moisture Vapor Treatment in accordance with specifications and
manufacturer’s written instructions
Include waterproofing membranes as required
Protect adjoining surfaces and close off floor drains to prevent spillage and migration
of liguid materials outside application area
Include mock-ups as required to demonstrate aesthetic effects and set quality
standards for materials and execution
i. Mock-ups to be of sufficient size to demonstrate joints, surface color, pattern,
texture, standard of workmanship, etc.
ii. Include cost for any generator to power equipment for mockups
Perform initial cleaning to remove adhesives and blemishes as required
Perform and document to Bordeaux Construction alkalinity, adhesion and moisture
testing as required in accordance with manufacturer’s written recommendations and
instructions:
i. Install moisture reading points in accordance with ASTM F 2170-19
ii. Perform one (1) test for every 200 sf of installed area or sufficient quantity to
verify suitability to proceed with installation
1. Perform tests so that each test area does not exceed 200 SF
2. Minimum three (3) tests per installation area, evenly representative
iii. Anhydrous Calcium Chloride tests will not be accepted; use in-situ probe tests
iv. Perform pH testing at each in-situ test site in accordance with ASTM F710-21
v. Perform adhesion bond testing in accordance with manufacturer’s
requirements
vi. Submit all test results and trend information to Bordeaux Construction prior to
proceeding with flooring installation
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j.  Furnish & install floor protection for all finished floors installed under this bid scope:

i
ii.
iii.
iv.

V.

Review finished product with Bordeaux Construction prior to covering floors
Install barrier tape to isolate areas during “curing” period after placement
Tape all seams in floor protection
Floor protection to remain in place until substantial completion

1. Provide SCOFIELD Proguard Duracover or equivalent

2. Corex board with poly sheet underneath is an acceptable equivalent
Maintenance and removal of floor protection by others

k. Properly dispose of all chemicals, empty containers & packaging, product residues, dry
dust, etc. off-site as part of this scope. Said waste material shall not to be disposed of
in general construction debris dumpster

l.  Include all cost associated with demonstration of specification compliance to include
sampling and associated repairs

Subcontractor shall be responsible for all costs (re-testing, corrective measures,
repairs, etc.) when its installation fails to meet compliance at no additional cost
to the project

8. Inspect all conditions for suitability to receive work under this scope prior to starting work
a. Advise Bordeaux Construction immediately in writing of any deficiencies or issues
b. Commencement of work guarantees acceptance of conditions

9. Furnish all power and supplemental lighting as required for this scope

10. Pricing firm, not subject to escalation for duration of project

SPECIFIC EXCLUSIONS

1. Polished Concrete
2. Resin Matrix Terrazzo Floors
3. Concrete Floor Clear Sealer

UNIT PRICES

Not Applicable

ALTERNATES

Not Applicable

PENDER COUNTY K-8 ScHOoOL BP-O9E RESIN FLOORING PAGE 30F 3

8/5/2024

B

B ORDEAUX
Construction Campany. Inc



Subcontractor Scope of Work
Exhibit A

Pender County K-8 School
Job No. 2307

BP 09G - Painting

This bid package is intended to be complementary to the Contract Documents including the
Project Drawings, Specifications, Addendum, and Project Manual. Subcontractor acknowledges
that the Subcontractor Specific Requirements are not intended to describe the complete and
final work scope. Reference is made to the Specifications Sections, but is in no way intended to
limit or alter the intent of the contract documents.

Subcontractor shall perform all work and shall furnish all layout, supervision, materials, labor,
scaffolding, tools, equipment, supplies, services, rigging, craning and hoisting of all materials
and equipment, temporary protection of own work, coordination of own work and interaction
of work of others, home office and field administration, project management, scheduling, field
supervision, engineering, quality control, safety, taxes, insurances, permits, punch list,
closeouts and all other things necessary or reasonably incidental for the construction and
completion of their work as portrayed in the enclosed enumerated contract documents and
specification sections as referenced below:

SUBCONTRACTOR’S WORK SPECIFICALLY INCLUDES:
Bordeaux Bidding Requirements and Information 8/5/2024

Division 01 — General Requirements
Division 03 — Concrete

Section 033000 Cast-in-place Concrete (as it applies to this scope)
Division 05 — Metals (as it applies to this scope)
Division 07 — Thermal and Moisture Protection

Section 079200 Joint Sealants (as it applies to this scope)
Division 08 — Openings (as it applies to this scope)
Division 09 — Finishes

Section 092900 Gypsum Board (as it applies to this scope)

Section 099100 Painting
Divisions 21 — 28 (as it relates to this scope)

Fire Suppression, Plumbing, Mechanical, Electrical, Communications and
Electronic Safety & Security
All Related Sections/Requirements referenced within each Division and/or section

SUBCONTRACTOR SPECIFIC REQUIREMENTS:
1. Payment and Performance Bonds may be required for this bid scope:
a. Bordeaux Construction utilizes a Subcontractor Default Insurance (SDI) program for
bonding subcontractors in lieu of requiring individual Payment & Performance Bonds
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b. Base Bid assumes Bidder will qualify for participation in the SDI program; therefore,
cost of payment and performance bonds are not to be included in the base bid price
c. If Bidder does not qualify for or cannot participate in the SDI program, Bidder shall
provide payment and performance bonds with reimbursement of cost based upon
actual invoice. Failure to provide an invoice will result in a maximum reimbursement
of 1% of the cost of work.
2. BP-01 General Inclusion Items as applicable to complete Work
3. The on-site foreman or superintendent for this work scope shall have a cellular service
enabled iPad, tablet or smart phone with iOS 13/Android 6.0 or later and shall have the
latest version of the Procore Construction Management Software application installed in
order to have all live project documents, drawings, specs, submittals, punch lists, forms, etc.
in hand and immediately accessible
4. Complete installation of work in this bid scope in accordance with all local, state and federal
(OSHA) safety regulations and/or requirements
a. OSHA Safety measures shall be required and implemented
b. Delivery drivers shall wear proper PPE while on site (staging, off-loading, etc.)
5. Complete installation as outlined in the construction documents and within this scope
package to include all insurances and taxes
6. The following is a general outline of the items specifically included, but not limited to, in
this bid scope:
a. Furnish all labor, material, equipment, accessories, etc. to make a complete
installation of all interior and exterior painting requirements:
i. All paint systems as outlined in the Paint Schedules:
1. Follow all product data and manufacturer’s instructions
Provide complete range of colors
Include all special coatings
Include all accent walls, striping and multiple paint colors
Include dryfall paint system as required
Include paint color samples (drawdowns)
Include Final Paint Color Formulation Schedule
Include Field Samples of at least 100 SF for approval
All blockfill on masonry walls to receive painted finish
10 All floor striping & painting as noted on Dwg. E0.1, General Note “M”
ii. Include all GWB assemblies & ceilings; concrete & masonry to receive paint;
HM doors, frames & windows; exposed MEP piping and duct; Interior &
exterior metals (stairs, handrails, bollards, ladders, lintels, misc. steel,
dumpster frame, gate & panels), fiber cement panels, etc.
iii. Include field painting of all downspout boots to match downspout color
iv. Include all surface preparation in accordance with each manufacturer’s
written instructions and as specified
v. Include all exposed bare and covered pipes, ducts, hangers, exposed steel,
metal deck, etc. unless otherwise noted
1. Paint duct accent color as specified
2. Include identification painting (color coding) of all bare and insulated
piping as specified
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3. All conduit systems are to be color coded, pre-finished by others
4. Paint all exposed gas piping, whether indicated or not

vi. Include painting interior housekeeping pad faces “OSHA Safety Yellow”

vii. Provide “Painter’s caulk” at all interior corners (GWB:GWB, GWB:CMU &
CMU:CMU), and at all dissimilar materials receiving paint including, but not
limited to, the following: tile to other surfaces, HM door frames to EVCT or
exposed flooring, HM frames, aluminum frames, access doors, etc. Painter’s
caulk is generally determined to be caulking which does not require backer
rod and is used to provide a finished surface suitable for paint.

viii. Paint HM frames by spraying; protect adjacent surfaces from overspray

ix. Paint all tops and edges of HM door and window frames
x. Coordinate compatibility of primer with hot dip galvanized coating

xi. Perform and document to Bordeaux Construction moisture testing as
required to comply with contract documents and manufacturer’s written
instructions

All walls are to be finished, pointed up and ready for paint
i. After completion of point-up, Bordeaux Construction will notify painter of
suitability to proceed with primer/blockfill and 1% coat of paint
ii. After 1% coat of paint and after permanent lights, Bordeaux Construction will
punch list walls prior to final paint

iii. Painter shall review condition of walls prior to applying final coat of paint
and notify Bordeaux Construction of suitability to complete painting

Do not paint over any code required label, ID tags, performance ratings, etc.

i. Clean or replace as required at no cost to project
Do not dilute, thin or modify paint without advising Bordeaux Construction in
writing
Paint wall surface full height, corner-to-corner, at all patch locations
Properly dispose of all chemicals, empty containers & packaging, etc. off-site as part
of this scope. Said waste material shall not to be disposed of in general construction
debris dumpster
Include all cost associated with demonstration of specification compliance to include
sampling and associated repairs
Include all associated cost to participate in mock-ups as required to demonstrate
aesthetic effects and set quality standards for materials and execution
Provide supplemental ventilation as required to avoid impacting other trades with
noxious odors
Protect all floors from spills, overspray or damage during painting, especially where
finished floor is stained or polished concrete

7. Furnish all labor, material, equipment, accessories, etc. to make a complete installation of
all Concrete Floor Sealing requirements:

Prepare and clean floor surfaces to remove all paint, spillages, trash, debris,
markings, etc. to restore concrete slab to original condition

i. Comply with manufacturer’s instructions for preparation of substrates

ii. Include all preparation and cleaning requirements between each application
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10.
11.
12.
13.

b. Close off floor drains and protect adjoining surfaces not receiving floor sealer to
prevent spillage and migration of liquid materials outside application area
c. Include a minimum two applications of floor sealer
i. First application shall be installed after completion of MEP and finish trades
as directed by Bordeaux Construction
ii. Final application shall be installed immediately prior to A/E inspection or as
directed by Bordeaux Construction
iii. Clean and prepare floors between applications as required
d. Include re-sawing, preparation and filling of all joints within sealed floors
Concrete floors are finished products; scissor lifts and other non-marking equipment may
be allowed upon review of Subcontractor’s erection plan with Bordeaux Construction and
receipt of written authorization thereof
Inspect all substrates and conditions for suitability to receive work prior to starting work
a. Advise Bordeaux Construction immediately in writing of any deficiencies or issue
b. Commencement of work guarantees acceptance of conditions
Daily clean-up of all trash and debris caused by this work
Furnish all supplemental lighting and power as required for this scope
Include all necessary crews and equipment as required to facilitate construction progress
Pricing is firm, not subject to escalation for duration of project

SPECIFIC EXCLUSIONS

1. Finishing wood doors, painting metal access doors & under counter supports
2. Traffic markings
3. Stenciling and labeling of all fire-rated walls
4. Resin, stained and polished concrete flooring
ALLOWANCES
Not Applicable
UNIT PRICES
Not Applicable
ALTERNATES
Not Applicable
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Subcontractor Scope of Work
Exhibit A

Pender County K-8 School
Job No. 2307

BP 09I — Resin Terrazzo Flooring

This bid package is intended to be complementary to the Contract Documents including the
Project Drawings, Specifications, Addendum, and Project Manual. Subcontractor acknowledges
that the Subcontractor Specific Requirements are not intended to describe the complete and
final work scope. Reference is made to the Specifications Sections, but is in no way intended to
limit or alter the intent of the contract documents.

Subcontractor shall perform all work and shall furnish all layout, supervision, materials, labor,
scaffolding, tools, equipment, supplies, services, rigging, craning and hoisting of all materials and
equipment, temporary protection of own work, coordination of own work and interaction of
work of others, home office and field administration, project management, scheduling, field
supervision, engineering, quality control, safety, taxes, insurances, permits, punch list, closeouts
and all other things necessary or reasonably incidental for the construction and completion of
their work as portrayed in the enclosed enumerated contract documents and specification
sections as referenced below:

SUBCONTRACTOR’S WORK SPECIFICALLY INCLUDES:
Bordeaux Bidding Requirements and Information 8/5/2024
Division 01 — General Requirements
Division 09 — Finishes
Section 096623 Resinous Matrix Terrazzo Flooring
All Related Sections/Requirements referenced within each Division and/or section

SUBCONTRACTOR SPECIFIC REQUIREMENTS:
1. Payment and Performance Bonds may be required for this bid scope:
a. Bordeaux Construction utilizes a Subcontractor Default Insurance (SDI) program for
bonding subcontractors in lieu of requiring individual Payment & Performance Bonds
b. Base Bid assumes Bidder will qualify for participation in the SDI program; therefore,
cost of payment and performance bonds are not to be included in the base bid price
c. If Bidder does not qualify for or cannot participate in the SDI program, Bidder shall
provide payment and performance bonds with reimbursement of cost based upon
actual invoice. Failure to provide an invoice will result in a maximum reimbursement
of 1% of the cost of work.
2. BP-01 General Inclusion Items as applicable to complete Work
3. The on-site foreman or superintendent for this work scope shall have a cellular service
enabled iPad, tablet or smart phone with iOS 13/Android 6.0 or later and shall have the latest
version of the Procore Construction Management Software application installed in order to
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have all live project documents, drawings, specs, submittals, punch lists, forms, etc. in hand
and immediately accessible
4. Complete installation of work in this bid scope in accordance with all local, state and federal
(OSHA) safety regulations and/or requirements
a. OSHA Safety measures shall be required and implemented
b. Delivery drivers shall wear proper PPE while on site (staging, off-loading, etc.)
5. Complete installation of work as outlined in the Construction Documents and within this
scope package to include all insurances and taxes
6. Dispose of all trash and waste materials in dumpster provided by Bordeaux Construction
7. Furnish all labor, material, equipment, accessories, transition strips, etc. to make a complete
installation of all Resinous Matrix Terrazzo Flooring requirements:
a. Include all submittals and shop drawings
i. Submit physical samples in accordance with specification section
b. Include select colors from manufacturer’s full line of colors as specified, no upcharge
will be accepted
c. Prepare & clean substrates to include all floor and wall patching, repair, leveling,
grinding, crack control (membrane, crack suppression, control joints, sealants)
measures, etc. as required to receive new materials
i. Prepare substrates in accordance with specification and manufacturer’s
written recommendations
ii. Substrate preparation shall include surface abrasion as required to remove
existing finish, adhesives, high spots, etc.
1. All floor prep to be done with a vacuum-equipped grinder/shot-blaster
2. Preparation shall be sufficient to prohibit the transmission of any defects
or deficiencies
a. Any corrective action required to mitigate said transmission shall
be borne by this Subcontractor at no additional cost to project
iii. Include re-sawing, preparation and filling of all concrete joints
iv. Notify Bordeaux Construction prior to proceeding with any additional work
d. Install Moisture Vapor Treatment in accordance with specifications and
manufacturer’s written instructions
Include waterproofing membranes as required
f. Protect adjoining surfaces and close off floor drains to prevent spillage and migration
of liquid materials outside application area
g. Include mock-ups as required to demonstrate aesthetic effects and set quality
standards for materials and execution
i. Mock-ups to be of sufficient size to demonstrate joints, surface color, pattern,
texture, standard of workmanship, etc.
ii. Include cost for any generator to power equipment for mockups
h. Perform initial cleaning to remove adhesives and blemishes as required
i. Perform and document to Bordeaux Construction alkalinity, adhesion and moisture
testing as required in accordance with manufacturer’s written recommendations and
instructions:
i. Install moisture reading points in accordance with ASTM F 2170-19
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ii. Perform one (1) test for every 200 sf of installed area or sufficient quantity to
verify suitability to proceed with installation
1. Perform tests so that each test area does not exceed 200 SF
2. Minimum three (3) tests per installation area, evenly representative
iii. Anhydrous Calcium Chloride tests will not be accepted; use in-situ probe tests
iv. Perform pH testing at each in-situ test site in accordance with ASTM F710-21
v. Perform adhesion bond testing in accordance with manufacturer’s
requirements
vi. Submit all test results and trend information to Bordeaux Construction prior to
proceeding with flooring installation
j-  Furnish & install floor protection for all finished floors installed under this bid scope:
i. Review finished product with Bordeaux Construction prior to covering floors
ii. Install barrier tape to isolate areas during “curing” period after placement
iii. Tape all seams in floor protection
iv. Floor protection to remain in place until substantial completion
1. Provide SCOFIELD Proguard Duracover or equivalent
2. Corex board with poly sheet underneath is an acceptable equivalent
v. Maintenance and removal of floor protection by others
k. Properly dispose of all chemicals, empty containers & packaging, product residues, dry
dust, etc. off-site as part of this scope. Said waste material shall not to be disposed of
in general construction debris dumpster
l.  Include all cost associated with demonstration of specification compliance to include
sampling and associated repairs
i. Subcontractor shall be responsible for all costs (re-testing, corrective measures,
repairs, etc.) when its installation fails to meet compliance at no additional cost
to the project
8. Allowances
Include all stated allowances outlined within this bid package
Use of any allowance shall be as directed by Bordeaux Construction and supported with
sufficient documentation as required. Any work performed without prior written
authorization will be considered as a requirement to complete the scope of work in this bid
package and at no cost to the project

Include an Allowance for Floor Moisture Mitigation, installed as directed by Bordeaux
Construction, and shall be based upon indicated Quantities and Unit Prices:
a. Provide moisture mitigation methods as outlined within the specifications where
concrete slabs fail pre-installation moisture testing
b. Allowance provides for mitigation methods beyond the requirements outlined within
this Bid Package
c. Include all requirements within this bid package
d. Allowance #1, include 74,000 SF

9. Inspect all conditions for suitability to receive work under this scope prior to starting work
a. Advise Bordeaux Construction immediately in writing of any deficiencies or issues
b. Commencement of work guarantees acceptance of conditions
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10. Furnish all power and supplemental lighting as required for this scope
11. Pricing firm, not subject to escalation for duration of project

SPECIFIC EXCLUSIONS
Not Applicable

UNIT PRICES
uUP-01 Floor Moisture Mitigation S/SF

ALTERNATES
Not Applicable
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Subcontractor Scope of Work
Exhibit A

Pender County K-8 School
Job No. 2307

BP-10A Specialties

This bid package is intended to be complementary to the Contract Documents including the
Project Drawings, Specifications, Addendum, and Project Manual. Subcontractor acknowledges
that the Subcontractor Specific Requirements are not intended to describe the complete and
final work scope. Reference is made to the Specifications Sections, but is in no way intended to
limit or alter the intent of the contract documents.

Subcontractor shall perform all work and shall furnish all layout, supervision, materials, labor,
scaffolding, tools, equipment, supplies, services, rigging, craning and hoisting of all materials and
equipment, temporary protection of own work, coordination of own work and interaction of
work of others, home office and field administration, project management, scheduling, field
supervision, engineering, quality control, safety, taxes, insurances, permits, punch list, closeouts
and all other things necessary or reasonably incidental for the construction and completion of
their work as portrayed in the enclosed enumerated contract documents and specification
sections as referenced below:

SUBCONTRACTOR’S WORK SPECIFICALLY INCLUDES:

Bordeaux Bidding Requirements and Information 8/5/2024
Division 01 — General Requirements
Division 10 — Specialties

Section 101100 Visual Display Surfaces
Section 101200 Display Cases
Section 102113.19  Plastic Toilet Compartments
Section 102123 Cubical Curtains and Track
Section 102600 Wall and Door Protection
Section 102800 Toilet, Bath and Laundry Accessories
Section 104400 Fire Protection Specialties
Section 105613 Metal Storage Shelving

Division 11 — Equipment
Section 112300 Commercial Laundry Equipment
Section 113013 Residential Appliances
Section 115213 Projection Screens
Section 116143 Stage Curtains

All Related Sections/Requirements referenced within each Division and/or section

SUBCONTRACTOR SPECIFIC REQUIREMENTS:

1. Payment and Performance Bonds may be required for this bid scope:
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a. Bordeaux Construction utilizes a Subcontractor Default Insurance (SDI) program for
bonding subcontractors in lieu of requiring individual Payment & Performance Bonds

b. Base Bid assumes Bidder will qualify for participation in the SDI program; therefore,
cost of payment and performance bonds are not to be included in the base bid price

c. If Bidder does not qualify for or cannot participate in the SDI program, Bidder shall
provide payment and performance bonds with reimbursement of cost based upon
actual invoice. Failure to provide an invoice will result in a maximum reimbursement
of 1% of the cost of work.

2. BP-01 General Inclusion Items as applicable to complete Work

3. The on-site foreman or superintendent for this work scope shall have a cellular service
enabled iPad, tablet or smart phone with iOS 13/Android 6.0 or later and shall have the latest
version of the Procore Construction Management Software application installed in order to
have all live project documents, drawings, specs, submittals, punch lists, forms, etc. in hand
and immediately accessible

4. Complete installation of work in this bid scope in accordance with all local, state and federal
(OSHA) safety regulations and/or requirements

a. OSHA Safety measures shall be required and implemented

b. Delivery drivers shall wear proper PPE while on site (staging, off-loading, etc.)

5. Complete installation as outlined in the Construction Documents and within this scope
package to include all insurances and taxes

6. Dispose of all trash and waste materials in dumpster provided by Bordeaux Construction (CM)

7. The following is a general outline of the requirements specifically included, but not limited
to, in this bid scope:

a. Furnish all labor, materials, equipment, anchors, fasteners, hangers, trim, hardware,
caulking, sealants and other accessories as required to make a complete installation of
various Interior Specialties:

i. Visual Display Units
ii. Display Cases
iii. Toilet Compartments & Screens
1. Include full-height continuous wall brackets
iv. Cubical Curtains and Tracks
v. Wall and Door Protection
vi. Toilet and Bath Accessories
1. Include all framed mirrors
2. Include receipt, handling & installation of Owner Furnished items
vii. Fire Extinguishers & Fire Extinguisher Cabinets
1. Provide signage & FE certification as required
viii. Metal Storage Shelving
1. Include all shelving not indicated as provided by BP-11B Foodservice
ix. Residential Appliances & Commercial Laundry Equipment
1. Include ice maker package for refrigerators

2. Include water connections with installation
3. Include dryer vent hose with installation
4. Coordinate dryer and vent hood connections with BP-23A HVAC
5. Coordinate all rough-ins with respective trades
PENDER COUNTY K-8 BP-10A SPECIALTIES PAGE 2 OF 3

8/5/2024
B

B ORDEAUX
Construction Campany. Inc



X. Projection Screens
1. Coordinate power requirements with BP-26A
2. Provide all low-voltage wiring requirements
xi. Stage Curtains
1. Include all track, batten and rigging requirements
2. Include all accessories
xii. Owner Furnished / Contractor Installed (OFCI) Specialties as indicated
1. Include receipt, handling & installation
Remove all non-permanent stickers, labels, tags, etc. at time of installation
Include all shipping & transportation FOB job-site
Wood blocking installed by BP-09A Drywall; coordinate as required
Coordinate rough-in dimensions for all in-wall items installed under this bid package;
include minor saw cut, removal and patch as required for installation
8. Inspect all conditions for suitability to receive work under this scope prior to starting work
a. Advise Bordeaux Construction immediately in writing of any deficiencies or issues
b. Commencement of work guarantees acceptance of conditions
9. Daily cleanup of debris caused by this work
10. Include all necessary crews and equipment as required to facilitate construction progress
11. Pricing firm, not subject to escalation for duration of project

®oo0 o

SPECIFIC EXCLUSIONS
1. Signage, Dimensional Characters & Plaques

2. Pre-Engineered Aluminum Canopies
3. Folding Panel Partitions
4. Flag Poles
5. Site Furnishings
6. Athletic Equipment (interior & exterior)
ALLOWANCES
Not Applicable
UNIT PRICES
Not Applicable
ALTERNATES
Not Applicable
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Subcontractor Scope of Work
Exhibit A

Pender County K-8 School
Job No. 2307

BP 10E — Operable Partitions

This bid package is intended to be complementary to the Contract Documents including the
Project Drawings, Specifications, Addendum, and Project Manual. Subcontractor acknowledges
that the Subcontractor Specific Requirements are not intended to describe the complete and
final work scope. Reference is made to the Specifications Sections, but is in no way intended to
limit or alter the intent of the contract documents.

Subcontractor shall perform all work and shall furnish all layout, supervision, materials, labor,
scaffolding, tools, equipment, supplies, services, rigging, craning and hoisting of all materials and
equipment, temporary protection of own work, coordination of own work and interaction of
work of others, home office and field administration, project management, scheduling, field
supervision, engineering, quality control, safety, taxes, insurances, permits, punch list, closeouts
and all other things necessary or reasonably incidental for the construction and completion of
their work as portrayed in the enclosed enumerated contract documents and specification
sections as referenced below:

SUBCONTRACTOR’S WORK SPECIFICALLY INCLUDES:
Bordeaux Bidding Requirements and Information 8/5/2024
Division 01 — General Requirements
Division 10 — Specialties
Section 102239 Folding Panel Partitions
All Related Sections/Requirements referenced within each Division and/or section

SUBCONTRACTOR SPECIFIC REQUIREMENTS:
1. Payment and Performance Bonds are not required for this bid scope:
2. BP-01 General Inclusion Items as applicable to complete Work
3. The on-site foreman or superintendent for this work scope shall have a cellular service
enabled iPad, tablet or smart phone with iOS 13/Android 6.0 or later and shall have the latest
version of the Procore Construction Management Software application installed in order to
have all live project documents, drawings, specs, submittals, punch lists, forms, etc. in hand
and immediately accessible
4. Complete installation of work in this bid scope in accordance with all local, state and federal
(OSHA) safety regulations and/or requirements
a. OSHA Safety measures shall be required and implemented
b. Delivery drivers shall wear proper PPE while on site (staging, off-loading, etc.)
5. Complete installation as outlined in the construction documents and within this scope
package to include all insurances and taxes
6. Dispose of all trash and waste materials in dumpster provided by Bordeaux Construction
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7. Furnish all labor, materials, equipment, anchors, fasteners, trims, suspension systems, seals,
accessories, caulking, signage, labeling, etc. to make a complete installation of the specified
folding panel partitions requirements:

a. Provide colors as specified from manufacturer’s full line, no upcharge for colors within
full-line will be considered

b. Include track and partition connections to structural support framing

i. Support framing installed by BP-05A Turnkey Steel; coordinate as required

c. Meet or exceed STC rating requirements

d. Include partition panel adjustments as required just prior to final inspection

e. Partitions are to be left clean, fully retracted and draped with plastic covering; this
will be considered adequate “protection of work” as specified in BP-01

8. Inspect all conditions for suitability to receive work under this scope prior to starting work

a. Advise Bordeaux Construction immediately in writing of any deficiencies or issue
b. Commencement of work guarantees acceptance of conditions
9. Pricing is firm, not subject to escalation for duration of project

SPECIFIC EXCLUSIONS
Not Applicable

ALLOWANCES
Not Applicable

UNIT PRICES
Not Applicable

ALTERNATES
Not Applicable
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Subcontractor Scope of Work
Exhibit A

Pender County K-8 School
Job No. 2307

BP 11B - Foodservice Equipment

This bid package is intended to be complementary to the Contract Documents including the
Project Drawings, Specifications, Addendum, and Project Manual. Subcontractor acknowledges
that the Subcontractor Specific Requirements are not intended to describe the complete and
final work scope. Reference is made to the Specifications Sections, but is in no way intended to
limit or alter the intent of the contract documents.

Subcontractor shall perform all work and shall furnish all layout, supervision, materials, labor,
scaffolding, tools, equipment, supplies, services, rigging, craning and hoisting of all materials and
equipment, temporary protection of own work, coordination of own work and interaction of
work of others, home office and field administration, project management, scheduling, field
supervision, engineering, quality control, safety, taxes, insurances, permits, punch list, closeouts
and all other things necessary or reasonably incidental for the construction and completion of
their work as portrayed in the enclosed enumerated contract documents and specification
sections as referenced below:

SUBCONTRACTOR’S WORK SPECIFICALLY INCLUDES:
Bordeaux Bidding Requirements and Information 8/5/2024
Division 01 — General Requirements
Division 11 — Equipment
Section 114000 Food Service Equipment
All Related Sections/Requirements referenced within each Division and/or section

SUBCONTRACTOR SPECIFIC REQUIREMENTS:
1. Payment and Performance Bonds may be required for this bid scope:
a. Bordeaux Construction utilizes a Subcontractor Default Insurance (SDI) program for
bonding subcontractors in lieu of requiring individual Payment & Performance Bonds
b. Base Bid assumes Bidder will qualify for participation in the SDI program; therefore,
cost of payment and performance bonds are not to be included in the base bid price
c. If Bidder does not qualify for or cannot participate in the SDI program, Bidder shall
provide payment and performance bonds with reimbursement of cost based upon
actual invoice. Failure to provide an invoice will result in a maximum reimbursement
of 1% of the cost of work.
2. BP-01 General Inclusion Items as applicable to complete Work
3. The on-site foreman or superintendent for this work scope shall have a cellular service
enabled iPad, tablet or smart phone with iOS 13/Android 6.0 or later and shall have the latest
version of the Procore Construction Management Software application installed in order to
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have all live project documents, drawings, specs, submittals, punch lists, forms, etc. in hand
and immediately accessible
4. Complete installation of work in this bid scope in accordance with all local, state and federal
(OSHA) safety regulations and/or requirements
a. OSHA Safety measures shall be required and implemented
b. Delivery drivers shall wear proper PPE while on site (staging, off-loading, etc.)
5. Complete installation as outlined in the construction documents and within this scope
package to include all insurances and taxes
6. Dispose of all trash and waste materials in dumpster provided by Bordeaux Construction
7. Furnish all labor, materials, equipment, anchors, fasteners, trims, caulking and sealants and
other accessories to make a complete installation of the specified Food Service Equipment
& Accessories requirements:
a. All equipment listed in Foodservice Schedule and Specification
b. All metal trim, escutcheons, patching, filling, sealing, firestopping, etc. required to
close openings thru walls, slabs and floors associated with this scope of work
All metal trim, caulking, sealants, etc. required to close gaps between cooler & freezer
units and adjacent wall, floor and ceiling surfaces
i. Include removable closure panels above cooler and freezer
All ramps as required or necessary, even though not indicated
All gas regulators and flexible pipe connectors to equipment furnished by this scope
All refrigerant piping systems required for this scope of work
All evaporator drain lines and associated heat trace requirements
Additional light fixtures in cooler and freezer to meet minimum lighting levels per AHJ
Galvanized support frames for condensing units
All rough-in, connections and hook-ups, start-up testing, etc.
i. Start-up cooler and freezer as per specs and manufacturer’s written instructions
ii. Include all associated cost to test and certify function of new equipment
iii. Final terminations for gas, water & waste by BP-22A and electrical by BP-26A
iv. Disconnects for refrigeration equipment by BP-26A
All SST utility distribution system requirements
I. All Kitchen Hood requirements
i. Include SST skirt/field wrapper
ii. Include complete fire suppression system
iii. Include all testing requirements
1. Include pre-testing of hood prior to final acceptance tests
2. Include three (3) Acceptance tests as part of base bid
3. Retesting costs shall be borne by this Subcontractor at no additional cost
to the project
iv. Coordinate with BP-23A HVAC for exhaust fan & duct connections
v. Any additional cost to upsize hood or utility system, after release of
equipment for fabrication, resulting from Subcontractor’s failure to timely
coordinate, will be borne by Subcontractor at no additional cost to project
m. Confirm required utilities for connection to equipment provided by this scope
n. Coordinate all equipment to fit through doors
i. Advise Bordeaux Construction in writing, during Submittal phase, of conflicts
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ii. Cost associated with enlargement of door openings after construction, as a
result of Subcontractor’s failure to timely advise Bordeaux Construction, shall
be borne by this Subcontractor at no cost to the project

o. Provide CAD files and detailed rough-in drawings for coordination of other trades
connecting to its equipment. Subcontractor further agrees to verify the location of all
rough-ins prior to the placing of concrete.

p. Clean all work provided under this bid scope; remove all non-permanent stickers,
labels, tags, etc. at completion of installation

g. Make all penetrations as required to complete this scope of work

i. Include core drilling of walls, floors and ceilings

ii. All penetrations shall be sealed watertight

iii. Include sleeves for all penetrations at time construction; installation by others

iv. Patch and seal all penetrations in walls, floors, slabs, ceilings, roof deck and
similar assemblies created by this scope of work as a result of
removing/installing pipes, duct, conduit, equipment and appurtenances

v. Subcontractor is responsible for ensuring integrity of all penetrations

8. Inspections are required on this project

a. Refer to Specifications and Drawings for schedule of special inspections

b. Coordinate with special inspector, testing agencies, local inspectors and/or Engineer
of Record as may be required

c. Include all associated cost to participate and support inspections

d. Subcontractor shall be responsible for all costs (re-testing, corrective measures,
repairs, etc.) at no additional cost to the project when its installation fails compliance

e. Owner and Bordeaux Construction reserve the right to request additional testing in
the event of significant or continual test failures

f. Coordinate with Bordeaux Construction for scheduling of inspections

9. Inspect all conditions for suitability to receive work under this scope prior to starting work
a. Advise Bordeaux Construction immediately in writing of any deficiencies or issue
b. Commencement of work guarantees acceptance of conditions

10. Furnish all supplemental lighting and power as required for this scope

11. Pricing is firm, not subject to escalation for duration of project

SPECIFIC EXCLUSIONS

1. Exterior housekeeping pads
2. Residential appliances

ALLOWANCES

Not Applicable

UNIT PRICES

Not Applicable

ALTERNATES

Not Applicable

PENDER COUNTY K-8 BP-11B FOODSERVICE EQUIPMENT PAGE 3 OF 3

8/5/2024
B

B ORDEAUX
Construction Campany. Inc



Subcontractor Scope of Work
Exhibit A

Pender County K-8 School
Job No. 2307

BP-11D Athletic Equipment

This bid package is intended to be complementary to the Contract Documents including the
Project Drawings, Specifications, Addendum, and Project Manual. Subcontractor acknowledges
that the Subcontractor Specific Requirements are not intended to describe the complete and
final work scope. Reference is made to the Specifications Sections, but is in no way intended to
limit or alter the intent of the contract documents.

Subcontractor shall perform all work and shall furnish all layout, supervision, materials, labor,
scaffolding, tools, equipment, supplies, services, rigging, craning and hoisting of all materials and
equipment, temporary protection of own work, coordination of own work and interaction of
work of others, home office and field administration, project management, scheduling, field
supervision, engineering, quality control, safety, taxes, insurances, permits, punch list, closeouts
and all other things necessary or reasonably incidental for the construction and completion of
their work as portrayed in the enclosed enumerated contract documents and specification
sections as referenced below:

SUBCONTRACTOR’S WORK SPECIFICALLY INCLUDES:
Bordeaux Bidding Requirements and Information 8/5/2024
Division 01 — General Requirements

Division 03 — Concrete (as it applies to this scope)
Division 10 — Specialties

Section 105113 Metal Lockers

Section 107500 Flagpoles
Division 11 — Equipment

Section 116613 Ballet Barres

Section 116623 Gymnasium Equipment

Section 116733 Climbing Walls

Section 116843 Exterior Scoreboards
Division 12 — Furnishings

Section 126600 Telescoping Stands

All Related Sections/Requirements referenced within each Division and/or section

SUBCONTRACTOR SPECIFIC REQUIREMENTS:
1. Payment and Performance Bonds may be required for this bid scope:
a. Bordeaux Construction utilizes a Subcontractor Default Insurance (SDI) program for
bonding subcontractors in lieu of requiring individual Payment & Performance Bonds
b. Base Bid assumes Bidder will qualify for participation in the SDI program; therefore,
cost of payment and performance bonds are not to be included in the base bid price
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c. If Bidder does not qualify for or cannot participate in the SDI program, Bidder shall
provide payment and performance bonds with reimbursement of cost based upon
actual invoice. Failure to provide an invoice will result in a maximum reimbursement
of 1% of the cost of work.

2. BP-01 General Inclusion Items as applicable to complete Work
3. The on-site foreman or superintendent for this work scope shall have a cellular service
enabled iPad, tablet or smart phone with iOS 13/Android 6.0 or later and shall have the latest
version of the Procore Construction Management Software application installed in order to
have all live project documents, drawings, specs, submittals, punch lists, forms, etc. in hand
and immediately accessible
4. Complete installation of work in this bid scope in accordance with all local, state and federal
(OSHA) safety regulations and/or requirements
a. OSHA Safety measures shall be required and implemented
b. Delivery drivers shall wear proper PPE while on site (staging, off-loading, etc.)
5. Complete installation as outlined in the Construction Documents and within this scope
package to include all insurances and taxes
6. Dispose of all trash and waste materials in dumpster provided by Bordeaux Construction
7. The following is a general outline of the requirements specifically included, but not limited
to, in this bid scope:

a. Furnish all labor, materials, equipment, controls, anchors, fasteners, caulking,
sealants and other accessories as required to make a complete installation of various
Athletic Equipment:

i. Metal Lockers and Benches
1. Include sloping tops, filler panels, metal bases, ID plates and other
required accessories
2. Provide colors as specified from manufacturer’s full line, no upcharge
for colors within full line will be considered
3. Provide all project requirements for floor-mounted pedestal benches
ii. Flagpoles
iii. Ballet Barres
iv. Gym Equipment
v. Climbing Walls
vi. Exterior Scoreboards
vii. Telescoping Stands
Include concrete foundations for exterior athletic equipment and flagpoles
Include all delegated-design requirements for this bid package
Coordinate power requirements and locations with BP-26A Electrical
Remove all non-permanent labels and stickers at time of installation
Include all shipping & transportation FOB job-site
Wood blocking installed by BP-09A Drywall; coordinate as required
Coordinate rough-in dimensions for all in-wall items installed under this bid package;
include minor saw cut, removal and patch as required for installation
8. Inspect all conditions for suitability to receive work under this scope prior to starting work
a. Advise Bordeaux Construction immediately in writing of any deficiencies or issues
b. Commencement of work guarantees acceptance of conditions

S®m o a0 T

PENDER COUNTY K-8 BP-11D ATHLETIC EQUIPMENT PAGE 2 OF 3

8/5/2024
B

B ORDEAUX
Construction Campany. Inc



9. Floors are finished products; scissor lifts and other non-marking equipment may be allowed
upon review of Subcontractor’s erection plan with Bordeaux Construction and receipt of
written authorization thereof

10. Pricing firm, not subject to escalation for duration of project

SPECIFIC EXCLUSIONS
Not Applicable

ALLOWANCES
Not Applicable

UNIT PRICES
Not Applicable

ALTERNATES
Not Applicable
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Subcontractor Scope of Work
Exhibit A

Pender County K-8 School
Job No. 2307

BP 12A - Window Treatments

This bid package is intended to be complementary to the Contract Documents including the
Project Drawings, Specifications, Addendum, and Project Manual. Subcontractor acknowledges
that the Subcontractor Specific Requirements are not intended to describe the complete and
final work scope. Reference is made to the Specifications Sections, but is in no way intended to
limit or alter the intent of the contract documents.

Subcontractor shall perform all work and shall furnish all layout, supervision, materials, labor,
scaffolding, tools, equipment, supplies, services, rigging, craning and hoisting of all materials and
equipment, temporary protection of own work, coordination of own work and interaction of
work of others, home office and field administration, project management, scheduling, field
supervision, engineering, quality control, safety, taxes, insurances, permits, punch list, closeouts
and all other things necessary or reasonably incidental for the construction and completion of
their work as portrayed in the enclosed enumerated contract documents and specification
sections as referenced below:

SUBCONTRACTOR’S WORK SPECIFICALLY INCLUDES:
Bordeaux Bidding Requirements and Information 8/5/2024
Division 01 — General Requirements
Division 12 — Furnishings
Section 122400 Window Shades
All Related Sections/Requirements referenced within each Division and/or section

SUBCONTRACTOR SPECIFIC REQUIREMENTS:
1. Payment and Performance Bonds are not required for this bid scope:
2. BP-01 General Inclusion Items as applicable to complete Work
3. The on-site foreman or superintendent for this work scope shall have a cellular service
enabled iPad, tablet or smart phone with iOS 13/Android 6.0 or later and shall have the latest
version of the Procore Construction Management Software application installed in order to
have all live project documents, drawings, specs, submittals, punch lists, forms, etc. in hand
and immediately accessible
4. Complete installation of work in this bid scope in accordance with all local, state and federal
(OSHA) safety regulations and/or requirements
a. OSHA Safety measures shall be required and implemented
b. Delivery drivers shall wear proper PPE while on site (staging, off-loading, etc.)
5. Complete installation as outlined in the construction documents and within this scope
package to include all insurances and taxes
6. Dispose of all trash and waste materials in dumpster provided by Bordeaux Construction
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7. Furnish all labor, materials, equipment, anchors, fasteners, trims, caulking, etc. to make a
complete installation of the specified window treatment requirements:

a.

g.

Provide colors as specified from manufacturer’s full line, no upcharge for colors
within full line will be considered
Include complete motorized operating system for shades as required

a. Provide shop drawings at an early stage of the project to allow for

coordination of rough-in locations for power supplies
i. Coordination of electrical requirements and power supply locations
with BP-26A Electrical is a responsibility under this scope of work

b. Include low voltage wiring & raceways
Coordinate required in-wall blocking
Include participation in mock-ups as required
Window treatments are to be left clean and fully retracted; this will be considered
adequate “protection of work” as specified in BP-01
Remove all non-permanent stickers, labels, tags, etc. at time of installation
Include all associated cost to mount shades to masonry and/or metal stud drywall
as direct-mounting to aluminum frames may not be permitted

8. Inspect all conditions for suitability to receive work under this scope prior to starting work

a.

Advise Bordeaux Construction immediately in writing of any deficiencies or issue

b. Commencement of work guarantees acceptance of conditions
9. Daily clean-up of all trash and debris caused by this work
10. Include field measure of all work in this bid scope prior to fabrication
11. Pricing is firm, not subject to escalation for duration of project

SPECIFIC EXCLUSIONS
Not Applicable

ALLOWANCES

Not Applicable

UNIT PRICES

Not Applicable

ALTERNATES

Not Applicable
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Subcontractor Scope of Work
Exhibit A

Pender County K-8 School
Job No. 2307

BP 12B - Casework

This bid package is intended to be complementary to the Contract Documents including the Project
Drawings, Specifications, Addendum, and Project Manual. Subcontractor acknowledges that the
Subcontractor Specific Requirements are not intended to describe the complete and final work
scope. Reference is made to the Specifications Sections, but is in no way intended to limit or alter
the intent of the contract documents.

Subcontractor shall perform all work and shall furnish all layout, supervision, materials, labor,
scaffolding, tools, equipment, supplies, services, rigging, craning and hoisting of all materials and
equipment, temporary protection of own work, coordination of own work and interaction of work
of others, home office and field administration, project management, scheduling, field supervision,
engineering, quality control, safety, taxes, insurances, permits, punch list, closeouts and all other
things necessary or reasonably incidental for the construction and completion of their work as

portrayed in the enclosed enumerated contract documents and specification sections as referenced
below:

SUBCONTRACTOR’S WORK SPECIFICALLY INCLUDES:
Bordeaux Bidding Requirements and Information 8/5/2024
Division 01 — General Requirements
Division 06 — Wood, Plastics & Composites

Section 061000 Rough Carpentry (as it applies to this scope)
Section 064100 Architectural Woodwork and Casework
Division 07 — Thermal & Moisture Protection
Section 079200 Joint Sealants (as it applies to this scope)
Division 11— Equipment
Section 115100 Library Furnishings
Division 12 — Furnishings
Section 123583 Music Equipment Storage Casework & Accessories
Section 125600 Metal Worktables — Freestanding

All Related Sections/Requirements referenced within each Division and/or section

SUBCONTRACTOR SPECIFIC REQUIREMENTS:
1. Payment and Performance Bonds may be required for this bid scope:
a. Bordeaux Construction utilizes a Subcontractor Default Insurance (SDI) program for
bonding subcontractors in lieu of requiring individual Payment & Performance Bonds
b. Base Bid assumes Bidder will qualify for participation in the SDI program; therefore,
cost of payment and performance bonds are not to be included in the base bid price
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c. If Bidder does not qualify for or cannot participate in the SDI program, Bidder shall
provide payment and performance bonds with reimbursement of cost based upon
actual invoice. Failure to provide an invoice will result in a maximum reimbursement
of 1% of the cost of work.

2. BP-01 General Inclusion Items as applicable to complete Work
3. The on-site foreman or superintendent for this work scope shall have a cellular service
enabled iPad, tablet or smart phone with iOS 13/Android 6.0 or later and shall have the latest
version of the Procore Construction Management Software application installed in order to
have all live project documents, drawings, specs, submittals, punch lists, forms, etc. in hand
and immediately accessible
4. Complete installation of work in this bid scope in accordance with all local, state and federal
(OSHA) safety regulations and/or requirements
a. OSHA Safety measures shall be required and implemented
b. Delivery drivers shall wear proper PPE while on site (staging, off-loading, etc.)
5. Complete installation as outlined in the construction documents and within this scope
package to include all insurances and taxes
6. Dispose of all trash and waste materials in dumpster provided by Bordeaux Construction
7. The following is a general outline of the items specifically included, but not limited to, in this
bid scope:

a. Furnish all labor, materials, equipment, end panels, backsplashes, locks, standards,
pulls, slides, grommets, anchors, fasteners, support brackets, caulking & sealants and
other accessories as required to make a complete installation of:

i. All Plastic-laminate casework, cabinets, countertops, shelving, end panels,
splashes, apron fronts, sills, etc.
ii. All Solid Wood requirements
iii. All Solid Surface requirements
1. Include countertops, splashes, apron fronts, seating, treads & risers,
sills & stools
2. Include integral sinks and splashes as indicated
iv. All Library furnishings
v. All Music Equipment Storage Casework (fixed & mobile)
vi. All Metal Work Tables
vii. All stainless-steel counters, shelves and supports in “non-Kitchen” areas
Install steel angle frames furnished by others
Install under-counter lavatories and associated hardware furnished by others
Include all shop finishing requirements
Provide all indicated finishes for solid wood materials
All in-wall and wall-opening blocking is installed by BP-09A Drywall; coordinate as
required
i. Shop drawings shall indicate all locations of required blocking
ii. Shop drawings shall indicate all required rough opening dimensions
iii. Wood blocking required for fabrication of finished product is included in this
bid scope
iv. Wood blocking required for concealed brackets is included in this bid scope
g. Install all concealed brackets prior to GWB installation

~oooCT
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9.

10.
11.
12.

g.

All under-counter metal support brackets shall be factory-finished baked enamel or
stainless steel as required
Caulk all finished carpentry, casework, backsplashes, solid surface tops, etc. to similar
and dissimilar materials
Provide removable sink panel where specified; coordinate with plumbing fixtures
and piping to ensure ADA compliant installation
Include cutouts for all plumbing fixtures, faucets, sinks, etc. and other trades in
plastic laminate and solid surface counters and tops; coordinate as required
Make all openings in casework to accommodate other trades

i. Provide grommets at all openings and holes

. All work shall be installed free from scratches, chips, or dents. Review field repairs

with Bordeaux Construction prior to completing any repairs

Clean all work provided under this bid scope at completion of installation; remove all
stickers, labels, tags, etc.

Provide and maintain protection of all counter surfaces (RamBoard or equivalent);
remove and dispose of at Substantial Completion

Clean and polish all surfaces (casework, countertops, surfaces, shelves, cabinet
interiors, etc.) provided under this scope in accordance with manufacturer’s
instructions at project completion

Include post-acceptance adjustment of cabinets doors, hardware, etc. as required

Inspect all conditions for suitability to receive work under this scope prior to starting work

a.
b.

Advise Bordeaux Construction immediately in writing of any deficiencies or issues
Commencement of work guarantees acceptance of conditions

Daily cleanup of debris caused by this work

Include field measure of all work in this bid scope prior to fabrication

Include all necessary crews and equipment as required to facilitate construction progress
Pricing is firm, not subject to escalation for duration of project

SPECIFIC EXCLUSIONS
1. Wood Laboratory Casework & Lab equipment

ALLOWANCES
Not Applicable

UNIT PRICES
Not Applicable

ALTERNATES
Not Applicable
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Subcontractor Scope of Work
Exhibit A

Pender County K-8 School
Job No. 2307

BP 12C - Laboratory Casework

This bid package is intended to be complementary to the Contract Documents including the Project
Drawings, Specifications, Addendum, and Project Manual. Subcontractor acknowledges that the
Subcontractor Specific Requirements are not intended to describe the complete and final work
scope. Reference is made to the Specifications Sections, but is in no way intended to limit or alter
the intent of the contract documents.

Subcontractor shall perform all work and shall furnish all layout, supervision, materials, labor,
scaffolding, tools, equipment, supplies, services, rigging, craning and hoisting of all materials and
equipment, temporary protection of own work, coordination of own work and interaction of work
of others, home office and field administration, project management, scheduling, field supervision,
engineering, quality control, safety, taxes, insurances, permits, punch list, closeouts and all other
things necessary or reasonably incidental for the construction and completion of their work as
portrayed in the enclosed enumerated contract documents and specification sections as referenced
below:

SUBCONTRACTOR’S WORK SPECIFICALLY INCLUDES:
Bordeaux Bidding Requirements and Information 8/5/2024
Division 01 — General Requirements
Division 07 — Thermal & Moisture Protection
Section 079200 Joint Sealants (as it applies to this scope)
Division 12 — Furnishings
Section 123553.19  Wood Laboratory Casework
All Related Sections/Requirements referenced within each Division and/or Section

SUBCONTRACTOR SPECIFIC REQUIREMENTS:
1. Payment and Performance Bonds may be required for this bid scope:
a. Bordeaux Construction utilizes a Subcontractor Default Insurance (SDI) program for
bonding subcontractors in lieu of requiring individual Payment & Performance Bonds
b. Base Bid assumes Bidder will qualify for participation in the SDI program; therefore,
cost of payment and performance bonds are not to be included in the base bid price
c. If Bidder does not qualify for or cannot participate in the SDI program, Bidder shall
provide payment and performance bonds with reimbursement of cost based upon
actual invoice. Failure to provide an invoice will result in a maximum reimbursement
of 1% of the cost of work.

2. BP-01 General Inclusion Items as applicable to complete Work
3. The on-site foreman or superintendent for this work scope shall have a cellular service
enabled iPad, tablet or smart phone with iOS 13/Android 6.0 or later and shall have the latest
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version of the Procore Construction Management Software application installed in order to
have all live project documents, drawings, specs, submittals, punch lists, forms, etc. in hand
and immediately accessible

4. Complete installation of work in this bid scope in accordance with all local, state and federal
(OSHA) safety regulations and/or requirements

a. OSHA Safety measures shall be required and implemented

b. Delivery drivers shall wear proper PPE while on site (staging, off-loading, etc.)

5. Complete installation as outlined in the construction documents and within this scope
package to include all insurances and taxes

6. Dispose of all trash and waste materials in dumpster provided by Bordeaux Construction.

7. The following is a general outline of the items specifically included, but not limited to, in this
bid scope:

a. Furnish all labor, materials, equipment, faucets & fixtures, devices, nozzles,
accessories, clips, anchors, fasteners, caulking, sealants, end & closure panels,
decorative trim, labeling, signage, overhead service panels and other accessories as
required to make a complete installation of:

i. All Laboratory Casework requirements
1. Include epoxy resin countertops, backsplashes, sinks, shelving, pegboards
2. Include Demonstration Stations
3. Include goggle cabinets and fire blanket cabinet with blanket
4. Furnish all devices, fixtures, nozzles, mixing valves, etc. for install by others
ii. All Solvent Storage Cabinets

b. Include all design, engineering and layout required for this scope
All in-wall and wall-opening blocking installed by BP-09A Drywall; coordinate as
required

i. Shop drawings shall indicate all locations of required blocking
ii. Shop drawings shall indicate all required rough opening dimensions

d. Caulk all finished casework, backsplashes, solid surface tops, fixtures, etc. to similar
and dissimilar materials

e. Provide removable sink panel where specified; coordinate with plumbing fixtures and
piping to ensure ADA compliant installation

f. Make all openings in casework and countertops to accommodate other trades

i. Provide grommets at all openings and holes

g. Clean all work provided under this bid scope at completion of installation; remove all
stickers, labels, tags, etc.

h. Provide and maintain protection of all counter surfaces (Ram Board or equivalent);
remove and dispose of at substantial completion

i. All work shall be installed free from scratches, chips, or dents. Review field repairs
with Bordeaux Construction prior to completing any repairs

j. Clean and polish all surfaces (casework, countertops, surfaces, fume hoods, shelves,
cabinet interiors, etc.) provided under this scope in accordance with manufacturer’s
instructions at project completion

k. Include post-acceptance adjustment of cabinets doors, hardware, etc. as required

8. Inspect all conditions for suitability to receive work under this scope prior to starting work

a. Advise Bordeaux Construction immediately in writing of any deficiencies or issues
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b. Commencement of work guarantees acceptance of conditions
9. Include all necessary crews and equipment as required to facilitate construction progress
10. Furnish all supplemental lighting and power as required for this scope
11. Pricing is firm, not subject to escalation for duration of project

SPECIFIC EXCLUSIONS
1. Fume hoods
2. Emergency Eyewash Stations

UNIT PRICES
Not Applicable

ALTERNATES
Not Applicable
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Subcontractor Scope of Work
Exhibit A

Pender County K-8 School
Job No. 2307

BP 14A - Elevators

This bid package is intended to be complementary to the Contract Documents including the
Project Drawings, Specifications, Addendum, and Project Manual. Subcontractor acknowledges
that the Subcontractor Specific Requirements are not intended to describe the complete and
final work scope. Reference is made to the Specifications Sections, but is in no way intended to
limit or alter the intent of the contract documents.

Subcontractor shall perform all work and shall furnish all layout, supervision, materials, labor,
scaffolding, tools, equipment, supplies, services, rigging, craning and hoisting of all materials and
equipment, temporary protection of own work, coordination of own work and interaction of
work of others, home office and field administration, project management, scheduling, field
supervision, engineering, quality control, safety, taxes, insurances, permits, punch list, closeouts
and all other things necessary or reasonably incidental for the construction and completion of
their work as portrayed in the enclosed enumerated contract documents and specification
sections as referenced below:

SUBCONTRACTOR’S WORK SPECIFICALLY INCLUDES:

Bordeaux Bidding Requirements and Information 8/5/2024
Division 01 — General Requirements
Division 07 — Thermal & Moisture Protection

Section 078400 Firestopping (asitapplies to this scope)
Division 14 — Conveying Equipment

Section 142400 Hydraulic Elevators
Division 26 — Electrical (as it applies to this scope)

All Related Sections/Requirements referenced within each Division and/or section

SUBCONTRACTOR SPECIFIC REQUIREMENTS:

1. Payment and Performance Bonds are not required for this bid scope:
2. BP-01 General Inclusion Items as applicable to complete Work
3. The on-site foreman or superintendent for this work scope shall have a cellular service enabled
iPad, tablet or smart phone with iOS 13/Android 6.0 or later and shall have the latest version
of the Procore Construction Management Software application installed in order to have all
live project documents, drawings, specs, submittals, punch lists, forms, etc. in hand and
immediately accessible
4. Complete installation of work in this bid scope in accordance with all local, state and federal
(OSHA) safety regulations and/or requirements
a. OSHA Safety measures shall be required and implemented
b. Delivery drivers shall wear proper PPE while on site (staging, off-loading, etc.)
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5. Complete installation of work as outlined in the Construction Documents and within this scope
package to include all insurances and taxes

6. Dispose of all trash and waste materials in dumpster provided by Bordeaux Construction

7. The following is a general outline of the items specifically included, but not limited to, in this

bid scope:

a. Furnish all labor, material, equipment, accessories, etc. to make a complete installation
of all Hydraulic Elevators requirements:

i.

ii.
iii.
iv.

Vi.
Vii.
Viii.
Xi.
Xii.
Xiii.
Xiv.
XV.
XVi.
XVii.

XViii.
XiX.

All submittals and shop drawings
All cab interior finishes (walls, sub-floor, ceiling, lighting, etc.)
All signage requirements
Select all colors from manufacturer’s full line of colors as specified, no
upcharge will be accepted
Provide one (1) full-set of protective pads for each elevator cab
All absorbers, isolators, anchor bolts, embeds, etc.
All guide rails, overhead or secondary support members

1. Include furnish & install pit ladder
All requirements to ensure installation meets local and state codes
All caulking and sealant requirements for this scope of work
All firestopping requirements for this scope of work
Complete seismic design and bracing requirements for this scope of work
Protect all equipment, fixtures, etc. installed under this scope of work
All associated cost for permits, bonds and fees required for this scope
Subcontractor will verify and coordinate all power requirements for its
equipment with BP-26A Electrical
Coordinate with BP-03A Building Concrete, BP-04A Masonry and BP-09A
Drywall as required for blockouts, embeds and in-wall blocking requirements
Coordinate all raceway, wiring and controls requirements with Electrical, Fire
Alarm, Security and Communication contractors
Include final connections to electrical, fire alarm, emergency power, security
and telephone systems
Perform initial cleaning to remove adhesives and blemishes as required
Warranty period starts at acceptance of Final Completion by Owner

1. Include all cost associated with extending warranties so the warranty

requirement from the date of Owner Acceptance is maintained
2. Include all cost associated with Initial Maintenance Service agreement

b. Include all associated cost to reposition, maintain and properly replace all removable
hoist way barriers and signage during progression of the Work; barriers and signage to
be repositioned as required for access and restored to secure hoist way openings
during breaks, at end-of-shift and other times as deemed necessary for safety concerns

¢. Include all cost associated with participation in mock-ups as required to demonstrate
aesthetic effects and set quality standards for materials and execution

d. Notify Bordeaux Construction immediately in writing of any conflicts in requirements
between its work and the Work by others

e. All materials furnished under this bid scope shall be unloaded, staged and stored on
cribbage, dunnage or pallets
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i. All materials must be clean, free of dirt and mud prior to installation
ii. All materials installed under this scope which require supplemental cleaning
shall be Subcontractor’s responsibility at no cost to the project
iii. All materials shall be protected from weather
iv. Storage space at the jobsite is extremely limited and will only be available as
allowed by Bordeaux Construction
If delivery of factory equipment is not timely as to allow hoist way to be closed up and
finishes to proceed in accordance with approved progress schedule, Subcontractor
shall obtain, by whatever means necessary, all required rails, brackets, door frames,
etc. and maintain progress schedule at no cost to the project. Factory delays shall not
be grounds for time extensions.

8. Unit Price Labor Rates
Bordeaux Construction may require use of the elevator as a work platform for accessibility for
other trades’ work within the elevator shaft. Provide all-inclusive regular-time and over-time
labor rates.

a.

b.

Minimum daily use will be four (4) hours; time starts once elevator and operator are
ready

Any work performed without prior written authorization will be considered as no cost
to the project

9. Inspections are required on this project:

a.
b.

10. Furnish

Refer to Specifications and Drawings for schedule of special inspections

Coordinate with special inspector, testing agencies, local inspectors and/or Engineer
of Record as may be required

Include all associated cost to participate and support inspections

Subcontractor shall be responsible for all costs (re-testing, corrective measures,
repairs, etc.) at no additional cost to the project when its installation fails compliance
Owner and/or Bordeaux Construction reserve the right to request additional testing in
the event of significant or continual test failures

Coordinate with Bordeaux Construction for scheduling of inspections

Although testing, inspections and certifications are under direction and at the
convenience of Owner, Designers, Inspectors and AHJs, Subcontractor will endeavor
to schedule and coordinate in advance so as not to adversely impact the construction
schedule

all supplemental lighting and power as required for this scope

11. Pricing firm, not subject to escalation for duration of project
SPECIFIC EXCLUSIONS
1. Steel safety beam, sub-sills and cants
2. Cabflooring

3. Sump pit, grating & frame and pump
UNIT PRICES
UP-01 Labor Rate, regular time S / Hour
UP-02 Labor Rate, after-hours/overtime time S / Hour
ALTERNATES
Not Applicable
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Subcontractor Scope of Work
Exhibit A

Pender County K-8 School
Job No. 2307

BP 21A - Fire Protection

This bid package is intended to be complementary to the Contract Documents including the
Project Drawings, Specifications, Addendum, and Project Manual. Subcontractor acknowledges
that the Subcontractor Specific Requirements are not intended to describe the complete and
final work scope. Reference is made to the Specifications Sections, but is in no way intended to
limit or alter the intent of the contract documents.

Subcontractor shall perform all work and shall furnish all layout, supervision, materials, labor,
scaffolding, tools, equipment, supplies, services, rigging, craning and hoisting of all materials and
equipment, temporary protection of own work, coordination of own work and interaction of
work of others, home office and field administration, project management, scheduling, field
supervision, engineering, quality control, safety, sales tax, insurances, punch list, closeout and all
other things necessary or reasonably incidental for the construction and completion of their work
as portrayed in the enclosed enumerated contract documents and specification sections as
referenced below:

SUBCONTRACTOR’S WORK SPECIFICALLY INCLUDES:
Bordeaux Bidding Requirements and Information 8/5/2024
Division 01 — General Requirements
Division 03 — Concrete

Section 03300 Cast-in-Place Concrete (as it applies to this scope)
Division 07 - Thermal & Moisture Protection
Section 078400 Firestopping (as it applies to this scope)
Division 08 — Openings
Section 083113 Access Doors & Frames (as it applies to this scope)
Division 21 — Fire Suppression Complete Division
Division 22 — 28 Plumbing, Mechanical & Electrical (as it applies to this scope)

All Related Sections/Requirements referenced within each Division and/or section

SUBCONTRACTOR SPECIFIC REQUIREMENTS:
1. Payment and Performance Bonds may be required for this bid scope:
a. Bordeaux Construction utilizes a Subcontractor Default Insurance (SDI) program for
bonding subcontractors in lieu of requiring individual Payment & Performance Bonds
b. Base Bid assumes Bidder will qualify for participation in the SDI program; therefore,
cost of payment and performance bonds are not to be included in the base bid price
c. If Bidder does not qualify for or cannot participate in the SDI program, Bidder shall
provide payment and performance bonds with reimbursement of cost based upon
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actual invoice. Failure to provide an invoice will result in a maximum reimbursement
of 1% of the cost of work.
2. BP-01 General Inclusion Items as applicable to complete Work
3. The on-site foreman or superintendent for this work scope shall have a cellular service
enabled iPad, tablet or smart phone with iOS 13/Android 6.0 or later and shall have the latest
version of the Procore Construction Management Software application installed in order to
have all live project documents, drawings, specs, submittals, punch lists, forms, etc. in hand
and immediately accessible
4. This project will utilize Building Information Modeling to facilitate the preparation of
coordinated shop drawings. Participation in the BIM model is a requirement of this bid
package. Reference Bid Package BP-01 General Inclusions and Exhibit M (Bid Manual Section
07) for detailed BIM requirements for this project.
5. Complete installation of work in this bid scope in accordance with all local, state and federal
(OSHA) safety regulations and/or requirements
a. OSHA Safety measures shall be required and implemented
b. Delivery drivers shall wear proper PPE while on site (staging, off-loading, etc.)
6. Complete installation as outlined in the construction documents and within this scope
package to include all insurances and taxes
7. Furnish all labor, material, equipment, accessories, trim, etc. to make a complete turnkey
installation of all Fire Suppression Systems requirements:
a. Include all costs associated with delegated-design to include engineering, shop
drawings & submittals, etc.
i. Provide sealed calculations and drawings by a licensed designer
ii. Include complete seismic design and bracing as required
iii. Include all necessary and required drawings, information, drawing
amendments and other requirements to obtain permits
b. Include all main & standpipe risers, test & drain lines, zone control valves &
assemblies, fire hose valves, fire riser assembly, dry-type system, water flow
indicators, wall mounted FDC connection, distribution piping & heads, all permits
and fees, tamper switches and relays, hangers, supports, etc. as required
i. Pre-action panels, when required, are to be furnished, installed and wired
complete under this bid scope to include all necessary monitoring modules;
BP-26A Electrical to make fire alarm connections as required
d. Complete site water testing of flow and pressure for verification of adequacy to
meet design requirements
i. Notify Bordeaux Construction immediately in writing if results of testing are
not adequate to support designed system
ii. Review available AHJ testing history for seasonal fluctuations in flow and
pressure; base design upon most restrictive data
e. Include all backflow prevention devices as required for this scope
i. Provide certification for all backflow devices provided by this scope
ii. Arepresentative certified in backflow prevention assembly testing in the State
of North Carolina and acceptable to Owner must be employed for this work
f. Stainless steel heads shall be provided for all exterior and all high-humidity
environments
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Water Alarm Bell to be electric
Connection with new service main run-in to be at 12” above finished floor
i. Include all identifications for pipe, valve, equipment, ceiling panels, etc. to include
stencil painting, pipe markers, tagging, name plates, jacketing, etc.
j. Include all escutcheons at wall and ceiling penetrations
k. Include all concealed plates and head guards as required
I. Include all vibration isolation and pipe expansion supports as required
m. Include cutting acoustical ceiling tile panels for new head installation; heads to be
centered. Ceiling tile will be supplied by others.
n. Coordinate, layout, furnish & install sleeves and other penetration requirements
through walls, floors and ceilings for this scope of work
i. Any penetration missed or incorrectly located will be corrected at
subcontractor’s expense
0. Furnish all access doors & frames as required for this scope
i. Installation in GWB assemblies by BP-09A Drywall
ii. Coordinate locations of access doors prior to framing
iii. Label access doors as required
p. Include all firestopping requirements for this bid scope
i. Maintain fire rating of walls, partitions, ceilings and floors at pipe penetrations
Include a storage device (capped PVC tube) mounted near riser for record drawings
Include storage cabinet(s) with specialty tools, sprinkler heads, escutcheons, etc.
Include framed valve chart mounted in riser room
Provide factory testing, start-up services, commissioning testing and training as
required for this scope
u. Include all patching, sealing and firestopping of all penetrations in walls, floors, slabs,
ceilings and similar assemblies created by this scope of work
v. All penetrations through floors, ceilings and exterior walls shall be sealed watertight
w. All materials shall be stored and staged on cribbage or dunnage
i. Subcontractor shall remove and clean all mud, dirt, stains, etc. from materials
prior to installation
Xx. Bordeaux Construction will pay for all initial Building and Trade permits
i. Subcontractor shall obtain and activate its respective permits
ii. Subcontractor shall be responsible for all re-inspection fees & associated costs
8. Allowances
Use of any allowance shall be as directed by Bordeaux Construction and supported with
sufficient documentation as required. Any work performed without prior written
authorization will be considered as a requirement to complete the scope of work in this bid
package and at no cost to the project

oo

+ v 5 0o

Include an Allowance for designated scope and quantity, installed as directed by Bordeaux
Construction and shall be based upon indicated Quantities and Unit Prices:
Allowance #1: Install sprinkler heads within 15’ of branch lines as directed by
Architect, Owner and/or AHJ, five (5) each
1. Include all requirements within this bid package

PENDER COUNTY K-8 ScHooL ~ BP-21A FIRE SUPPRESSION PAGE 3 OF 4

8/5/2024
B

B ORDEAUX
Construction Campany. Inc



Include all stated allowances as outlined within this bid scope
Unit Prices will correspond with respective quantity allowances

11. Inspections are required on this project

a.
b.

f.

Refer to Specifications and Drawings for schedule of special inspections

Coordinate with special inspector, testing agencies, local inspectors and/or Engineer
of Record as may be required

Include all associated cost to participate and support inspections

Subcontractor shall be responsible for all costs (re-testing, corrective measures,
repairs, etc.) at no additional cost to the project when its installation fails compliance
Owner and/or Bordeaux Construction reserve the right to request additional testing
in the event of significant or continual test failures

Coordinate with Bordeaux Construction for scheduling of inspections

12. Concrete floors are finished products; scissor lifts and other non-marking equipment may be
allowed upon review of Subcontractor’s erection plan with Bordeaux Construction and
receipt of written authorization thereof

13. Include all necessary crews and equipment as required to facilitate construction progress

14. Pricing is firm, not subject to escalation for duration of project

SPECIFIC EXCLUSIONS
Not Applicable

UNIT PRICES
UP-01

ALTERNATES

Install one (1) sprinkler head as directed $ / each

Not Applicable
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Subcontractor Scope of Work
Exhibit A

Pender County K-8
Job No. 2307

BP 22A - Plumbing

This bid package is intended to be complementary to the Contract Documents including the
Project Drawings, Specifications, Addendum, and Project Manual. Subcontractor acknowledges
that the Subcontractor Specific Requirements are not intended to describe the complete and
final work scope. Reference is made to the Specifications Sections, but is in no way intended to
limit or alter the intent of the contract documents.

Subcontractor shall perform all work and shall furnish all layout, supervision, materials, labor,
scaffolding, tools, equipment, supplies, services, rigging, craning and hoisting of all materials and
equipment, temporary protection of own work, coordination of own work and interaction of
work of others, home office and field administration, project management, scheduling, field
supervision, engineering, quality control, safety, taxes, insurances, permits, punch list, closeouts
and all other things necessary or reasonably incidental for the construction and completion of
their work as portrayed in the enclosed enumerated contract documents and specification
sections as referenced below:

SUBCONTRACTOR’S WORK SPECIFICALLY INCLUDES:
Bordeaux Bidding Requirements and Information 8/5/2024
Division 01 — General Requirements

Division 03 — Concrete (as it applies to this scope)
Division 07 — Thermal & Moisture Protection

Section 078400 Firestopping (as it applies to this scope)
Division 08 — Openings

Section 083113 Access Doors & Frames (as it applies to this scope)
Division 22 — Plumbing Complete
Division 31 — Earthwork (as it applies to this scope)

All Related Sections/Requirements referenced within each Division and/or section

SUBCONTRACTOR SPECIFIC REQUIREMENTS:
1. Payment and Performance Bonds may be required for this bid scope:
a. Bordeaux Construction utilizes a Subcontractor Default Insurance (SDI) program for
bonding subcontractors in lieu of requiring individual Payment & Performance Bonds
b. Base Bid assumes Bidder will qualify for participation in the SDI program; therefore,
cost of payment and performance bonds are not to be included in the base bid price
c. If Bidder does not qualify for or cannot participate in the SDI program, Bidder shall
provide payment and performance bonds with reimbursement of cost based upon
actual invoice. Failure to provide an invoice will result in a maximum reimbursement
of 1% of the cost of work.
2. BP-01 General Inclusion Items as applicable to complete Work
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3. The on-site foreman or superintendent for this work scope shall have a cellular service
enabled iPad, tablet or smart phone with iOS 13/Android 6.0 or later and shall have the latest
version of the Procore Construction Management Software application installed in order to
have all live project documents, drawings, specs, submittals, punch lists, forms, etc. in hand
and immediately accessible

4. This project will utilize Building Information Modeling to facilitate the preparation of
coordinated shop drawings. Participation in the BIM model is a requirement of this bid
package. Reference Bid Package BP-01 General Inclusions and Exhibit M (Bid Manual Section
07) for detailed BIM requirements for this project.

5. Complete installation of work in this bid scope in accordance with all local, state and federal
(OSHA) safety regulations and/or requirements

a. OSHA Safety measures shall be required and implemented
b. Delivery drivers shall wear proper PPE while on site (staging, off-loading, etc.)

6. Complete installation as outlined in the construction documents and within this scope
package to include all insurances and taxes

7. Dispose of all trash and waste materials in dumpster provided by Bordeaux Construction

8. Furnish all necessary labor, material, equipment, fixtures, hangers, supports, sleeves, floor
plates, shield plates, escutcheons & trim, valves, insulation & protective covers,
identification, other accessories and incidentals, etc. to make a complete installation of all
plumbing systems requirements:

i. Scheduled Plumbing Equipment and Fixtures
1. Refer to Construction Documents and Schedules
ii. Domestic Water
1. Install all interior backflow devices required under this scope
a. Provide certification for all backflow devices installed by this scope
from a representative certified in backflow prevention assembly in
the State of North Carolina and acceptable to Owner
2. Chlorination, testing and certifications on all domestic water systems
3. Include isolation valves and tees as shown and where practical for future
connections to minimize impact on facility operations
4. Include ice maker connections at all residential refrigerator locations,
whether indicated or not
5. Include water heating controls as required
iii. Domestic Sanitary Waste & Venting
1. Floor drains shall be provided with trap primers
2. Include temporary protection of plumbing waste lines during construction
a. Cap/plug lines for temporary protection
b. Install solid covers in floor & trench drains as temporary protection
c. Verify lines are cleaned and flushed at project completion
3. Provide under lavatory guards to comply with ADA and other requirements
4. Furnish & install grease receptor/separator complete
iv. Roof Drainage
1. Inclusive of piping, cleanouts, vents, drains, clamps & pans, etc.
2. |Install backwater valves where required
3. Include connection to site utilities at cleanouts
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V.

vi.

Vii.

viii.

X.

4. Include insulation of drains & piping to prevent freezing; insulation to be
plenum-rated in plenum spaces
5. Include mechanically attached insulation to roof deck under drain & sump
6. Include specialty nozzles for overflow downspout outlets
Natural Gas
1. Complete natural gas piping system to include connection to new service
and final connections to all equipment
2. Include all specialty accessories, valves, pressure regulators (service,
appliance, intermediate), vents, traps, labeling, concrete bases, roof pipe
supports, etc.
3. Coordinate with utility company for meter installation and connection
4. Painting of piping under BP-09G Painting
5. Include all required inspections, testing and purging
Identification and Labeling
1. Label all access doors
2. Include stencil painting, pipe markers, tagging, name plates, jacketing, etc.
3. Include “power source” labeling for all equipment
Elevator Sump Pump
1. Include required controls
2. Include oil storage tank and associated piping and vents
Excavation, backfill and compaction
1. Subgrade to be properly compacted, graded and left ready for others
Construction Layout
1. Coordinate, layout and install sleeves and other requirements for this bid
scope during construction of walls, floors and roof deck
2. Any penetration missed or incorrectly located will be corrected at
subcontractor’s expense
3. Contractor shall coordinate and assist in the layout of all house-keeping
pads required for this bid package
All Firestopping requirements for this bid package

9. Additional Requirements:

iv.

Bordeaux Construction will pay for all initial Building and Trade permits
1. Subcontractor shall obtain and activate its respective permits
2. Subcontractor shall be responsible for all re-inspection fees and
associated costs
Motor starters, combo starters and disconnect switches for scheduled plumbing
equipment are furnished and installed by BP-26A Electrical, unless otherwise
specified or indicated within the Construction Documents:
1. Items marked “Provide with Unit” shall be furnished & installed with the
equipment
2. Final electrical connections between disconnects and equipment to be
made under this bid scope; coordinate with BP-26A Electrical
Subcontractor is responsible for final load-side electrical connections of all
equipment provided under this scope
Include all factory testing, start-up services and training as required for this scope
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Vi.
Vii.

viii.

Xi.
Xii.
Xiii.
Xiv.

XV.

XVi.
XVii.

XViii.

XiX.

XX.

XXi.

1. Include cost of visits to witness factory testing for specification compliance
Include final plumbing connections to all equipment, including foodservice
equipment, whether furnished or installed under this bid package
Include installation of plumbing fixtures (drains, faucets, hose reels, floor sinks,
etc.) provided by others as required to make a complete installation
Include caulking & sealing around perimeter of plumbing fixtures to floor or
wall finishes
Include all sleeves required for this scope
Include all roof pipe supports & curbs for this scope
Furnish all access doors & frames as required for this scope

1. Installation by BP-09A Drywall; coordinate locations prior to framing
Subcontractor is responsible to coordinate submittals and installation to ensure
all plumbing fixtures comply with ADA code
Include all required vibration isolation, pipe expansion supports, etc.

Include all link seal requirements

Include seismic design and control requirements to meet project’s seismic zone

All actuators and valves shall be rated for the environmental conditions they are
installed

Include participation in mockups as required

Furnish & install all interior floor and trench drains as shown, including but not
limited to, laundry extractor trench drain, grate & lint trap, floor drains, floor
sinks, floor trough, etc.

1. For drains with angle frames set in concrete or tile, provide angle frame

for installation by others

2. Install floor drains furnished by others
Coordinate with BP-03A, BP-07C, BP-09B & BP-09I to ensure all floor & roof drains
and floor cleanouts are installed to correct elevations

1. Coordinate location and installation requirements with floor finishes

2. Subcontractor must be on-site during all concrete slab placements and will

be responsible for ensuring floor drains and cleanouts are installed to
correct elevations
Connect all plumbing systems to site utilities approximately 5’ outside building

1. Contractor is responsible for coordination with BP-31A for location,

elevation and tie-in of plumbing systems

2. Connections to be made at cleanouts

3. Provide backwater valves as indicated
Provide sufficient manpower, materials and equipment for installing plumbing
work within masonry construction. Plumbing crews must work same hours as
masonry contractor during CMU installation, regardless of weather or day of
the week, and in addition to other scheduled plumbing work.

Unless noted in the “Specific Exclusions” of this bid package, provide all concrete
materials as required for this scope of work

1. Exposed concrete shall be patched & rubbed to remove surfaces defects
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10. Allowances:
Use of any allowance shall be as directed by Bordeaux Construction and supported with
sufficient documentation as required. Any work performed without prior written
authorization will be considered as a requirement to complete the scope of work in this bid
package and at no cost to the project

Include as Allowances for designated scope and quantity, installed as directed by Bordeaux
Construction and shall be based upon indicated Quantities and Unit Prices:

Allowances #1 thru #3 as indicated:

#01--Unsuitable soils (Trench) remove & dispose OFF-SITE 100 CY
#02--Replacement of unsuitable soils (Trench) with select import fill 100 CY
#03--Replacement of unsuitable soils (Trench) with #57 stone 100 CY

a. Allowances shall include all associated cost for purchase of materials, transportation,
placement, compaction and quantity verification
b. Allowances to include all requirements outlined within this bid package

Include all stated allowances as outlined within this bid scope
Unit Prices will correspond with respective quantity allowances

11. Inspections are required on this project
a. Refer to Specifications and Drawings for schedule of special inspections
b. Coordinate with special inspector, testing agencies, local inspectors and Engineer of
Record as may be required
c. Include all associated cost to participate and support inspections
d. Subcontractor shall be responsible for all costs (re-testing, corrective measures,
repairs, etc.) at no additional cost to the project when its installation fails compliance
e. Owner and Bordeaux Construction reserve the right to request additional testing in the
event of significant or continual test failures
f. Coordinate with Bordeaux Construction for scheduling of inspections
g. Perform quality control testing to demonstrate compliance with contract documents
in advance of inspections and 3rd-party testing
12. Concrete floors are finished products; scissor lifts and other non-marking equipment may be
allowed upon review of Subcontractor’s erection plan with Bordeaux Construction and
receipt of written authorization thereof
13. Inspect all conditions for suitability to receive work under this scope prior to starting work
a. Advise Bordeaux Construction immediately in writing of any deficiencies or issue
b. Commencement of work guarantees acceptance of conditions
14. Daily clean-up of all trash and debris caused by this work
15. Include all necessary crews and equipment as required to facilitate construction progress
16. Pricing is firm, not subject to escalation for duration of project

SPECIFIC EXCLUSIONS
1. Temporary and permanent water usage costs
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2. Housekeeping pads
3. Metal deck cutting for roof drains

UNIT PRICES
UP-01 Unsuitable soils (Trench) remove and dispose OFF-SITE s/cy
UP-02 Replacement of unsuitable soils (Trench) with select import fill s/cy
UP-03 Replacement of unsuitable soils (Trench) with #57 stone s/cy
ALTERNATES

Not Applicable

PENDER COUNTY K-8 BP-22A PLUMBING PAGE 6 OF 6

8/5/2024
<B

B ORDEAUX
Construction Company. Inc

me



Subcontractor Scope of Work
Exhibit A

Pender County K-8 School
Job No. 2307

BP 23A — HVAC / Mechanical

This bid package is intended to be complementary to the Contract Documents including the
Project Drawings, Specifications, Addendum, and Project Manual. Subcontractor acknowledges
that the Subcontractor Specific Requirements are not intended to describe the complete and
final work scope. Reference is made to the Specifications Sections, but is in no way intended to
limit or alter the intent of the contract documents.

Subcontractor shall perform all work and shall furnish all layout, supervision, materials, labor,
scaffolding, tools, equipment, supplies, services, rigging, craning and hoisting of all materials
and equipment, temporary protection of own work, coordination of own work and interaction
of work of others, home office and field administration, project management, scheduling, field
supervision, engineering, quality control, safety, taxes, insurances, permits, punch list,
closeouts and all other things necessary or reasonably incidental for the construction and
completion of their work as portrayed in the enclosed enumerated contract documents and
specification sections as referenced below:

SUBCONTRACTOR’S WORK SPECIFICALLY INCLUDES:
Bordeaux Bidding Requirements and Information 8/5/2024
Division 01 — General Requirements
Division 07 — Thermal and Moisture Protection

Section 078400 Firestopping (as it applies to this scope)
Division 08 — Openings

Section 083113 Access Doors & Frames (as it applies to this scope)

Section 089100 Louvers
Division 22 — Plumbing (as it applies to this scope)
Division 23 — Mechanical
Division 26 — Electrical (as it applies to this scope)
Division 27 — Communications (as it applies to this scope)
Division 28 — Electronic Safety & Security (as it applies to this scope)
Division 31 — Earthwork (as it applies to this scope)

All Related Sections/Requirements referenced within each Division and/or section

SUBCONTRACTOR SPECIFIC REQUIREMENTS:
1. Payment and Performance Bonds may be required for this bid scope:
a. Bordeaux Construction utilizes a Subcontractor Default Insurance (SDI) program for
bonding subcontractors in lieu of requiring individual Payment & Performance Bonds
b. Base Bid assumes Bidder will qualify for participation in the SDI program; therefore,
cost of payment and performance bonds are not to be included in the base bid price
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c. If Bidder does not qualify for or cannot participate in the SDI program, Bidder shall
provide payment and performance bonds with reimbursement of cost based upon
actual invoice. Failure to provide an invoice will result in @ maximum reimbursement
of 1% of the cost of work.

2. BP-01 General Inclusion Items as applicable to complete Work

3. The on-site foreman or superintendent for this work scope shall have a cellular service
enabled iPad, tablet or smart phone with iOS 13/Android 6.0 or later and shall have the
latest version of the Procore Construction Management Software application installed in
order to have all live project documents, drawings, specs, submittals, punch lists, forms, etc.
in hand and immediately accessible

4. This project will utilize Building Information Modeling to facilitate the preparation of
coordinated shop drawings. Participation in the BIM model is a requirement of this bid
package. Reference Bid Package BP-01 General Inclusions and Exhibit M (Bid Manual
Section 07) for detailed BIM requirements for this project.

5. Complete installation of work in this bid scope in accordance with all local, state and federal
(OSHA) safety regulations and/or requirements

a. OSHA Safety measures shall be required and implemented

b. Delivery drivers shall wear proper PPE while on site (staging, off-loading, etc.)

6. Complete installation as outlined in the construction documents and within this scope
package to include all insurances and taxes
7. Dispose of all trash and waste materials in dumpster provided by Bordeaux Construction
8. Furnish all labor, material, equipment, sleeves, pumps, piping, ductwork, insulations,
protective coverings, identifications, controls systems, associated conduit & conductors,
devices, supports, hangers, angles, Unistrut, anchors bolts, accessories and other
incidentals, etc. to make a complete installation of all mechanical systems requirements:
i. Scheduled mechanical equipment
1. Refer to Construction Documents and Schedules
2. Include exterior (site) hydronic piping for Chilled Water system
3. Include Chemical Treatment system
ii. Ductwork
1. Install duct detectors provided by BP-26A Electrical; coordinate location
and installation with electrician and fire alarm contractors
2. Furnish & install all access doors for dampers, duct detectors, etc.
iii. Unit heaters
1. Furnish & install all unit, duct and electric baseboard heaters
2. Furnish & install all control wiring and thermostats
3. Electrical connections under BP-26A
iv. Grilles, Registers & Diffusers
1. Include additional wire supports for grilles, dampers, etc. as required to
meet code
2. Wires to be supported only from structure
3. Do not attach wires to supports intended for equipment (duct, pipe,
grilles, etc.) or light fixtures
v. Roof curbs, duct supports, equipment supports, pipe supports, roof sleeves,
vents, etc.:
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Vi.

Vii.

iv.

V.

oukwnNeE

7.

Coordinate locations & sizes of roof curbs with other trades

Include all cutting requirements for roof deck openings

Install wood blocking as required under curbs, supports, etc.

Curbs to be seismic designed as required

Insulate space between deck and unit as required

Curbs to be of sufficient height to provide a minimum clearance of 12”
between finished roof surface and roof equipment

Secure all roof-mounted equipment as required

Louvers, Vents and Dampers (manual, balancing, smoke/fire, motorized,
backdraft, etc.):

1.
2.

4,
5.

Furnish & install all fixed louvers

Install all motorized dampers and motorized louvers are furnished by BP-
23C HVAC Controls

Include sheetmetal flashings, trim, blank panels, caulking, sealants, etc.
as required

Provide custom color as selected by Designer at no cost to the project
Louvers in doors provided under others

Condensate drains (piping, pans, pipe supports, splash blocks, etc.) for
equipment provided
Dryer & Kiln venting

1.
2.

Include vent box, duct, wall cap, roof vent, fan, etc.
Connect to equipment installed by others

Kitchen Hood Exhaust Fans

1. Include all duct (grease, chimney, double-wall, welded) requirements
2. Coordinate with BP-26A for equipment disconnects and shut-offs
3. Include all testing requirements for Kitchen Hood
a. Include pre-testing of fans prior to final acceptance tests
b. Include three (3) Acceptance tests as part of base bid
c. Retesting costs shall be borne by this Subcontractor at no
additional cost to the project
Heat trace
1. Controllers to be sized for actual heat trace installed
2. Coordinate circuit amperage requirements with BP-26A Electrical prior to
conduit rough-in
3. Any cost to upsize conduit, conductors or circuit breakers after rough-in

or ordering of electrical equipment resulting from Subcontractor’s failure
to timely coordinate will be borne by Subcontractor at no additional cost
to project

Identification and labeling

1.
2.
3.
4.
5.

Label all access doors

Include stencil painting, pipe markers, tagging, name plates, jacketing
Include “power source” labeling for all equipment

Include all conductor, conduit & raceway identification requirements
Provide permanent color pigmented conduit in all areas above ceiling

Delegated-design
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1. Include all associated cost to provide design, submittals, engineered
sealed drawings, etc. as required for this scope of work
2. Drawings to be signed & sealed by a Professional Engineer licensed in NC
vi. Excavation, backfill and compaction
1. Subgrade to be properly compacted, graded and left ready for others
vii. Firestopping
viii. Construction Layout
1. Coordinate, layout & install sleeves, dampers and other requirements for
mechanical penetrations thru floors, walls and roof deck
2. Coordinate & assist in layout of all framed-openings required for
mechanical penetrations in elevated slabs and roof decks
3. Any penetration or framed-opening missed or incorrectly located will be
corrected at subcontractor’s expense
4. Coordinate & assist in layout of all concrete housekeeping and
equipment pads required for this bid scope; pads provided by others
9. Additional Requirements:
a. Bordeaux Construction will pay for all initial Building and Trade permits
i. Subcontractor shall obtain and activate its respective permits
ii. Subcontractor shall be responsible for all re-inspection fees & associated costs
b. Furnish & install all electrical requirements outlined in the mechanical specifications,
unless otherwise specified or indicated within the Construction Documents:
i. Motor starters, combo starters and disconnect switches for scheduled
mechanical equipment are furnished by BP-23C HVAC Controls and installed by
BP-26A Electrical, unless otherwise specified or indicated within the
Construction Documents:
1. Items marked “Provide with Unit” shall be furnished & installed with the
equipment
2. Disconnects for chillers are furnished with the equipment and installed
by BP-26A Electrical
3. Final electrical connections between disconnects and equipment to be
made under this bid scope; coordinate with BP-26A Electrical
ii. Power wiring associated with equipment that is not specifically shown on
electrical drawings shall be provided under this bid scope
iii. Subcontractor is responsible for final load-side electrical connections of all
equipment provided under this scope
c. All controls, VFD/VSDs, interlock & low voltage wiring, interconnect wiring and
raceways between control panel and scheduled equipment, thermostats, devices,
etc. are furnished & installed under BP-23C HVAC Controls
d. Include final mechanical connections to all equipment, whether furnished or installed
under this bid package
e. Provide factory testing, start-up services and training as required for this scope
i. Include cost of visits to witness factory testing for specification compliance
f.  Furnish all access doors & frames as required for this scope
i. Installation in GWB assemblies by BP-09A Drywall
ii. Coordinate locations of access doors prior to framing
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iii. Label access doors as required
g. Protect ductwork from infiltration of dust & debris
i. Clean ductwork as required prior to testing and Owner acceptance
ii. Duct must be sealed when delivered and stored on dunnage
iii. Installed duct must be sealed at the end of each day
iv. Bordeaux Construction reserves the right to reject any un-protected duct
h. Include all required vibration isolation, pipe expansion supports, etc.
i. Include seismic design and bracing as required to meet project’s seismic zone
Clean, prepare, prime and paint all piping, ductwork, conduit, steel supports, hangers
and other items installed under this scope in accordance with contract requirements
Furnish & install all sleeves for this bid package
Include all flushing, chlorination, testing and certification of systems as required
. Include participation in mock-ups as required
Actuators & valves shall be rated for the environmental conditions they are installed
Subcontractor shall submit a record of all mechanical system and equipment
maintenance performed between System Start-up and Owner acceptance
i. Failure to do so will delay payments after 90% completion
ii. If no maintenance occurred, submit letter stating such
p. Provide, maintain and remove temporary filter media on all return air ducts and
grilles during construction
i. Replace media when dirty or as directed by Bordeaux Construction
g. Include all temporary and new permanent filters as required
i. Replace permanent filters immediately prior to substantial completion
ii. Verify completion in writing to Bordeaux Construction
r. Include all cost associated with extending warranties so the warranty requirement
from the date of Owner Acceptance is maintained
s. Coordinate with Commissioning Agent; participate in all commissioning activities and
processes as necessary; comply with all requirements
t. Coordinate work such that all systems (equipment, ductwork, controls, FA, etc.) are
ready for HVAC equipment startup to establish building climate control prior to
scheduled start of interior finishes
u. Coordinate all equipment to fit through doors
i. Advise Bordeaux Construction in writing during submittals of any conflict
ii. Cost associated with enlarging door openings after construction as a result of
Subcontractor’s failure to timely advise Bordeaux Construction shall be borne
by this Subcontractor at no cost to the project
v. Include all core drilling and cutting for any required penetration or opening
w. Broom clean roof after each day working on roof
i. Subcontractor will be responsible for roof damage and/or discoloration from
metal shavings or fasteners left on roof associated with its work
X. Furnish & install all backflow prevention devices as required for this scope
i. Provide certification for all backflow devices installed by this scope
ii. A representative certified in backflow prevention assembly in the State of North
Carolina and acceptable to Owner must be employed for this work

—
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y.

Z.

Include all associated cost to assist and support 37-Party spray testing conducted by
Owner
Include all “local” dewatering measures as required for this work

10. Inspections are required on this project

11.

12.

13.
14.
15.

a.
b.

f.

g.

Refer to Specifications and Drawings for schedule of special inspections

Coordinate with special inspector, testing agencies, local inspectors and/or Engineer
of Record as may be required

Include all associated cost to participate and support inspections

Subcontractor shall be responsible for all costs (re-testing, corrective measures,
repairs, etc.) at no additional cost to the project when its installation fails compliance
Owner and/or Bordeaux Construction reserve the right to request additional testing
in the event of significant or continual test failures

Coordinate with Bordeaux Construction for scheduling of inspections

Perform quality control testing to demonstrate compliance with contract documents
in advance of inspections and 3rd-party testing

Concrete floors are finished products; scissor lifts and other non-marking equipment may
be allowed upon review of Subcontractor’s erection plan with Bordeaux Construction and
receipt of written authorization thereof

Inspect all conditions for suitability to receive work under this scope prior to starting work

a.

Advise Bordeaux Construction immediately in writing of any deficiencies or issue

b. Commencement of work guarantees acceptance of conditions
Daily clean-up of all trash and debris caused by this work
Include all necessary crews and equipment as required to facilitate construction progress
Pricing is firm, not subject to escalation for duration of project

SPECIFIC EXCLUSIONS

Building Automation System and Controls
Certified Testing, Adjusting & Balancing
Temporary and permanent electrical usage costs
Kitchen Hood

Housekeeping and exterior equipment pads

1.

ke wnN

UNIT PRICES
Not applicable

ALTERNATES
Not applicable
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Subcontractor Scope of Work
Exhibit A

Pender County K-8 School
Job No. 2307

BP 23C - HVAC Controls

This bid package is intended to be complementary to the Contract Documents including the
Project Drawings, Specifications, Addendum, and Project Manual. Subcontractor acknowledges
that the Subcontractor Specific Requirements are not intended to describe the complete and
final work scope. Reference is made to the Specifications Sections, but is in no way intended to
limit or alter the intent of the contract documents.

Subcontractor shall perform all work and shall furnish all layout, supervision, materials, labor,
scaffolding, tools, equipment, supplies, services, rigging, craning and hoisting of all materials and
equipment, temporary protection of own work, coordination of own work and interaction of
work of others, home office and field administration, project management, scheduling, field
supervision, engineering, quality control, safety, taxes, insurances, permits, punch list, closeouts
and all other things necessary or reasonably incidental for the construction and completion of
their work as portrayed in the enclosed enumerated contract documents and specification
sections as referenced below:

SUBCONTRACTOR’S WORK SPECIFICALLY INCLUDES:
Bordeaux Bidding Requirements and Information 8/5/2024
Division 01 — General Requirements
Division 07 — Thermal and Moisture Protection

Section 078400 Firestopping (asitapplies to this scope)
Division 08 — Openings
Section 089100 Louvers (as it applies to this scope)
Division 22 — Plumbing (as it applies to this scope)
Division 23 — Mechanical (asitapplies to this scope)
Section 230900 Building Automation System (Complete)
Section 230993 Sequence of Control for HVAC (Complete)
Division 26 — Electrical (as it applies to this scope)
Division 28 — Electronic Safety and Security (as it applies to this scope)

All Related Sections/Requirements referenced within each Division and/or section

SUBCONTRACTOR SPECIFIC REQUIREMENTS:
1. Payment and Performance Bonds may be required for this bid scope:

a. Bordeaux Construction utilizes a Subcontractor Default Insurance (SDI) program for
bonding subcontractors in lieu of requiring individual Payment & Performance Bonds

b. Base Bid assumes Bidder will qualify for participation in the SDI program; therefore,
cost of payment and performance bonds are not to be included in the base bid price

c. If Bidder does not qualify for or cannot participate in the SDI program, Bidder shall
provide payment and performance bonds with reimbursement of cost based upon
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actual invoice. Failure to provide an invoice will result in @ maximum reimbursement
of 1% of the cost of work.
2. BP-01 General Inclusion Items as applicable to complete Work
3. The on-site foreman or superintendent for this work scope shall have a cellular service
enabled iPad, tablet or smart phone with iOS 13/Android 6.0 or later and shall have the latest
version of the Procore Construction Management Software application installed in order to
have all live project documents, drawings, specs, submittals, punch lists, forms, etc. in hand
and immediately accessible
4. This project will utilize Building Information Modeling to facilitate the preparation of
coordinated shop drawings. BIM modeling is not a requirement of this bid package; however,
participation in BIM coordination meetings as required for the purpose of coordination with
other trades is a requirement.
5. Complete installation of work in this bid scope in accordance with all local, state and federal
(OSHA) safety regulations and/or requirements
a. OSHA Safety measures shall be required and implemented
b. Delivery drivers shall wear proper PPE while on site (staging, off-loading, etc.)
6. Complete installation as outlined in the construction documents and within this scope
package to include all insurances and taxes
7. Dispose of all trash and waste materials in dumpster provided by Bordeaux Construction
8. The following is a general outline of the items specifically included, but not limited to, in this
bid scope:
a. Complete Building Automation System and Controls requirements:
i. All equipment, identification, associated conduit & conductors, devices, sleeves,
supports, hangers, angles, Unistrut, anchors bolts, etc.
ii. All cabling to be Plenum-rated
iii. All necessary relays and monitoring modules for communication with and
monitoring of equipment and other systems
iv. All controls, interlock & low voltage wiring and raceways between control panel
and mechanical equipment, air terminal units, fans & ventilators, heaters,
motorized dampers and louvers, thermostats, devices, etc.

1. Motorized dampers and motorized louvers are furnished under this bid
package and installed under BP-23A HVAC

2. Louver blank-off panels by BP-23A HVAC; coordinate as necessary

3. Fixed louvers are furnished and installed under BP-23A HVAC

v. All factory testing, start-up services and training
vi. All VFD/VSDs, interconnect wiring, controls, etc. as required for scheduled
mechanical equipment:

1. Provide and maintain temporary filter media on all VFD/VSDs during
construction to protect from dust infiltration until Owner acceptance;
remove media and clean VFD/VSDs at Owner Acceptance

2. Replace filter media when dirty or as directed by BCC

b. Complete delegated-design requirements for this scope of work
i. Include all costs for design, engineering, shop drawings, submittals, etc.
ii. Furnish engineering calculations and drawings stamped and sealed by a
Professional Engineer licensed in North Carolina
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c. Complete Construction Layout for this scope of work

Coordinate, layout and install sleeves and other requirements for penetrations
thru floors, walls and roof during course of construction
1. Any penetration missed or incorrectly located will be corrected at
subcontractor’s expense

d. Complete Firestopping requirements for this scope of work
e. Additional Requirements:

Vi.
Vii.

viii.

Xi.

Xii.

Bordeaux Construction will pay for all initial Building and Trade permits
1. Subcontractor shall obtain and activate its respective permits
2. Subcontractor shall be responsible for all re-inspection fees and
associated costs
Motor starters, combo starters and disconnect switches for scheduled
mechanical equipment are furnished under this bid scope and installed by BP-
26A Electrical, unless otherwise specified or indicated within the Construction
Documents:
1. Items marked “Provide with Unit” shall be furnished & installed with the
equipment
2. Disconnects for chillers are furnished with the equipment and installed
by BP-26A Electrical
3. Final electrical connections between disconnects and controls equipment
to be made under this bid scope; coordinate with BP-26A Electrical
Subcontractor is responsible for final load-side electrical connections of all
equipment provided under this scope
Coordinate locations of auxiliary control panels during BIM review and prior to
wall rough-ins with BP-26A Electrical for power source requirements
Access doors are furnished and installed by others
1. Location of access doors shall be coordinated prior to starting wall framing
2. Label all access doors as required
Include seismic design and bracing as required to meet project’s seismic zone
Clean, prepare, prime and paint all conduit, steel supports, hangers and other
items installed under this scope in accordance with contract requirements
1. Touch-up painting and galvanizing as necessary
Include all sleeve requirements for this scope
Include participation in mock-ups as required
Include all identification and labeling requirements for this bid scope
1. All “power source” labeling for equipment installed under this scope
2. All controls’ conductor and conduit identification requirements
3. Provide permanent color pigmented conduit in all areas above ceiling
4. Conduits & boxes are to be color-coded
5. Color-coding of supports may be required
Actuators and valves shall be rated for the environmental conditions they are
installed
Subcontractor shall submit a record of all system maintenance performed
between System Start-up and Owner acceptance
1. Failure to do so will delay payments after 90% completion
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xiii.

Xiv.

XV.

XVi.

XVii.

XViii.
XiX.

XX.

2. If no maintenance occurred, submit letter stating such
Include all cost associated with extending warranties so the warranty
requirement from the date of Owner Acceptance is maintained
Coordinate with Commissioning Agent; participate in all commissioning activities
and processes as necessary; comply with all requirements
Coordinate work such that all systems (equipment, ductwork, controls, FA, etc.)
are ready for HVAC equipment startup to establish building climate control prior
to scheduled start of interior finishes
Include all cost associated with demonstration of specification compliance to
include associated repairs
1. Subcontractor shall be responsible for all costs (re-testing, corrective
measures, repairs, etc.) at no additional cost to the project when its
installation fails to meet compliance
2. Owner and Bordeaux Construction reserve the right to request additional
testing in the event of significant or continual test failures
3. Coordinate with Bordeaux Construction for scheduling of inspections
Include all associated cost to assist and support 37-Party spray testing conducted
by Owner
1. Assistance is required only if mechanical equipment needs “controls” to
operate during testing
Include core drilling and saw cutting for penetrations made under this bid scope
Broom clean roof after each day working on roof
1. Subcontractor will be responsible for roof damage and/or discoloration
from metal shavings or fasteners left on roof associated with its work
Provide sufficient manpower for running of control raceway within masonry
construction. Control raceway crews must work same hours as masonry
contractor during masonry installation, regardless of weather, and in addition to
requirements to meet other scheduled controls/mechanical work

9. Inspections are required on this project
a. Refer to Specifications and Drawings for schedule of special inspections
b. Coordinate with special inspector, testing agencies, local inspectors and Engineer of
Record as may be required
¢. Include all associated cost to participate and support inspections
d. Subcontractor shall be responsible for all costs (re-testing, corrective measures, repairs,
etc.) at no additional cost to the project when its installation fails to meet compliance
e. Owner and/or Bordeaux Construction reserve the right to request additional testing in
the event of significant or continual test failures
f. Coordinate with Bordeaux Construction for scheduling of inspections
10. Concrete floors are finished products; scissor lifts and other non-marking equipment may be
allowed upon review of Subcontractor’s erection plan with Bordeaux Construction and receipt
of written authorization thereof
11. Inspect all conditions for suitability to receive work under this scope prior to starting work
a. Advise Bordeaux Construction immediately in writing of any deficiencies or issue
b. Commencement of work guarantees acceptance of conditions
12. Daily clean-up of all trash and debris caused by this work
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13. Include all necessary crews and equipment as required to facilitate construction progress
14. Pricing is firm, not subject to escalation for duration of project

SPECIFIC EXCLUSIONS
1. Fixed louvers

UNIT PRICES

Not Applicable

ALTERNATES

Alternate #1, Owner Preferred Brand — BAS Controls manufacturer, if selected by Owner, shall
include any specific or special requirements, above and beyond that of the base bid, to support
the indicated scope of work:

Base Bid:

Alternate:

Provide all requirements within this bid package to construct a complete BAS
system as outlined in the Contract Documents

Provide all requirements within this bid package to construct a complete BAS
system using Engineered Controls Solutions (ECS) as outlined in the Contract
Documents

If there is no cost difference between Base Bid and Alternate, then Alternate
#1 bid shall be “No Cost”; otherwise, indicate the net cost difference to
provide Alternate scope
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Subcontractor Scope of Work
Exhibit A

Pender County K-8 School
Job No. 2307

BP 23D - HVAC Test & Balance

This bid package is intended to be complementary to the Contract Documents including the
Project Drawings, Specifications, Addendum, and Project Manual. Subcontractor acknowledges
that the Subcontractor Specific Requirements are not intended to describe the complete and
final work scope. Reference is made to the Specifications Sections, but is in no way intended to
limit or alter the intent of the contract documents.

Subcontractor shall perform all work and shall furnish all layout, supervision, materials, labor,
scaffolding, tools, equipment, supplies, services, rigging, craning and hoisting of all materials and
equipment, temporary protection of own work, coordination of own work and interaction of
work of others, home office and field administration, project management, scheduling, field
supervision, engineering, quality control, safety, taxes, insurances, permits, punch list, closeouts
and all other things necessary or reasonably incidental for the construction and completion of
their work as portrayed in the enclosed enumerated contract documents and specification
sections as referenced below:

SUBCONTRACTOR’S WORK SPECIFICALLY INCLUDES:
Bordeaux Bidding Requirements and Information 8/5/2024
Division 01 — General Requirements

Section 014520 Testing, Adjusting & Balancing for HVAC
Division 22 — Plumbing (as it applies to this scope)
Division 23 — Mechanical (as it applies to this scope)
Division 26 — Electrical (as it applies to this scope)

All Related Sections/Requirements referenced within each Division and/or section

SUBCONTRACTOR SPECIFIC REQUIREMENTS:
1. Payment and Performance Bonds are not required for this bid scope:
2. BP-01 General Inclusion Items as applicable to complete Work
3. The on-site foreman or superintendent for this work scope shall have a cellular service
enabled iPad, tablet or smart phone with iOS 13/Android 6.0 or later and shall have the latest
version of the Procore Construction Management Software application installed in order to
have all live project documents, drawings, specs, submittals, punch lists, forms, etc. in hand
and immediately accessible
4. Complete installation of work in this bid scope in accordance with all local, state and federal
(OSHA) safety regulations and/or requirements
a. OSHA Safety measures shall be required and implemented
b. Delivery drivers shall wear proper PPE while on site (staging, off-loading, etc.)
5. Complete installation as outlined in the construction documents and within this scope
package to include all insurances and taxes
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6. The following is a general outline of the items specifically included, but not limited to, in this

bid scope:

a. Complete Certified Testing, Adjusting & Balancing requirements

i
ii.
iii.
iv.
V.

Vi.
Vii.

viii.

All air, hydronic and life-safety systems installed under BP-23A HVAC
All domestic water systems installed under BP-22A Plumbing
All submittal requirements
All associated trade submittal review requirements
All reporting requirements [Document Review, Submittal Review, TAB Plan, Test
& Inspection Reports, Initial Certified TAB Reports and Final Certified TAB
Report]
1. Measure and record all pressure differentials across smoke control zones
as part of Test and Balance Report
2. Include prompt documentation to Bordeaux Construction of all
inspections and noted deficiencies; include items which may hinder a
successful TAB effort
All associated costs to conduct and participate in inspections
All associated costs to verify and adjust TAB work during seasonal periods
(near-peak summer and winter conditions)
All associated costs to verify and adjust TAB work at 90 days post-acceptance

b. Participation in all meetings and conferences
Coordinate work with respective trades, Commissioning Agent and Bordeaux
Construction
7. Include all necessary crews and equipment as required to facilitate construction progress
8. Pricing is firm, not subject to escalation for duration of project

SPECIFIC EXCLUSIONS

Not Applicable

ALLOWANCES

Not Applicable

UNIT PRICES

Not Applicable

ALTERNATES

Not Applicable
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Subcontractor Scope of Work
Exhibit A

Pender County K-8 School
Job No. 2307

BP 26A - Electrical

This bid package is intended to be complementary to the Contract Documents including the
Project Drawings, Specifications, Addendum, and Project Manual. Subcontractor acknowledges
that the Subcontractor Specific Requirements are not intended to describe the complete and
final work scope. Reference is made to the Specifications Sections, but is in no way intended to
limit or alter the intent of the contract documents.

Subcontractor shall perform all work and shall furnish all layout, supervision, materials, labor,
scaffolding, tools, equipment, supplies, services, rigging, craning and hoisting of all materials
and equipment, temporary protection of own work, coordination of own work and interaction
of work of others, home office and field administration, project management, scheduling, field
supervision, engineering, quality control, safety, taxes, insurances, permits, punch list,
closeouts and all other things necessary or reasonably incidental for the construction and
completion of their work as portrayed in the enclosed enumerated contract documents and
specification sections as referenced below:

SUBCONTRACTOR’S WORK SPECIFICALLY INCLUDES:
Bordeaux Bidding Requirements and Information 8/5/2024

Division 01 — General Requirements

Division 03 — Concrete (as it applies to this scope)
Division 06 — Wood, Plastics & Composites

Section 061000 Rough Carpentry (as it applies to this scope)
Division 07 — Thermal & Moisture Protection

Section 078400 Firestopping (as it applies to this scope)
Division 08 — Openings (as it applies to this scope)
Division 11 — Equipment (as it applies to this scope)
Division 21 — 23 Fire Suppression, Plumbing & Mechanical (as it applies to this scope)
Division 26 — Electrical Complete
Division 27 — Communications Complete
Division 28 — Electronic Safety and Security Complete

Division 31 — 33 Earthwork, Exterior Improvements & Utilities (as it applies to this scope)

All Related Sections/Requirements referenced within each Division and/or Section

SUBCONTRACTOR SPECIFIC REQUIREMENTS:
1. Payment and Performance Bonds may be required for this bid scope:
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a. Bordeaux Construction utilizes a Subcontractor Default Insurance (SDI) program for
bonding subcontractors in lieu of requiring individual Payment & Performance Bonds
b. Base Bid assumes Bidder will qualify for participation in the SDI program; therefore,
cost of payment and performance bonds are not to be included in the base bid price
c. If Bidder does not qualify for or cannot participate in the SDI program, Bidder shall
provide payment and performance bonds with reimbursement of cost based upon
actual invoice. Failure to provide an invoice will result in a maximum reimbursement
of 1% of the cost of work.
2. BP-01 General Inclusion Items as applicable to complete Work
3. The on-site foreman or superintendent for this work scope shall have a cellular service
enabled iPad, tablet or smart phone with iOS 13/Android 6.0 or later and shall have the
latest version of the Procore Construction Management Software application installed in
order to have all live project documents, drawings, specs, submittals, punch lists, forms, etc.
in hand and immediately accessible
4. This project will utilize Building Information Modeling to facilitate the preparation of
coordinated shop drawings. Participation in the BIM model is a requirement of this bid
package. Reference Bid Package BP-01 General Inclusions and Exhibit M (Bid Manual
Section 07) for detailed BIM requirements for this project.
5. Complete installation of work in this bid scope in accordance with all local, state and federal
(OSHA) safety regulations and/or requirements
a. OSHA Safety measures shall be required and implemented
b. Delivery drivers shall wear proper PPE while on site (staging, off-loading, etc.)
6. Complete installation as outlined in the construction documents and within this scope
package to include all insurances and taxes
7. Dispose of all trash in dumpster provided by Bordeaux Construction (BCC)
8. The following is a general outline of the items specifically included, but not limited to, in
this bid scope:
a. Complete Electrical Power Distribution Systems requirements
i. Switchgear, Switchboards, Transformers, ECBs, Switches
ii. Panelboards, conduit, conductors, devices, trims, cable tray
iii. Surge/Suppression Protection
iv. Grounding and Bonding
v. Lighting and power relay panels
vi. Include all power and low voltage requirements for powered doors
1. Include coordination with each door installer
2. Final operation of each door is the sole responsibility of the installer
vii. Factory testing, start-up services, commissioning testing and training as
required for this scope
1. Include all associated costs of required visits to witness factory testing for
specification compliance
viii. Coordinate with BAS to support power metering as required
ix. Install conduit, back boxes, pull strings, etc. to support equipment installed by
others
b. Complete Coordination Studies requirements
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All delegated-design and scope requirements for providing the Overcurrent
Protective Device Coordination Study, Fault-Current Study, EqQuipment
Evaluation Report and Arc-Flash Analysis Study

All arc-flash labeling requirements

All Overcurrent Protective Device testing and report

Provide copy of utility company’s calculated maximum available fault current at
service connection point

Verify equipment fault current interrupting capacity requirements prior to
ordering electrical distribution equipment; provide documentation to BCC

C. Complete Lighting and Controls requirements

Vi.
Vii.

Furnish & install all raceway, wiring, cabling, devices, relays, controllers, panels,
fixtures, etc. for interior and exterior lighting systems
1. Site lighting for parking, drives and general areas by utility service
provider
2. Verify exterior photometric design after installation
3. Include all required conduit, raceway, hand-holes, wiring and pole bases
for site lighting as required
Include electrical enclosures for lighting controls as required
Use non-marking or non-staining hand protection when handling and cleaning
fixtures
Clean fixtures prior to Final Acceptance
Make final adjustments to timing switches and sensors as required
Include all requirements to interconnect lighting controls and BAS
Include Occupancy Adjustments requirements
1. Include two after-hours visits for this purpose

d. Complete Cable Tray requirements

Furnish & install all cable tray as outlined in construction documents

e. Complete Fire Alarm system requirements

V.

Furnish & install all equipment, raceways, wiring & devices for a complete Fire
Alarm system inclusive of control, graphics and remote annunciator panels
(FACP, FAGP & FAAP)

All fire alarm wiring for tamper, flow, duct detectors, etc. shall be wired into fire
alarm system under this bid package

Furnish all necessary fire alarm devices (detectors, switches, sensors, etc.) for
installation by others; coordinate as required

Include all modules, switches, relays, etc. necessary to interface FA System with
other systems as required

Provide framed Device Map

f. Complete Communication Systems requirements

Scope includes data/telecom, wireless clock, intercom/PA, and area of rescue
systems

Furnish & install all equipment, raceway, wiring, cabling & devices for a
complete installation; include connection to devices

Include telecommunication room equipment racks & cabinets, cable tray, cable
support, power strips, grounding and UPS
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iv. Network switches and final connections by Owner
g. Complete Security Systems rough-in requirements
i. Scope includes intrusion detection, door access control and CCTV systems
ii. Furnish & install all necessary raceway, pull strings, boxes & covers and cabling
for a complete rough-in installation
iii. Equipment, cameras, card-readers, devices, labeling, etc. will be installed by
Owner
iv. Provide framed/laminated Zone Lists & Device Maps as required
h. Complete Audiovisual System requirements
i. Furnish & install all equipment, racks, UPS, raceway, wiring, cabling & devices
for a complete installation
ii. Provide first year quarterly assurance visits
i. Complete Emergency Generator and Automatic Transfer Switch requirements
i. Furnish & install all requirements for emergency generator
ii. Include all testing, training, training, O&M information, etc. requirements
iii. Provide all required fuel for generator testing including initial generator testing,
building testing under generator power, commissioning under generator power,
A/E inspection, and generator exercising as may be required through Owner
Acceptance
iv. Include full tank of fuel upon Owner Acceptance; notify BCC in writing
v. Generator pad constructed under BP-03A Concrete
1. Coordinate underground rough-in
2. Coordinate pad size, layout, reinforcing and other manufacturer or local
utility requirements
3. Furnish all required embeds and anchors
j. Complete Generator Docking Station and Transfer Switch requirements
k. Complete Emergency Radio Communication Enhancement System (RF-BDA)
requirements
i. Include all associated cost to design an ERCES to achieve the desired coverage
1. Provide complete delegated-design documents
2. Design must support VIPER network 700 & 800 MHz frequencies
3. System shall be coordinated and integrated with Fire Alarm System
4. Provide complete submittal information (device & equipment product
data, shop drawings, design calculations, etc.)
ii. Include all associated cost to furnish & install all equipment, raceway, wiring,
cabling & devices, sleeves, pull-strings, etc. for a complete ERCES installation
1. Provide system compliance and acceptance documentation (Proof of
Performance Report, NFPA 72 & IFC510 documents, etc.)
Provide complete closeout documentation
All cabling must be plenum-rated
Include a weatherhead for roof installation
Include grounding of roof antenna
Weathertight flashings provided by others
7. All necessary permits for this system as part of this bid scope
|. Complete fire-rated plywood backboard requirements for this scope of work

ouhkwnN
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m. Complete Firestopping requirements for this scope of work
n. Complete Site Electrical work requirements
i. All concrete duct bank requirements
1. Include cost to excavate, form & place concrete
2. Include red-color concrete and warning tape with detection wire
ii. All transformer pad requirements
1. All conduit and pull strings for utility company to connect with
transformers, ductbank, etc.
2. Transformer pad furnished and installed by BP-03A Concrete
a. Coordinate transformer pad requirements with utility provider
iii. All raceways & spares, ductbank, handholds, conductors, etc. for:
1. Secondary service from utility transformer to Main Electrical Room
2. Secondary service from utility transformer to Generator
3. Generator to Main Electrical Room
iv. All raceways, wiring and tamper switches to BFP/RPZD and PIV
v. Provide power to utility hot boxes for heat tape & heaters
vi. All pull strings, innerduct and other accessories as required for this scope
vii. All underground sleeves required for crossing pavements and gravel drives
1. Include sleeving requirements for utility company
viii. All raceways & spares, ductbank, handholds, etc. for:
1. Primary service from property entrance to utility transformer
2. Telecom/fiber service from property entrance to Telecom Rooms
3. Coordinate with utility companies as required
o. Complete Lightning Protection system requirements
i. Include delegated-design and layout
ii. Include protection ground inspection points
iii. Include UL Master Label and Certificate of Inspection
iv. Include LPI System Certification
p. Complete delegated-design requirements for this scope of work
i. Include all associated cost to provide design, submittals, engineered sealed
drawings, etc.
ii. Drawings to be stamped and sealed by a Professional Engineer licensed in NC
g. Complete Construction Layout requirements
i. Complete layout of all electrical equipment, panelboards, conduits,
underground, in-wall rough-in, etc. as required for this scope of work
ii. Coordinate, layout & install sleeves for electrical penetrations through floors,
walls and roof decks
iii. Any penetration missed or incorrectly located will be corrected at
subcontractor’s expense
r. Complete Temporary Construction Electrical Service requirements
i. Provide temporary power and hookup to the BCC Field Offices and Meeting
trailers as coordinated with Bordeaux Construction
1. Install temporary power to office trailer as early as possible
2. Include all associated cost for initial installation, temporary electrical
permit, meter pole and base, maintenance and removal

PENDER COUNTY K-8 ScHoOL BP-26A ELECTRICAL PAGE5 OF 10

8/5/2024
B

B ORDEAUX
Construction Campany. Inc



3.

Temporary usage costs are excluded from this bid scope

ii. Furnish, install, maintain & remove temporary electrical services to each work
area as directed by Bordeaux Construction

1.

b

Provide 3-phase service to support elevator start-up and enhance
temporary power distribution throughout the building

Temporary power panels to have all GFIC breakers

Coordinate routing of underground conduit for temporary electrical with
Bordeaux Construction and BP-31A Site Turnkey

Review weekly to ensure safety compliance

Conduct GFCI testing daily and document in field report to BCC

Panels shall be located such that any building area is reachable by a 100’
extension cord

s. Complete Temporary Construction Lighting requirements
i. Furnish, install & maintain all temporary lighting for construction

1.

Temporary lighting shall be minimum 10 fc; maintain minimum light
levels throughout the project

ii. Review weekly to ensure safety compliance
iii. Remove lighting as directed by Bordeaux Construction
t. Complete Labeling and Identification requirements
i. Include all electrical power distribution systems
ii. Include all systems installed under this bid package
iii. Include all devices installed under this bid package
iv. Include all raceway & conductors installed under this bid package
v. Provide permanent color-pigmented conduit in all areas above ceiling and
exposed (not scheduled to paint by others); do not use vinyl identification
vi. Include all access doors
u. Complete Testing requirements
i. Provide all required testing and record documentation to include, but not
limited to:

=

LN A WN

e S e
OV hd WNERLRO

Conductor and Megger testing

Grounding & Bonding

Switchgear

Transformers

All Transfer Switches

Generator & docking station

Load Bank testing

Ground Fault, Arc Flash and Short-Circuit Studies
Communications backbone & horizontal cabling

. Emergency Lighting

. Lighting and Controls

. GFCI/GFEP circuit function

. Fire Alarm System

. Smoke Control System

. Communication Systems

. Emergency Radio Communication Enhanced System (BDA/DAS)

PENDER COUNTY K-8 ScHoOL
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17. Infrared scanning as required for this scope of work
18. Other systems as required to document operational status
ii. Provide NFPA 72 and NFPA 110 testing certifications prior to scheduling
architect/engineer walkthroughs

v. Allowances

i. Include all stated allowances outlined within this bid package
ii. Unit Prices will correspond with respective quantity allowances

Additional Requirements:
a. Bordeaux Construction will pay for all initial Building and Trade permits

i. Subcontractor shall obtain and activate its respective permits
ii. Subcontractor shall be responsible for all re-inspection fees & associated costs

b. Include all excavation, backfill and compaction requirements for this bid scope
i. Subgrade to be properly compacted, graded and left ready for others

c. Provide sufficient manpower, materials and equipment for installing electrical
raceway within masonry construction. Electrical crews must work same hours as
masonry contractor during CMU installation, regardless of weather or day of the
week, and in addition to other scheduled electrical work.

d. Full compliance with underground location requirements as required by law

i. Provide Bordeaux Construction NC811 locate ticket numbers prior to starting
work

ii. Notify Bordeaux Construction in writing of any conflicts with proposed work
prior to commencement of work

e. Include all seismic control requirements for this bid scope

f. Include all core drilling and saw cutting for penetrations as required

g. Coordinate work such that building permanent power and distribution wiring are
ready for HVAC equipment startup to establish building climate control. Ensure
permanent lighting systems are ready at the time of starting interior finishes.

h. Include all grounding and bonding work (bonding to foundation, fire suppression,
electrical static dissipative (ESD) tile, fencing, etc.) with associated test reports as
required for the project

i. Provide power to all equipment furnished by others including, but not limited to, Fire
Suppression, Plumbing, HVAC, Food Service, Kitchen Hood, Laundry and Divisions 8,
10 & 11; include final connections as required

j.  Coordination of all breaker sizes with food service and other equipment prior to
ordering is a requirement of this bid package. No additional cost will be allowed for
breaker sizes ordered incorrectly.

k. Motor starters, combo starters and disconnect switches for scheduled mechanical
equipment are furnished by BP-23C HVAC Controls and installed by BP-26A Electrical,
unless otherwise specified or indicated within the Construction Documents:

i. Iltems marked “Provide with Unit” shall be furnished & installed with the
equipment
ii. Disconnects for chillers are furnished with the equipment; installed by BP-26A

I. Final electrical connections between disconnects and equipment to be made under

by respective bid scopes
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m. Power wiring associated with equipment that is not specifically shown on electrical
drawings shall be provided by others
n. Final load-side electrical connections for all equipment provided by others
Provide rack-style frame for mounting all electrical disconnects, starters, etc. when
electrical cannot be mounted on individual rooftop equipment
i. Rack shall consist of two (2) 2” galvanized steel pipe supports with screw-on
caps connected to bar joist structure prior to roofing
ii. Provide galvanized Unistrut support between pipe supports to mount starters
and disconnects
iii. BP-07C Roofing shall make pipe supports weathertight
p. Furnish all access doors & frames as required for this scope
i. Installation in GWB assemblies by BP-09A Drywall
ii. Coordinate locations of access doors prior to framing
g. Include final cleaning of all electrical work in this scope
r. Broom clean roof after each day working on roof
i. Subcontractor will be responsible for roof damage and/or discoloration from
metal shavings or fasteners left on roof associated with its work
s. Unless specifically noted in the “Specific Exclusions” of this bid package, provide all
concrete materials as required for this scope of work inclusive of any layout, forming,
excavation, concrete placement equipment, etc.
i. All exposed concrete shall be rubbed and patched as required to remove
surfaces defects
t. Include all cost associated with extending warranties so the warranty requirement
from the date of Owner Acceptance is maintained
9. Allowances
Use of any allowance shall be as directed by Bordeaux Construction and supported with
sufficient documentation as required. Any work performed without prior written
authorization will be considered as a requirement to complete the scope of work in this bid
package and at no cost to the project

Include as Allowances for designated scope and quantity, installed as directed by
Bordeaux Construction and shall be based upon indicated Quantities and Unit Prices:

Allowances #1 thru #3 as indicated:

#01  Unsuitable soils (Trench) remove & dispose OFF-SITE 100 CY
#02  Replacement of unsuitable soils (Trench) with select import fill 100 CY
#03  Replacement of unsuitable soils (Trench) with #57 stone 100 CY

i. Allowance shall include all associated cost for purchase of materials,
transportation, placement, compaction and quantity verification
ii. Allowance to include all requirements outlined within this bid package

Allowances #4 thru #12 as indicated:

#04  FA Horn Strobe (75’) five (5) each
#05  FA Pull Station; (75’) five (5) each
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#06  Exit Light (100") five (5) each

#07  FA Smoke Detector (75’) five (5) each
#08  Duplex Receptacle (100’) five (5) each
#09  Data Outlet (2 drops, 30’ conduit & 300’ cabling) five (5) each
#10  Duct Detector (75’ conduit & cabling) five (5) each
#11  Exterior Light Fixture (100’) five (5) each
#12  Wireless Access point (100’) five (5) each

i. Allowances shall include all associated cost to furnish & install specified
fixture inclusive of all required devices, fixtures, conduit, conductors, cabling,
boxes, hangers, supports, terminations, programming, testing, etc.

ii. Allowances to include all requirements outlined within this bid package

Allowance #13 as indicated:
#13  Underground conduit sleeves (3” PVC) 200 LF

i. Allowances shall include all associated cost for purchase of materials,
transportation, placement, compaction and quantity verification
ii. Allowances to include all requirements outlined within this bid package

Include an Allowance for the Foodservice Equipment electrical changes:

a.

Allowance is defined as electrical modifications as may be required resulting from
differing field conditions, equipment and submittal requirements

Allowance to include all requirements outlined within this bid package
Allowance #14; Lump Sum $5,000 for said work scope

10. Inspections are required on this project:

a.
b.

f.

g.

Refer to Specifications and Drawings for schedule of special inspections

Coordinate with special inspector, testing agencies, local inspectors and Engineer of
Record as may be required

Include all associated cost to participate and support inspections

Subcontractor shall be responsible for all costs (re-testing, corrective measures,
repairs, etc.), at no additional cost to the project, when its installation fails to meet
compliance

Owner and/or Bordeaux Construction reserve the right to request additional testing
in the event of significant or continual test failures

Coordinate with Bordeaux Construction for scheduling of inspections

Perform quality control testing to demonstrate compliance with contract documents
in advance of inspections and 3rd-party testing

11. Concrete floors are finished products; scissor lifts and other non-marking equipment may
be allowed upon review of Subcontractor’s erection plan with Bordeaux Construction and
receipt of written authorization thereof

13. Wash out all concrete materials at designated location; see Site Logistics Plan

14. Daily clean-up of all trash and debris caused by this work

15. Include all necessary crews and equipment as required to facilitate construction progress
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16. Pricing is firm, not subject to escalation for duration of project

SPECIFIC EXCLUSIONS

1. Temporary and permanent electric usage costs
2. HVAC Controls and raceways
3. Grounding and bonding of fence and gates
4. Utility transformer pad
5. Athletic field lighting
UNIT PRICES
UP-01 Unsuitable soils (Trench) remove & dispose OFF-SITE S/CY
UP-02 Replacement of unsuitable soils (Trench) with select import fill s/cYy
UP-03 Replacement of unsuitable soils (Trench) with #57 stone s/cy
UP-05 FA Horn Strobe $ / each
UP-05 FA Pull Station $ / each
UP-06 Exit Light $ / each
UP-07 FA Smoke Detector $ / each
UP-08 Duplex Receptacle $ / each
UP-09 Data Outlet $ / each
UP-10 Duct Detector $ / each
UP-11 Exterior Light $ / each
UP-12 Wireless Access Point $ / each
UP-13 Underground Conduit Sleeves S/LF
ALTERNATES
Not Applicable
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Subcontractor Scope of Work
Exhibit A

Pender County K-8 School
Job No. 2307

BP 32B - Fencing

This bid package is intended to be complementary to the Contract Documents including the
Project Drawings, Specifications, Addendum, and Project Manual. Subcontractor acknowledges
that the Subcontractor Specific Requirements are not intended to describe the complete and
final work scope. Reference is made to the Specifications Sections, but is in no way intended to
limit or alter the intent of the contract documents.

Subcontractor shall perform all work and shall furnish all layout, supervision, materials, labor,
scaffolding, tools, equipment, supplies, services, rigging, craning and hoisting of all materials and
equipment, temporary protection of own work, coordination of own work and interaction of
work of others, home office and field administration, project management, scheduling, field
supervision, engineering, quality control, safety, taxes, insurances, punch list, closeout and all
other things necessary or reasonably incidental for the construction and completion of their work
as portrayed in the enclosed enumerated contract documents and specification sections as
referenced below:

SUBCONTRACTOR’S WORK SPECIFICALLY INCLUDES:
Bordeaux Bidding Requirements and Information 8/5/2024
Division 01 — General Requirements

Division 03 — 31 (as it applies to this scope)
Division 32 — Exterior Improvements
Section 323113 Chain-Link Fences and Gates

All Related Sections/Requirements referenced within each Division and/or section

SUBCONTRACTOR SPECIFIC REQUIREMENTS:
1. Payment and Performance Bonds are not required for this bid scope
2. BP-01 General Inclusion items as applicable to complete Work
3. The on-site foreman or superintendent for this work scope shall have a cellular service
enabled iPad, tablet or smart phone with iOS 13/Android 6.0 or later and shall have the latest
version of the Procore Construction Management Software application installed in order to
have all live project documents, drawings, specs, submittals, punch lists, forms, etc. in hand
and immediately accessible
4. Complete installation of work in this bid scope in accordance with all local, state and federal
(OSHA) safety regulations and/or requirements
a. OSHA Safety measures shall be required and implemented
b. Delivery drivers shall wear proper PPE while on site (staging, off-loading, etc.)
5. Complete installation as outlined in the construction documents and within this scope
package
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6. Furnish all labor, material, equipment, accessories, etc. to make a complete installation of all
Fencing requirements:
a. General scope:
i. All chain link fencing and gates
ii. All ornamental fencing and gates
iii. All pipe gates
iv. All ballfield fencing, backstops, and top-of-fence protective padding
v. All fence screening materials (PVC slats, fabric) where indicated
b. All delegated-design requirements for this bid scope:
i. Include all associated cost to provide design, submittals, engineered sealed
drawings, etc.
ii. Drawings to be signed and sealed by a Professional Engineer licensed in NC
All staking and layout requirements for this scope
All excavation, concrete, reinforcing, grout and backfill requirements for this scope
All Knox boxes for gated locations as indicated
All materials furnished under this bid scope shall be unloaded, staged and stored on
cribbage, dunnage or pallets
i. All materials must be clean, free of dirt, mud, stains, etc. prior to installation
ii. All materials installed under this scope which require supplemental cleaning
shall be Subcontractor’s responsibility at no cost to the project
7. Full compliance with underground location requirements as required by law:
a. Provide NC811 locate ticket numbers prior to starting work
b. Notify BCC in writing of any conflicts with proposed work prior to starting work
8. Consolidate all footing spoils or excess soil material to a central point as directed by Bordeaux
Construction for removal/use by BP-31A Site Turnkey
a. Surrounding areas shall be raked out smooth and re-seeded if permanent seed has
already been installed
b. Do not significantly alter existing and adjacent grades
9. Wash out all concrete materials at designated location; see site logistics plan
10. Include all necessary crews and equipment as required to facilitate construction progress
11. Pricing is firm, not subject to escalation for duration of project

-~ oD a0

SPECIFIC EXCLUSIONS

1. Temporary construction fence and gates; tree protection fence (BP-31A)
2. Gate Padlocks by others
3. Pipe & Tube railings (BP-05A)

ALLOWANCES

Not Applicable

Unit Prices

Not Applicable

ALTERNATES

Not Applicable
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Subcontractor Scope of Work
Exhibit A

Pender County K-8 School
Job No. 2307

BP 32C - Landscaping

This bid package is intended to be complementary to the Contract Documents including the
Project Drawings, Specifications, Addendum, and Project Manual. Subcontractor acknowledges
that the Subcontractor Specific Requirements are not intended to describe the complete and
final work scope. Reference is made to the Specifications Sections, but is in no way intended to
limit or alter the intent of the contract documents.

Subcontractor shall perform all work and shall furnish all layout, supervision, materials, labor,
scaffolding, tools, equipment, supplies, services, rigging, craning and hoisting of all materials and
equipment, temporary protection of own work, coordination of own work and interaction of
work of others, home office and field administration, project management, scheduling, field
supervision, engineering, quality control, safety, taxes, insurances, punch list, closeout and all
other things necessary or reasonably incidental for the construction and completion of their work
as portrayed in the enclosed enumerated contract documents and specification sections as
referenced below:

SUBCONTRACTOR’S WORK SPECIFICALLY INCLUDES:
Bordeaux Bidding Requirements and Information 8/5/2024
Division 01 — General Requirements

Division 31 — Earthwork (as it applies to this scope)
Division 32 — Exterior Improvements

Section 329200 Turf and Grasses

Section 329223 Sodding

Section 329300 Plants

All Related Sections/Requirements referenced within each Division and/or section

SUBCONTRACTOR SPECIFIC REQUIREMENTS:
1. Payment and Performance Bonds may be required for this bid scope:
a. Bordeaux Construction utilizes a Subcontractor Default Insurance (SDI) program for
bonding subcontractors in lieu of requiring individual Payment & Performance Bonds
b. Base Bid assumes Bidder will qualify for participation in the SDI program; therefore,
cost of payment and performance bonds are not to be included in the base bid price
c. If Bidder does not qualify for or cannot participate in the SDI program, Bidder shall
provide payment and performance bonds with reimbursement of cost based upon
actual invoice. Failure to provide an invoice will result in a maximum reimbursement
of 1% of the cost of work.
2. BP-01 General Inclusion Items as applicable to complete Work
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3. Theon-site foreman or superintendent for this work scope shall have a cellular service enabled
iPad, tablet or smart phone with iOS 13/Android 6.0 or later and shall have the latest version
of the Procore Construction Management Software application installed in order to have all
live project documents, drawings, specs, submittals, punch lists, forms, etc. in hand and
immediately accessible

4. Complete installation of work in this bid scope in accordance with all local, state and federal
(OSHA) safety regulations and/or requirements

a. OSHA Safety measures shall be required and implemented

b. Delivery drivers shall wear proper PPE while on site (staging, off-loading, etc.)
5. Complete installation as outlined in the construction documents and within this scope package
6. The following is a general outline of the items specifically included, but not limited to, in this

bid scope:

a. Furnish all labor, materials, equipment, accessories, etc. to make a complete
installation of all Landscaping requirements:

Fine grading and preparing of lawn areas
Soil amendments for lawns, grasses and plant materials
Fertilizers & lime; anti-desiccants & herbicides

iv.  Seeding and hydroseeding
v.  Exterior plant, shrub & tree materials
vi.  Maintenance of turf and plantings until project acceptance
Vii. Sod
1. Include sod in all islands designated for “grass”
2. Include a minimum 6’ wide sod strip around buildings in grassed areas
3. Include all necessary watering and maintenance to promote
establishment of sodded areas
viii.  Mulch (hardwood & straw) & tackifier as required
ix.  Turfrenovation of all disturbed areas by this project
X.  Layout of plantings, shrubs & trees
xi.  All mowing and watering
xii.  All warranty requirements
xiii.  Allowances

1. Include all stated allowances outlined within this bid scope

b. All Sports Fields requirements:

Include all layouts, fine grading, field surface, clay surface, warning tracks,
sod and play athletic top dressing, etc.
1. Provide temporary irrigation as required to establish all sports fields
2. Initial field grading and sub-drainage by BP-31A
3. Athletic equipment provided by BP-11D

c. All Site Amenities requirements:

“Grit” areas, stepping stones and boulder
Turf mounds complete
Concrete pavers and its subgrade/subbase by BP-31A Site

iv.  Play surface and its subgrade and subdrainage by others
v.  Seat walls by BP-03A Concrete
vi.  “Majestic” fence and gates by BP-32B Fence
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vii.  Decorative bollard by BP-31A Site
d. Full compliance with underground location requirements as required by law:
i. Provide NC811 locate ticket numbers prior to starting work
ii.  Notify BCC in writing of any conflicts with proposed work prior to starting
e. When permanent seeding occurs outside the specified growing window, include
specified temporary seeding and reseed with permanent seeding when permitted:

i.  Schedule of Values must include a line item for permanent seeding or at
contractor’s option, provide a performance bond to ensure completion of
work

ii.  Maintain temporary grass until Substantial Completion or Lawn Acceptance,
whichever occurs first

f. Water source for watering plants and grasses to be provided by Bordeaux
Construction, including usage costs

i. Irrigation is not part of the project

ii. Include all necessary sprinklers, hoses, etc. as required to establish and
maintain plants and lawns through Owner Acceptance

g. Include fine grade, preparation, removal of small rocks/roots and soil amendments
(fertilizer, lime, organic & inorganic amendments) as specified
i.  Topsoil testing is included in this bid scope
ii. Topsoil material provided by BP-31A Site Turnkey
h. Mow lawn areas as specified through Lawn Acceptance
i. Furnish “Gatorbags” or equal on all exterior trees and plantings; remove as directed by
Bordeaux Construction
j.  Remove guys & staking one year (12 months) after acceptance
Allowances:
Use of any allowance shall be as directed by Bordeaux Construction and supported with
sufficient documentation as required. Any work performed without prior written
authorization will be considered as a requirement to complete the scope of work in this bid
package and at no cost to the project

Include an Allowance for sod installation in selected areas as directed by Bordeaux
Construction, and shall be based upon indicated Quantities and Unit Prices:
i.  Sod installation in lieu of grass at selected locations
ii.  Include all subgrade preparation and amendments, etc.
iii.  Include initial watering as required to establish sod
iv.  Include all requirements outlined within this bid package
v. Allowance #1, include 1500 SY for said work

Include all stated allowances as outlined within this bid scope
Unit Prices will correspond with respective quantity allowances

Inspect all conditions for suitability to receive work under this scope prior to starting work
a. Advise Bordeaux Construction immediately in writing of any deficiencies or issues
b. Commencement of work guarantees acceptance of conditions

Daily cleanup of debris caused by this work
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10. Include all necessary crews and equipment as required to facilitate construction progress
11. Pricing is firm, not subject to escalation for duration of project

SPECIFIC EXCLUSIONS
As noted within

UNIT PRICES
uUP-01 Install additional Sod S/SY

ALTERNATES
Not Applicable

PENDER COUNTY K-8 BP-32C LANDSCAPING PAGE4 OF 4

8/5/2024
<B

B ORDEAUX

Constr uetion Campany. Inc



Comstruction Campany, Inc

SECTION 5
SCHEDULE & LOGISTICS PLAN

e SITE LOGISTICS PLAN
e BID-BASIS PROPOSED BASELINE SCHEDULE
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Highway 210, Hampstead, NC 28443
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SECTION 6
SUBCONTRACT DOCUMENTS

® SAMPLE INTENT TO AWARD LETTER
® SAMPLE SUBCONTRACT AGREEMENT
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PROJECT BID MANUAL
e an T Letter of Intent to Award

DATE

Subcontractor Name
Address
City, State, ZIP

Reference:  Pender County K8 School
Hampstead, NC 28443
Job No. 2307
Letter of Intent

It is our intent to issue a subcontract or purchas

XXXXXXXXXXXX work on the above referenced pro ect i age and
subject to receipt of a signed contract between

Company, Inc. Please return this Letter of | ‘ i i cess immediately.
You will also need to provide a Certificate o \ ed on the last

page before you begin work on site. i he Letter of Intent
and the Certificate of Insurance may i [ el@bordeauxconstruction.com and
followed up by the originals.

If you have any quest . iti ormation, please don’t hesitate to
give me a call. We look fi i : .

AUX CONSTRUCTION COMPANY, INC.

Ben Warren

Attachmen

cepted by:

Subcontractor’s Signature

Printed Name and Title Date

Sent via email only (3 pages)

PENDER COUNTY K8 ScHoOL PAGE10OF3
8/5/2024



<B

PROJECT BID MANUAL
e an T Letter of Intent to Award

Subcontractor Scope of Work
Exhibit A

Pender K8 School
Job No. 2307

Subcontractor LEGAL Name

This bid package is intended to be complementary to the Contr
Project Drawings, Specifications, Addendum, and Proj
acknowledges that the Subcontractor Specific Requiremen

t Documents including the
Subcontractor
not intended to describe the
i ctions, but is in no

Subcontractor shall perform all work and shall furnis
scaffolding, tools, equipment, supplies, servic i
and equipment, temporary protectio
interaction of work of others, home of
scheduling, field supervision, engi i

Il materials
n work and
ject management,

SUBCONTRACTOR’S WORK SPEC

Bordeaux Biddi i ation 8/5/2024
Division 0 p
Division XX

2. Requirement 2
3. Requirement 3

SPECIFIC EXCLUSIONS

1. Exclusion 1

PENDER COUNTY K8 ScHoOL PAGE2 OF 3
8/5/2024



<B

B ORDEAUX
Construction Company, Ine

PROJECT BID MANUAL

Letter of Intent to Award

ALLOWANCES
1. Allowance 1l

2. Allowance 2
3. Allowance 3

ALTERNATES

Alternate No. 1
Alternate No. 2

UNIT PRICES

UP-1 (Brief Description)
UP-2  (Brief Description)
UP-3  (Brief Description)
UP-4 (Brief Description)
UP-5 (Brief Description)

Unit Price (S)

PENDER COUNTY K8 ScHoOL

8/5/2024

PAGE 3 OF 3



August 5, 2024

«SubcontractorName»
«Address1»

«Address2»

«City», «State» «ZipCode»

Reference: Pender County K8 School

NC Highway 210
Hampstead, NC 28443

y N
y
Congratulations on award of the SCOPE contract for Pender County K8 SJ All project documents are
available for download through Procore. F 4
A N

A

e Please sign both copies of the Subcontract Agreement and return BOT Ins e Certificates and/or
Bonds, as applicable, within fourteen (14) days. A fully executed copy will d for your files.

e Please use the enclosed Application for Payment (Exhibit D itti ent. All
requests for payment must be in our office on/or before the 1 i nt request is

e Please prepare all submittals using th ibi onic copy for review and
approval prior to starting any work ac s job
Office at all times and you are respon y adverse effect that your work will have on the

be submitted through Procore.

Den@bordeauxconstruction.com 0:919.220.1141

M: 919.358.0626

ben@bordeauxconstruction.com 0:919.220.1141

M: 919.358.0626

Superintendent ben.b@bordeauxconstruction.com M: 910.991.1777

Project Admin rachel@bordeauxconstruction.com 0:919.220.1141
If you have any questiol ing this contract, please contact one of the above personnel or the undersigned. We

Sincerely,

Bordeaux Construction Company

Ben Warren
Project Manager
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Construction Company, Inc

SUBCONTRACT AGREEMENT

between

Bordeaux Construction Company
Contractor

and

SUBCONTRACTOR

Subcontractor

y N
Pender County K8 School ".

Job No. 2307 =4

A
£
y 4
y 4
for €
A N
A N

SUBCONTRACT AGREEMENT TAB CONTENTS
1. Subcontractor Work Pg. 1 16« Inspections esting

2. Contract Pg. 1

)4
3. Subcontract Documents Pg. 2 ion of Sub‘“cract Work
4. Subcontract Sum and Payment Pg. 2

5. Final Payment v
6. Subcontract Completion Date/Performance . ili Indemnificati
Period

NDefault

plianc Law

7. Labor Disputes
ules, Mly Reports and Safety

8. Permits and Licenses
9. Workmanship

10. Property and Proprietary Informatio
11. Changes

12. Notice of Claims for Additional Cost i nts and Subcontractors
13. Adjustments in Subcontr;
14. Claims and Disputes

15. Inconsistencies, Omissions

E OF EXHIBITS
Subcontractor Scope of Work
xhibit B Bid Package BP-01 General Inclusions
Exhibit C Document List
Application for Payment Form

Not Used

Second Tier Subcontractors and Suppliers
Exhibit G Insurance Requirements
Exhibit H Subcontractor/Supplier Information Sheet
Exhibit I Not Used
Exhibit J Change Proposal Request Form
Exhibit K BCC Standard Safety Requirements
Exhibit L Sexual Offender Registry Check Certification
Exhibit M Virtual Construction Requirements

Pg.
Pg.
Pg.
Pg.
Pg.

Pg.
Pg.
Pg.
Pg.
Pg.
Pg.
Pg.
Pg.

TO BE RETURNED WITH EXECUTED SUBCONTRACT:

Exhibit G Insurances and/or Bonds as Applicable
Exhibit F Second Tier Subcontractors and Suppliers
Exhibit H Subcontractor/Supplier Information Sheet

NN

0 00 0000 I
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Construction Company, Inc

Subcontract Agreement

Date: August 5, 2024

This Subcontract is effective on the above date, and must be signed by Subcontractor and returned to Bordeaux Construction Company, Inc.
within fourteen (14) days of Subcontract Date. If executed Subcontract is not received by Bordeaux Construction Company, Inc. within
thirty (30) days of Subcontract Date, it is DEEMED ACCEPTED by the Subcontractor.

Awarded By: Bordeaux Construction Company, Inc.
4 Copley Parkway, Suite 100
Morrisville, NC 27560
Ph.: (919) 220-1141

Awarded To: Subcontractor Name (""the Subcontractor')
Address
City State Zip Code
Ph.:

Project: Pender County K8 School (“the Project”)
NC Highway 210
Hampstead, NC 28443
Job No. 2307

Architect: Moseley Architects (“the Architect”)
911 North West Street, Suite 205
Raleigh, NC 27603

Owner: Pender County Schools (“the O
965 Penderlea Highway
Burgaw, NC 28425

Subcontract No: 2307.
Vendor No:

Bid Package:
Subcontract Amount: do
Retainage Amount: 5%
Subcontractor Billing Cost

, Inc. (hereinafter referred to as “BCC”) and Subcontractor, for good and valuable consideration,
, do hereby agree as follows:

1.
(A) The Subcontractor shall furn
to competent supervision, shop dra
Subcontract Work, as set forth in E
(B) In performing any service er, the Subcontractor is, and undertakes performance thereof as, an independent contractor, with
sole responsibility for all pe loyed in connection therewith, including without limitation exclusive liability for the payment of all
federal, state and local unemployment and disability insurance and all social security and/or other taxes and contributions payable with
respect of such persons.

2. CONTRACT
BCC’s contract with the Owner (the “General Contract”) is incorporated by reference and made a part of the Subcontract. Except as modified
herein, Subcontractor assumes the same obligations to BCC under the Subcontract that BCC assumes to the Owner with respect to the
Subcontract Work. The language of applicable clauses from the General Contract shall be construed to express the BCC /Subcontractor
relationship. Time limitations set forth in such provisions will be shortened as necessary to provide BCC time to meet its obligations. In the
event of a conflict between any such provisions and the Subcontract, the terms and conditions of the Subcontract shall govern. The
Subcontractor also acknowledges that it has made a site visit to review conditions that may relate to the performance of the Subcontract Work,
has incorporated such knowledge into its price for the Subcontract Work, and that it has reviewed the General Contract, the Drawings and
Specifications and Amendments as enumerated in Exhibit C as they relate to other work which may interface with the Subcontract Work.

s, samples, tools, protection, hoisting and scaffolding) as necessary for the proper performance of the
t A and Exhibit B, attached hereto.
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This Subcontract award is contingent upon receipt of a 51gned contractual Agreement between the Owner and BCC. In the event BCC does
not receive a contract from the Owner, then this Subcontract shall become null and void with no obligation on the part of either party.

3.  SUBCONTRACT DOCUMENTS
(A) The Subcontract Documents consist of this Subcontract Agreement (including Exhibits), the General Contract including any general,
special and supplementary conditions, the Bid Manual (if applicable), the Drawings, the Specifications, and all Addenda issued prior to and
all Modifications issued after execution of any of these documents.
(B) In the event that a conformed set, CAD Files, BIM model, or any other supplemental drawings or specifications are issued which
incorporates pre-contract changes including addendum, CM Clarifications, accepted alternates, value engineering, and any post bid
negotiations, Subcontractor acknowledges that the conformed set is for information only and in the event of a discrepancy between the
Subcontract Documents and the Conformed Set, the Subcontract Documents set shall take precedence as the basis of the Subcontract Work.
(O)In the event of a discrepancy among any of the Subcontract Documents, the provision imposing the more demanding term, condition, duty
or standard of performance or the greater limitation on the nature and type of relief or damag owed to Subcontractor shall control.
However, should the General Contract contain an Order of Precedence Clause, such clause s emn the interpretation of the General
Contract.
(D) BCC will provide the Subcontractor with plans and specifications electronically via
Subcontractor’s expense.

4.  SUBCONTRACT SUM AND PAYMENT
(A) BCC shall pay the Subcontractor for the Subcontract Work, the "Subcontract Amount."

re. Additional sets shall be obtained at the

(B) BCC shall pay progress payments to Subcontractor on the schedule ract. Such progress payments
shall be made within seven (7) days of receipt of payment from the Owner, ou s
portion of the Work, the amount to which said Subcontractor is entitled. Such ges retained at
the rate set forth on page 1 of this Agreement, or otherwise actuall ntractor’s portion
of the Work. Subcontractor shall make payments to its subconts

(C) Subcontractor shall submit for approval within FOURT is Agreement and prior to
any payment being made, a Schedule of Values with respect ) ities. e Values shall allocate the

Subcontract Amount among the various portions of the
substantiate its accuracy as BCC may require. 7/e S¢
for Close-out documents as outlined in section (G)
all Close-out documents have been received and appro
be submitted in lieu of the final closeout documents.

d supported by such data to
.5% of the Subcontract Amount
ay not receive payment for this scheduled value until
BCC, sample warranties and close out documents may

(D) BCC obligation to pay the Subcontract Amount is exe Subcontractor’s compliance with this Agreement.
and Subcontractor’s completion of wo he parties hereto that payment by the Owner to
BCC is an absolute condition preced payment to the Subcontractor of all or any portion of the

Subcontract Work to be performed by ' BCC reserves the sole discretion to make payment to
Subcontractor before it receives payment a t isi
in this Agreement. No pro
) be an acceptance of defective Subcontract Work or improper
D ON THE SUBCONTRACTOR APPLICATION AND
ED HERETO) BY THE 15TH DAY OF EACH MONTH, with costs

materials. ALL MONT
CERTIFICATE FOR PA

projected through the 20t Day of th. Pa ations received in a timely manner will be paid promptly after receipt by
BCC of p ' 9 operly or untimely performed work or for work performed by BCC for
the Subc

(E) Ifa im for which is chargeable to Subcontractor, or which, if established, might
render B aimant, or if Subcontractor shall incur any liability to

BCC,ori i and against Subcontractor of any kind or for any reason, whether or not reduced to judgment
or award, B etain out of any payment due, or to become due under this Agreement or any other agreement

between BCC and the Subcontr: amount sufficient to indemnify BCC and Owner against such lien or claim, or to fully satisfy
such liability, claim or demand. shall also be entitled to charge against or deduct from any such payment all costs of defense or
collection with respect thereto, i ing reasonable attorneys’ fees. Should any claim or lien develop after all payments are made
hereunder, the Subcontracto nd to BCC within TEN (10) DAYS of demand all monies that the latter may be compelled to pay
in discharging such clai ns and all costs, including reasonable attorneys’ fees incurred in collecting said monies from
Subcontractor.

(F) Subcontractor shall pay for all materials and labor used in connection with the performance of this Agreement through the period
covered by previous payments made by BCC to Subcontractor, and shall furnish satisfactory evidence, when requested by BCC, to
verify compliance with this requirement, including, but not limited to providing BCC with a list of suppliers and vendors with contact
information. Subcontractor further agrees that prior to payment it must provide BCC: (a) an executed Subcontractor Application and
Certificate for Payment (Exhibit D attached hereto); and (b) an executed waiver and release of lien and/or bond rights.

(G) BCC shall have the right at all times to contact the Subcontractor’s subcontractors and suppliers to insure that they are being paid
in accordance with the terms of this Subcontract and the terms of their agreements with the Subcontractor for labor or materials furnished
for use in performing the Subcontract Work. The Subcontractor agrees that BCC may, at any time, make payments due to the
Subcontractor by checks jointly payable to Subcontractor and one more of the Subcontractor’s subcontractors or suppliers.

Revised 8/15/2018
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(H) Final Payment is subject to BCC prior receipt from Subcontractor of all as-built drawings, certifications, maintenance manuals,
operating instructions, written guarantees, warranties and bonds relating to the Subcontract Work, all as required by the Subcontract
Documents.
(I) Acceptance of Final Payment by Subcontractor shall constitute a full waiver and release by Subcontractor of all claims against
BCC or Owner arising out of or relating to the Subcontract Agreement.
5. FINAL PAYMENT
(A) Upon acceptance of the Subcontract Work by BCC and Owner, and upon the Subcontractor's furnishing evidence of fulfillment of the
Subcontractor's obligations in accordance with the Subcontract Documents, BCC shall process the Subcontractor's application for Final
Payment. The Subcontractor shall submit to BCC: (i) A Final Lien Waiver and Release; (ii) Consent of surety to final payment, if required,;
(iif) Written notification that all Close-out Procedures have been completed, including but not limited to as-built drawings, O & M manuals,
equipment, training, extra material stock, and warranty certificates; and, (iv) Other substantiation and certification as required by BCC or the
Owner.
(B) Final Payment shall constitute a waiver of all claims by the Subcontractor arising out of or
no way relieve the Subcontractor of liability for the obligation to warrant and guarantee th
work appearing after Final Payment.
6. SUBCONTRACT COMPLETION DATE AND PERFORMANCE PERIO

to the Subcontract Work, but shall in
ntract Work, and for faulty or defective

ance Period as applicable.
For the purpose of the Contract, Performance Period shall mean the time as 1ndlcated on the project y executing the Contract, the

Subcontractor agrees to the sequence, and duration, including any concurrent iti ibility and constructablhty of the
Performance Period. In the event that a Project Schedule is either not require hall mean as
scheduled by BCC. TIME IS OF THE ESSENCE FOR THE COMPLETION OF ONS UNDER
THIS SUBCONTRACT The Subcontractor shall coordinate all wo ntract Work, and

lete the Subcontract Work,
then BCC shall also assess such liquidated damages to Subcontrac plete all or any part of the
Subcontract Work in the times specified, or so fail to ma ise delay BCC by reason of
Subcontractor's, or any of its subcontractor's or supplie i g at a i tions, such shall be considered a
default by Subcontractor.
(B) The Subcontractor shall cooperate with BCC in p , i performing work hereunder in coordination with BCC’s
schedule and the scheduling of other trades and subcontractors ject. beontractor shall furnish in good time, sufficient labor,

ter of intent, submit a Subcontract Progress Schedule

for the Subcontract Work in a format accer is sched ide activity descriptions and durations in working days, for
shop drawings, fabrication, delivery and in d : d equipment, identify precedent relationships between the
contractor’s activities and a , a ecessary manpower loadings, and precedent activities from other
Contracts. The activities on the sch e d by BCC and agree with the terminology and building sequencing

established by BCC. BC and develop a Project Master Construction Schedule. Once generally
S € proj ject plan for construction.

¢ m: ion schedule and display same at the job site. Each Subcontractor will be
i or modify their operations, including their coordination with the activities

ations and phasing are to be expected with each project update. These changes

of other ntractors. Minor ¢
will be at no additional cost.
(E) Ifit ble to perform their work in the sequence indicated or the time allotted, said Subcontractor must
er publication of the project master construction schedule. Subcontractors schedule of activities

may be re-seq
Subcontractors are notified of the
schedule shall be deemed accepted
(F) If the Subcontractor wishes to

n five (5) calendar days of receipt of the schedule; otherwise, the project master construction
1 parties and becomes a contractual requirement for each Subcontractor.

e a claim for increase in the Subcontract Completion Date or changes in the Performance Period, it
shall give BCC written notice ithin THREE (3) CALENDAR DAYS after both the occurrence of, and the conclusion of, the event
giving rise to such claim fo within the time period required by the General Contract, whichever is shorter. These notices shall be
given by the Subcontractor before proceeding to execute the work necessitating a request for extension of time, except in an emergency
endangering life or property. No claim for an increase in the Subcontract Completion Date or changes in the Performance Period shall be
valid unless so made, and any change in the Subcontract Completion Date or changes in the Performance Period resulting from such claim
shall not be valid unless authorized by a written Change Order.

(G) Ifthe Subcontract Work is substantially delayed, accelerated, or disrupted without the fault or responsibility of the Subcontractor, then
the time for the Subcontract Work shall be revised to the extent obtained by BCC under the General Contract and the Subcontract Completion
Date and Performance Period shall be revised accordingly. BCC shall not be liable to the Subcontractor for any damages or additional
compensation as a consequence of delay, acceleration or disruption caused by any person not a party to this Subcontract unless BCC has first
recovered the same on behalf of the Subcontractor from said person. Apart from recovery from said person, the Subcontractor's sole and
exclusive remedy for delay, acceleration or disruption shall be an extension in the time for performance of the Subcontract Work.

Revised 8/15/2018
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(H) If, in the opinion of BCC, the Subcontractor is behind schedule and is so notified by BCC in writing, said Subcontractor will be required
to furnish to BCC a short interval schedule of their work showing location, number of men and crew required to get back on the agreed upon
master construction schedule. If the Subcontractor fails to maintain and meet the short interval schedule submitted to BCC, BCC reserves the
right to take whatever steps necessary to bring the work in compliance with the master construction schedule at the Subcontractor’s expense.
The Subcontractor shall employ such means as overtime work, multiple work shifts, and additional equipment, without additional
compensation and shall continue to do so until the progress of the work is, in the opinion of BCC, in conformance with the master construction
schedule.

(I) If, in the opinion of BCC, the Subcontractor fails to make sufficient progress accomplishing the Work in the time required by the
Subcontract Documents, BCC may, 48 hours from furnishing written notice to the Subcontractor of such failure to timely perform the work,
supplement the Subcontractor’s work force and charge the cost of additional labor, equipment and materials to the Subcontractor. Should it
become necessary for BCC to employ counsel or to take legal action to enforce the obligation of the Subcontractor, or should BCC become
involved in litigation arising out of or relating to any part of the Subcontract Work, the Subcontracts 1l pay BCC attorney's fees in addition
to actual costs and damages.

7. LABOR DISPUTES
Whenever an actual or potential labor dispute delays or threatens to delay the performance o ork, the Subcontractor shall
immediately give notice thereof to BCC. Such notice shall be confirmed in writing and shall co i 1on relevant to the dispute.

8. PERMITS AND LICENSES
The Subcontractor shall inform itself in detail of all permits, licensing and tax
otherwise stated in the Subcontract, the Subcontractor shall secure and pay for al
inspections necessary for the proper execution and completion of the Subcontract
license in the jurisdiction in which the work is performed.

9.  WORKMANSHIP

The Subcontractor shall at all times perform the Subcontract W. i in strict accordance with the
terms of the Subcontract, and in keeping with the highest ind nce of similar work. The
Subcontractor shall employ proper, adequate and experic ed craftsmen, and shall assign
work in conformity with established craft classificatio ractor shall remove from the site

the Subcontract. The Subcontractor will cooperate and coo
10. PROPERTY AND PROPRIETARY INFO

e dwner, as applicable, and Subcontractor shall bear

C and the Owner shall have the right to enter

BCC in connection with of BCC or the Owner, and such information shall not be transmitted,
reproduced, used or disclo! e the performance of the Subcontract Work, without prior written
approval by BCC.
11. CHANGES

s to the Subcontract without notice to the sureties, including but not limited
erformance Period. BCC may direct the Subcontractor to perform changes to the
C may be required to perform such work under the Changes Clause or any other
hange Order causes an increase or decrease in the cost of, or the time required for the Subcontract
ntract will be negotiated. BCC shall not be liable for any damages as a consequence of delay,
clusive remedy for delay, acceleration and disruption shall be an extension of the Subcontract
ss such delay, acceleration or disruption damages are recovered from the Owner or other
ubcontract. Any claim by Subcontractor for any adjustment under this clause must be asserted in

AYS from receipt of the Change Order. Nothing herein shall excuse Subcontractor from proceeding

acceleration o
Completion Date or Performanc
responsible person not a party to t
writing within TEN (10) CALEND,
diligently with performance o ontract Work, as changed by BCC.
(B) Subcontractor shall re iting in accordance with the time set forth in the Request for Proposal, but in no event more than ten
(10) working days after any requests for proposal issued by BCC. Should the Subcontractor fail to respond within this time period, BCC may
submit an estimate to the Owner (on the Subcontractor’s behalf) for the Subcontractor’s total cost and time impact related to the proposed
change. The extent to which the Subcontractor is entitled to relief for the change shall be no greater than that which the Contractor receives
from the Owner on the Subcontractor’s behalf.

12. NOTICE OF CLAIMS FOR ADDITIONAL COST
If the Subcontractor wishes to make a claim for increase in the Subcontract Sum, it shall ensure that BCC receives written notice thereof
within TEN (10) CALENDAR DAYS after the occurrence of the event giving rise to such claim, or within the time period required by the
General Contract, whichever is shorter. This notice shall be given by the Subcontractor before proceeding to execute the work, except in an
emergency endangering life or property. No claim for additional costs shall be valid unless so made, and any change in the Subcontract Sum
resulting from such claim shall not be valid unless authorized by a written Change Order.

13. ADJUSTMENTS IN SUBCONTRACT AMOUNT

Revised 8/15/2018



<B

B ORDEAUX

(A) Ifa Subcontract Change Order requires an adjustment in the Subcontract Amount the adjustment shall be established by BCC acceptance
of an itemized lump sum; by unit prices as indicated in the Subcontract or as subsequently agreed to by the parties; by costs determined in a
manner acceptable to the parties with a mutually acceptable fixed or percentage fee; or by such other method as may otherwise be provided
in the Subcontract Documents.

(B) Ifthe Subcontractor does not respond promptly or disputes the method of adjustment, the method and the adjustment shall be determined
by BCC on the basis of reasonable expenditures and savings of those performing the Work attributable to the change, including, in the case
of an increase in the Subcontract Amount, an allowance of 10% for overhead and profit. The Subcontractor shall maintain for BCC review
and approval an appropriately itemized and substantiated account of labor costs (including fringe benefits), costs of materials, supplies and
equipment, bond and insurance premiums, permit fees and taxes, and costs of additional supervision and field office personnel necessitated
by the change.

14. CLAIMS AND DISPUTES

(A) With respect to any extra, claim or dispute for which the Owner is or may be liable, in whol
and submit to BCC, appropriate notices of its claim(s) and its final claim(s) at least five busi
providing notice of a claim or a claim to the Owner as required by the General Contract. For a
will comply with the claims procedures (including any rates specified therein) in the General
BCC, in writing of any actual or potential deadlines for submittal of Subcontractor’s notice o
to BCC. BCC, will cooperate with the Subcontractor in presenting such notices and claim to the
to any applicable set-off) any amounts recovered for Subcontractor on such claim, The Subcontracto t it will bear all costs, including

in part, the Subcontractor will prepare
ys before any applicable deadline for
extra, claim or dispute, the Subcontractor
tract. Subcontractor shall also clearly notify

legal fees, necessary to pursue such a claim against the Owner. The Subcont! it wi rsue any extra, claim or dispute
against BCC for amounts that should be justly paid by Owner, and the Subcontr. the resolution
of all administrative claims procedures and other dispute resolution procedures re. serting a claim
against BCC for any such matters. If allowed by the General Contra 1 be made a party

to any applicable dispute resolution between the Owner and B b of any such dispute

resolution proceedings whether or not Subcontractor is allowed a vered (if any) from Owner
for Subcontractor shall constitute the exclusive remedy and full ; extra or claim. If a claim
against the Owner is procedurally barred due to Subcont claim to BCC or to otherwise
follow the General Contract claim procedures, then S : 1a i ntractor and Subcontractor shall
recover no additional compensation therefore.

(B) Any extra, claim or dispute solely between BCC a resolved by direct discussion shall be submitted first to
mediation pursuant to the Construction Industry Mediation Rule i ation Association. The partles shall select the mediator

within fifteen (15) Days of the request for mediation. Engagl ediation i Except as to any extra,
claim or dispute governed by (A) above e isi i ontract or relating to the dealings and transactions

ry claims between the parties, shall be resolved by
binding arbitration administered by the A ati ation in accordance with its Construction Industry Arbitration Rules then
in effect. As part of the arbitration proceedi etion and full authority (but not an obligation) to award
reasonable attorneys’ fees in fa i S be the prevailing party. Since this Subcontract touches and concerns
interstate commerce, thi trati y
arbitrator(s) may be entered | ing juri . Any arbitration hearing shall be conducted in or around Durham, North
Carolina.

act or the General Contract, any claim(s) by the Subcontractor shall be waived if
hen the claim arose.
ISSIONS AND SUBMITTALS
pear in the Subcontract Documents; it shall be the duty of the Subcontractor to notify BCC in
AYS of the discovery by the Subcontractor. Upon receipt of such notice, BCC shall instruct the
ken and the Subcontractor shall comply with BCC instructions.
t its shop drawings, samples and other submittals strictly conform to the Subcontract Documents.
Subcontractor shall provide ittals, including, but not limited to product samples and shop drawings, to BCC within TWENTY (20)
CALENDAR DAYS OF OF THIS SUBCONTRACT, or such earlier time required by BCC to meet the Project Schedule.
Submittals shall be provided in the quantity required by BCC, and shall be furnished in accordance with BCC’s Standard Submittal Form
attached hereto as Exhibit E. The approval of any Subcontractor submittal shall not be deemed to authorize deviations, substitutions or
changes in the requirements of the Subcontract Documents unless express written approval is obtained from BCC authorizing such deviation,
substitution or change.
(C) Immediately upon award of the Subcontract, Subcontractor shall furnish BCC in writing the names of persons or entities (including those
who are to furnish materials or equipment fabricated to a special design) proposed for each principal portion of the Work. Such submission
shall be on BCC’s standard form Subcontractor List of Subcontractors and Suppliers, attached hereto as Exhibit F, and Subcontractor/Supplier
Information Sheet, attached hereto as Exhibit H. BCC will reply to the Subcontractor in writing stating whether it has reasonable objection
to any such proposed person or entity. Subcontractor shall not contract with a proposed person or entity to which BCC has made reasonable
and timely objection. If BCC has reasonable objection to a person or entity proposed by the Subcontractor, the Subcontractor shall propose
another to whom BCC has no reasonable objection.

writing within THREE (3) WO
Subcontractor as to the measures to
(B) The Subcontractor shall assus
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(D) Prior to the commencement of the Subcontract Work, Subcontractor shall examine the existing conditions of the jobsite, including, but
not limited to adjacent in-place work. If Subcontractor concludes that existing jobsite conditions are unacceptable or will hinder
Subcontractor’s ability to perform the Subcontract work, it must immediately notify BCC in writing of the examination. If notice is not
properly made, Subcontractor waives any and all claims it may have arising out of or related to existing jobsite conditions.

16. INSPECTIONS AND TESTING
The Subcontractor shall schedule all required tests, approvals and inspections of the Subcontract Work at appropriate times so as not to delay
the progress of the work. The Subcontractor shall give proper written notice to all required parties of such tests, approvals and inspections.
The Subcontractor shall bear all expenses associated with tests, inspections and approvals required of the Subcontractor by the Subcontract
Documents which, unless otherwise agreed to, shall be conducted by an independent testing laboratory or entity approved by BCC and Owner.
Required certificates of testing, approval or inspection shall, unless otherwise required by the Subcontract Documents, be secured by the
Subcontractor and promptly delivered to BCC.

17. WARRANTIES
The Subcontractor shall give the warranties called for in the General Contract for the ti
Subcontractor warrants that all Subcontract Work shall: (a) be free from faults and defects i
specified commercial quality, (c) be suitable for the purpose intended, (d) be of merchant
all performance requirements and be free from defects in design; and, (f) conform to the
conforming to these requirements, including substitutions not properly approved and authorized,

ods designated therein. In addition,
anship and materials, (b) be new and of
ahty (e) if of Subcontractor's design, meet
e Subcontract. Work not

18. DAMAGES AND CORRECTION OF SUBCO
(A) The Subcontractor shall be liable to BCC for any dama

several persons or factors, then respon
paid by all responsible parties.
(B) If any Subcontract Work proves defectiv ¢ cies shall, as required by BCC, be corrected and repaired

e : of BCC. If the Subcontractor’s correction or removal of Subcontract
the Owner, BCC or any other contractor or subcontractor, the
1 or damaged construction. If, after 48 hours from receipt of written
fails to proceed promptly with any such repairs or corrections as directed by
monstrate that the Subcontractor is capable of making satisfactory repairs or
BCC at the Subcontractor's expense. Should it become necessary for BCC
i igation of the Subcontractor, or should BCC become involved in litigation arising
out of or i beontrac e Subcontractor shall pay BCC attorney's fees in addition to actual costs and damages.

Subcontractor shall be respa
notice to correct defective 0

itted by law defend, indemnify and hold harmless BCC, its officers, agents, employees, and
ns, losses, suits, damages, legal and otherwise in any way, arising out of or relating to any claim,
action or proceeding for infringe atent or any trademark relating to or arising out of the Subcontract Work, or out of the use or
disposal of the Subcontract Work.
20. INSURANCE

(A) The Subcontractor agre ill carry, at its sole expense, insurance in accordance with the Insurance Requirements set forth in
Exhibit G attached hereto, any and all insurance coverages required by the General Contract or applicable law if not specifically
delineated. Regardless of the statutory or regulatory ability of any owner, partner, or employee to opt out of the workers’ compensation
coverage, all persons performing work under the Subcontract, whether at the Project site or not, shall be covered by workers” compensation
insurance coverage within the minimum limits set forth by the Subcontract. The Subcontractor further agrees to insure all loss or damage to
Subcontractor’s work until acceptance and all owned or leased tools, vehicles and equipment.

(B) All insurance maintained by the Subcontractor, including any coverage in addition to, or not specified above, shall be written through a
company authorized to sell such insurance in the State where the Project is located. Subcontractor shall cause BCC and Owner to be listed as
additional insureds on its General Liability Insurance utilizing the most current form ISO CG 20 37 or substitute form providing equal or
better coverage. The insurance procured and maintained by the Subcontractor will be primary, and not contributing with any other available
insurance coverage. Prior to commencement of the Subcontract Work and as often thereafter as BCC may request, the Subcontractor will
furnish to BCC original Certificates of Insurance, in a form acceptable to BCC, of the required insurance, and upon request by BCC, an actual
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copy of the policy or policies with all endorsements. The Certlﬁcates of Insurance shall state that in the event of cancellation or modification,

notice will be delivered to BCC at least thirty (30) days in advance of the effective date of any cancellation or modification.

(C) The Subcontractor, for itself as well as its successors, subcontractors and insurers, hereby waives any claim or right of subrogation or

like claims against BCC, Owner or any of their employees, officers, managers, agents, assigns and affiliates arising out of any losses covered

by the Subcontractor’s insurance. The Subcontractor shall provide waivers of subrogation in accordance with the insurance requirements set

forth in Exhibit G.

(D) The Subcontractor agrees to insert the substance of this clause, including Exhibit G and this subparagraph (D), in all subcontracts and

purchase orders it enters into for performance of the Subcontract Work.

(E) BCC shall have the right at its sole discretion, but not the obligation, to purchase such insurance as required by this clause, and to

withhold payment to the Subcontractor or otherwise obtain payment from the Subcontractor for such sums necessary to purchase the insurance.
21. LIABILITY AND INDEMNIFICATION

(A) To the fullest extent allowed by law, Subcontractor shall defend (through an attorney select

BCC, its officers, agents, employees, and indemnities from and against any and all claims, noti

consequential or punitive damages) legal and otherwise, and liabilities incurred by or assert

are related to (1) defective Subcontract Work, (2) Subcontract Work which does not ¢

BCC), indemnify and hold harmless
ders, losses, suits, damages (including
st BCC which in any way arise out of or
to the Subcontract requirements, (3) any
ailure to comply with the
omission of Subcontractor,
its agents, employees, or subcontractors, arising out of or related to the Subcontract Work. SUB TOR AGREES THAT TEN

(B) To the full extent allowed by law, Subcontractor will defend, indemnify, employees,
officers, and agents, as well as Owner, from any and all costs (including interest an i 1on in any way
related to any lien or other claim for payment of monies owed on t i to Subcontractor
and any other third person claiming to be owed for labor or ithi of or related to the

Subcontract Work; or 2) any claim against any payment or pe ) i i tractor, that relates to work
within the scope of the Subcontract Work.
(C) “If the Project is privately owned and in the State.o 2 es receipt of a written notice

any claim, notice, order, loss, suit, damage, liability or re

(E) The Subcontractor shall be solely responsible for all ials, equi ork until BCC and the Owner finally accept the Project.
(F) Itisunderstood and agreed that the Subcontractor’s ind i i BCC under this Subcontract survive any termination
of this Subcontract. To the fullest exte nder this Subcontract also shall not be limited in
any way by the types or limitations of

22. BONDS
(A) If indicated by checking this provision a i i Agreement, the Subcontractor agrees that it shall provide a
and Materlal Payment Bond equal to 100% of the Subcontract Sum,

ement and waives any defense as to the enforceability of this Subcontract with
ond, Subcontractor shall provide a copy of BCC’s project statement to each of the

23. TERMINATIO
(A) Termination for Cause.
a. BCC has the right inate Subcontractor for cause, without notice, on any of the following grounds: serious safety
violations as ed by BCC; receiving notice of a serious safety violation from OSHA or any other government
entity with on; failure to promptly pay Subcontractor's employees, suppliers, or sub-subcontractors regardless
of the reason therefor; Subcontractor abandoning the job; Subcontractor ceasing its performance or its repudiation of its
obligations under this Subcontract; or the insolvency or receivership of Subcontractor.
b. BCC has the right to terminate Subcontractor for cause, with notice, on any of the following grounds: breach of any term
of this Subcontract; failure to provide sufficient skilled labor or materials of proper quality; failure to repair defective
work; failure to prosecute the Work promptly and diligently to promote the progress of the Project; failure to provide or
continue in force the insurance or bonds required by this Subcontract; failure to commence, prosecute and complete its
work when scheduled by BCC; or failure to honor the indemnity, warranty and other provisions of this Subcontract.
BCC’s notice of potential termination to Subcontractor shall state the default requiring immediate corrective action by
Subcontractor. Subcontractor shall thereafter have three (3) business days to correct any such default, and failure to do
so will be grounds for termination without further notice. Any such notice will be deemed given upon the occurrence of
any of the following: (a) being faxed to the subcontractor’s last known fax number, or (b) Emailed to Subcontractor’s
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last known Email address; or (c) dep051ted w1th the US Postal Service, postage prepaid, and addressed to Subcontractor
at its last known address. Subcontractor’s failure or refusal to accept or acknowledge receipt of any such notice will not
defeat the validity of such notice.

c.  All payments to Subcontractor shall cease upon termination for cause. Upon termination of Subcontractor for cause, BCC
shall be at liberty to provide any such materials or perform any such work or labor and to deduct the costs thereof (plus
10% for BCC’s overhead) from any money then or thereafter to become due to Subcontractor under this Subcontract.
BCC shall also be at liberty to enter upon and take possession of the premises and of all materials thereon (including,
without limitation, finished material and equipment to be installed) which, upon any such default, are hereby sold,
assigned and transferred to BCC and to provide all other necessary materials, equipment, tools and appliances and
complete or employ others to complete the Work required by this Subcontract at the cost, charge and expense of
Subcontractor. Should said costs, expenses and overhead exceed sums due Subcontractor, Subcontractor and its surety
shall be liable to BCC for any such overrun. If the cost of completing Subcontr 's work after all of the above charges
is less than the balance otherwise due under the Subcontract, Subcontract be entitled to the difference. It is
expressly agreed that upon termination of Subcontractor, BCC shall have t, but not the obligation, to contract (at
Subcontractor's expense) with a competent replacement subcontractor time and material basis and to order any
acceleration of the Work to avoid or mitigate other delays, costs, and dama

(B) Termination without cause.
a. BCC has the right to terminate this Subcontract without cause, and its liabilit ntractor in that event will be

limited to payment for work actually completed at the unit pr i i this is not a unit price contract,
the percentage completed of all work performed and incorp ubject to the
limitations contained in this paragraph, Subcontractor will also contractor or
owed for materials specially ordered for use on ct and for other

unavoidable expenses actually owed to third pe; v . All such materials
shall be turned over to BCC. BCC will not h i fits and overhead" or any

other non-direct costs unless the General Cont provi ually pays BCC for such
indirect costs related to Subcontractor’s-e i e
for early termination exceed the Subc t Price. i ater be determined to have been
unjustified, then such termination will e d under this subparagraph and Subcontractor's recovery
limited accordingly.
24. COMPLIANCE WITH LAW
(A) Subcontractor shall comply with all federal state and lo s, regulati ances, orders, notices, actions, policies or common
laws, including, but not limited to, tho! i ) i i atment, removal or storage of hazardous wastes,

(B) If this Subcontract ar grant or other government funding, Subcontractor certifies that it is
eligible to receive such ¢ e entity and that neither it nor its principals or employees have been
convicted of any acts whicl ¢ i ncipals or employees ineligible for receipt of a contract, grant or funds

from such government enti e Federal Government Form SF 1413 or other applicable government forms if
requested.

shall at i of waste materials or rubbish caused by Subcontractor. Upon completion of the
remove from and about the work site all of its rubbish, surplus materials, tools, equipment,
ve the site in a clean and orderly condition satisfactory to BCC and the Owner. Should the
the requirements hereunder, upon 24 hour notice, BCC will perform the necessary clean up at
the sole expense of the Subcontra
(B) Subcontractor shall take all re:
all safety regulations initiated by

able safety precautions with respect to the performance of the Subcontract Work, shall comply with
or the Owner, and with all applicable laws, ordinances, rules, regulations and lawful orders of any
public authority for the safe ns or property. Further, the Subcontractor shall comply with the safety and health standards of the
Occupational Safety and He: of 1970, and all additions and modifications thereafter. The Subcontractor shall hold BCC harmless for
any violation by the Subcontractor's workers, employees, agents or lower tier subcontractors of any law or regulation, and shall reimburse
BCC for any fines, damages, or expenses of any kind incurred by reason of the Subcontractor's failure or the failure of its lower tier
subcontractors to comply with such law or regulation.
26. EQUAL OPPORTUNITY STATEMENT

(A) The Subcontractor shall not discriminate against any employee or applicant for employment because of race, color, religion, sex, age,
disability, gender, or national origin. Ifthe Project is for the federal government, the Subcontractor shall take affirmative action to ensure that
applicants are employed, and that employees are treated during employment, without regard to their race, color, age, religion, sex, disability,
gender, veteran status or national origin. Such action shall include, but not be limited to the following: Employment, upgrading, demotion,
or transfer, recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training,
including apprenticeship. The Subcontractor agrees to post in conspicuous places, available to employees and applicants for employment,
notices setting forth the provisions of this nondiscrimination and affirmative action clause.
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(B) If the Project is for the federal government, the Subcontractor shall in all solicitations or advertisements for employment placed by or
on behalf of the Subcontractor, state that all qualified applicants will receive consideration for employment without regard to race, color,
religion, sex, age, disability, gender, national origin, or veterans status.
(C) Ifthe Project is for the federal government, the Subcontractor shall send to each labor union or representative of workers with which he
has a collective bargaining agreement or other contract or understanding, a notice advising the labor union or workers' representative of the
Subcontractor's commitments under section 202 of Executive Order 11246 of September 24, 1965, and shall post copies of the notice in
conspicuous places available to employees and applicants for employment.
(D) Ifthe Project is for the federal government, the Subcontractor shall comply with all provisions of Executive Order 11246 of September
24, 1965, and of the rules, regulations, and relevant orders of the Secretary of Labor.
(E) If the Project is for the federal government, the Subcontractor shall furnish all information and reports required by Executive Order
11246 of September 24, 1965, and by the rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit access
to his books, records, and accounts by BCC, the Owner or the Secretary of Labor for purposes of investigation to ascertain compliance with
such rules, regulations, and orders.
(F) In the event of the Subcontractor's noncompliance with the nondiscrimination clause:
regulations, or orders, the Subcontract may be canceled, terminated or suspended in whole
ineligible for further government contract work in accordance with procedures authorized in
and such other sanctions may be imposed and remedies invoked as provided in Executive Ordel
regulation, or order of the Secretary of Labor, or as otherwise provided by law.
27. ASSIGNMENTS AND SUBCONTRACTORS
Neither this Subcontract, nor any rights hereunder, shall be assignable or othe!

Subcontract or with any of such rules,
art and the Subcontractor may be declared
46 of September 24, 1965,

consent of BCC. Any assignment or transfer without such written consent is void. any portion of
the Subcontract Work without the prior written consent of BCC. S © i i responsibility of
Subcontractor to comply with this Subcontract. Furthermore, Sube i cluding government
regulations and clauses, into any sub-subcontract or purchase o the Subcontractor by BCC

Subcontractor agrees that BCC shall have the right but not the ob rchase orders related to the

Subcontract Work of Subcontractor, and Subcontractor sha

28. GENERAL PROVISIONS
(A) All headings are for convenience and shall not a
Subcontract conflicts with law or regulation, such con
without the conflicting provision (C) The failure of BCC to 0 »
as a waiver of that prov151on in any later instance; (D) This i e agreement between the parties hereto, and may not

Subcontract; (B) In the event that any provision of the
provisions of this Subcontract which can be given effect

executing thls Subcontract on behalf 0 L s thei i beontractor to the Subcontract, and Subcontractor
shall provide evidence of such authority U ; edies of Subcontractor herein are cumulative and are in addition
to any other remedies provided by law; (G) : - nd construed in accordance with the laws of the State of
North Carolina without rega i i . eserving its right to be paid for work under this Subcontract (with interest
as allowed herein), the Subcontra /e ns for any other damage to its business as a result of any breach of
this Subcontract or any con cf his damage waiver includes, but is not limited to, any and all claims for
incidental and consequential Subcontractor and any claims for lost bonding capacity or even the ultimate
failure of Subcontractor's business. fractol aives any claims beyond the contract balance due under the express terms of
this Subco a uses of action other than for breach of contract for any dealings between the

parties w pect to the Project
. NOTICES
All notic BCC shall be sufficien writing and (A) personally delivered to a corporate officer or (B) sent by certified mail, return

ddress identified in the Subcontract, (C) sent via email to a known working address of a corporate
ceipt or a reply email. For the purposes of this contract an auto-response shall not constitute
receipt of notice.
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Construction Company, Ine.

Wherefore, the parties have placed their hands and seals.

Bordeaux Construction Company, Inc.

By:
(Signature of Authorized Representative) (SEAL) (Witness) (SEAL)
J. Blair Bordeaux, President
Project Executive, Bordeaux Construction
(Printed Name of Authorized Representative) (SEAL)
Date:
«SubcontractorNam»
Contractor’s License No. Class Expiration Fed ID or SS No.

(Signature of Authorized Representative) (SEAL)

(Printed Name and Title of Authorized Representative)

Date:

10
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SECTION 7
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O REFER TO SECTION 04
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APPLICATION FOR PAYMENT FORM
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LIST OF SECOND-TIER SUBCONTRACTORS
INSURANCE REQUIREMENTS
SUBCONTRACTOR SUPPLIER INFORMATION SHEET

NoT USED
CHANGE PROPOSAL REQUEST FORM
SAFETY REQUIREMENTS

NoT USED
VIRTUAL CONSTRUCTION REQUIREMENTS



Documents List
Exhibit C

Pender County K-8 School
Job No. 2307

GENERAL
G0.1
G2.1

DRAWINGS
Dated August 02, 2024

VOLUME 10F2

COVER SHEET VOLUME 1
GENERAL INFORMATION — AIR BARRIER

LIFE SAFETY

LS1.1
LS1.2
LS1.3
LS2.1
LS2.2
LS2.3
LS2.4
LS2.5
LS2.6

CIVIL
C0.01
C0.02
C1.00
Cl1.10
ClL.11
Cl.12
Cl1.13
C2.00
C2.01
C2.02
C2.03
C2.04
C2.05
C2.06
C2.07
C2.08
C2.09
C2.10
C3.00
C3.01
C3.02
C3.03

CODE SUMMARY - BUILDING 1

CODE SUMMARY BUILDING 2 & 3

CODE SUMMARY BUILDING 4 & 5

LIFE SAFETY INFORMATION & FIRST FLOOR PLAN - BUILDING 1
LIFE SAFETY FIRST FLOOR PLAN - BUILDING 2 & 3

LIFE SAFETY FIRST FLOOR PLAN - BUILDING 4 & 5

LIFE SAFETY SECOND FLOOR PLAN - BUILDING 1

LIFE SAFETY SECOND FLOOR PLAN - BUILDING 2 & 3

LIFE SAFETY SECOND FLOOR PLAN - BUILDING 4 & 5

GENERAL NOTES

KEY MAP

OVERALL EXISTING CONDITIONS
PROJECT AREA EXISTING CONDITIONS & DEMOLITION
NC HWY 210 EXISTING CONDITIONS PLAN
NC HWY 210 EXISTING CONDITIONS PLAN
NC HWY 210 EXISTING CONDITIONS PLAN
OVERALL SITE PLAN

SITE LAYOUT PLAN

SITE LAYOUT PLAN

SITE LAYOUT PLAN

SITE LAYOUT PLAN

SITE LAYOUT PLAN

SITE LAYOUT PLAN

SITE LAYOUT PLAN

SITE LAYOUT PLAN

SITE LAYOUT PLAN

FIRE ACCESS PLAN

OVERALL UTILITY PLAN

UTILITY PLAN INSETS

UTILITY PLAN INSETS

SANITARY SEWER PALN AND PROFILE

B
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C4.00
C4.01
C4.02
C4.03
C4.04
C4.05
C4.06
C4.07
C4.08
C4.09
C6.00
C6.10
C6.20
C6.30
C6.40
C6.50
C6.51
C6.52
C7.00
C7.01
C7.02
C7.03
C7.04
C7.05
C7.06
C9.10
Co.11
C9.20
C9.21
C9.22
L1.00
L1.01
L1.02
L1.03
L1.04
L1.05
L1.06
L1.07
L1.08
L1.09
L2.00
L2.01
L3.00
L3.01
L4.00
L4.01
L4.02
L4.03
L4.04
L4.11
L4.12

OVERALL STORM DRAINAGE AND GRADING PLAN
STORM DRAINAGE AND GRADING PLAN

STORM DRAINAGE AND GRADING PLAN

STORM DRAINAGE AND GRADING PLAN

STORM DRAINAGE AND GRADING PLAN

STORM DRAINAGE AND GRADING PLAN

STORM DRAINAGE AND GRADING PLAN

STORM DRAINAGE AND GRADING PLAN

STORM DRAINAGE AND GRADING PLAN

STORM DRAINAGE AND GRADING PLAN

OVERALL EROSION CONTROL PLAN STAGE 1

OVERALL EROSION CONTROL PLAN STAGE 2

OVERALL EROSION CONTROL PLAN STAGE 2

OVERALL EROSION CONTROL PLAN STAGE 3

OVERALL EROSION CONTROL PLAN STAGE 4

EROSION CONTROL NOTES

EROSION CONTROL NOTES

EROSION CONTROL NOTES

CARPOOL LOOP RAOD PALN & PROFILE STA 9+50-24+00
CARPOOL LOOP RAOD PALN & PROFILE STA 24+00-38+50
CARPOOL LOOP RAOD PALN & PROFILE STA38+50-44+00
BUS ROUTE ROAD PLAN & PROFILE STA 9+50-22+00
RECREATIONAL LOOP ROAD PLAN & PROFILE STA 9+50-22+00
RECREATIONAL LOOP ROAD PLAN & PROFILE STA 22+00-34+50
RECREATIONAL LOOP ROAD PLAN & PROFILE STA 34+50-44+00
SITE DETAILS

SITE DETAILS

WATER DETAILS

SANITARY SEWER DETAILS

STORM DRAINAGE DETAILS

OVERALL LANDSCAPE PLAN

LANDSCAPE PLAN

LANDSCAPE PLAN

LANDSCAPE PLAN

LANDSCAPE PLAN

LANDSCAPE PLAN

LANDSCAPE PLAN

LANDSCAPE PLAN

LANDSCAPE PLAN

LANDSCAPE PLAN

LANDSCAPE DETAILS

TREE MITIGATION PLAN

OVERALL LIGHTING PLAN

LIGHTING DETAILS

OVERALL AMENITY LAYOUT PLAN

AMENITY LAYOUT PLAN

AMENITY LAYOUT PLAN

AMENITY LAYOUT PLAN

AMENITY LAYOUT PLAN

AMENITY PLANTING PLAN

AMENITY PLANTING PLAN

B
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L4.13 AMENITY PLANTING PLAN

L4.14 AMENITY PLANTING PLAN

L4.15 AMENITY DETAILS

ARCHITECTURAL

A0.1 GENERAL ARCHITECTURAL INFORMATION
A0.2 WALL/PARTITION TYPES, WALL JOINTS AND TERMINATIONS
Al.l ARCHITECTURAL SITE PLAN

Al.2 FIELDHOUSE

A2.0.1 OVERALL FIRST FLOOR PLAN

A2.0.2 OVERALL SECOND FLOOR PLAN

A2.1.1 FIRST FLOOR PLAN - PART A

A2.1.2 FIRST FLOOR PLAN - PART B

A2.13 FIRST FLOOR PLAN - PART C

A2.14 FIRST FLOOR PLAN - PART D

A2.15 FIRST FLOOR PLAN - PART E

A21.6 FIRST FLOOR PLAN - PART F

A2.1.7 FIRST FLOOR PLAN - PART G

A2.1.8 FIRST FLOOR PLAN - PART H

A2.1.9 SECOND FLOOR PLAN - PART A

A2.1.10 SECOND FLOOR PLAN - PART B

A2.1.11 SECOND FLOOR PLAN - PART C

A2.1.12 SECOND FLOOR PLAN - PART D

A2.1.13 SECOND FLOOR PLAN - PART E

A2.1.14 SECOND FLOOR PLAN - PART F

A2.1.15 SECOND FLOOR PLAN - PART G

A2.1.16 SECOND FLOOR PLAN - PART H

A2.1.17 MECHANICAL PLATFORM FLOOR PLANS
A2.1.18 MECHANICAL PLATFORM FLOOR PLANS
A2.2.1 OVERALL FIRST FLOOR COLUMN DESIGNATION PLAN
A22.2 OVERALL SECOND FLOOR COLUMN DESIGNATION PLAN
A223 COLUMN DETAILS

A22.4 COLUMN DETAILS

A225 PORTAL DETAILS

A22.6 PORTAL DETAILS

A3.0.1 FINISH SCHEDULE

A3.0.2 FINISH SCHEDULE

A3.03 FIRST FLOOR FINISH PLAN - PART A
A3.04 FIRST FLOOR FINISH PLAN - PART B
A3.0.5 FIRST FLOOR FINISH PLAN - PART C
A3.0.6 FIRST FLOOR FINISH PLAN - PART D
A3.0.7 FIRST FLOOR FINISH PLAN - PART E
A3.0.8 FIRST FLOOR FINISH PLAN - PART F
A3.0.9 FIRST FLOOR FINISH PLAN - PART G
A3.0.10 FIRST FLOOR FINISH PLAN - PART H
A3.0.11 SECOND FLOOR FINISH PLAN - PART A
A3.0.12 SECOND FLOOR FINISH PLAN - PART B
A3.0.13 SECOND FLOOR FINISH PLAN - PART C
A3.0.14 SECOND FLOOR FINISH PLAN - PART D
A3.0.15 SECOND FLOOR FINISH PLAN - PART E
A3.0.16 SECOND FLOOR FINISH PLAN - PART F
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A3.0.17
A3.0.18
A3.0.19
A3.1.1
A3.1.2
A313
A3.14
A32.2
A323
A324
A3.2.5
A32.6
A32.7
A4.0.1
A4.1.1
A41.2
A413
A4.14
A4.15
A42.1
A4.2.2
A423
A424
AS.1.1
AS5.1.2
AS513
AS514
AS.1.5
AS51.6
AS5.1.7
AS5.1.8
AS5.1.9
A5.1.10
AS.1.11
AS5.1.12
AS5.1.13
A5.1.14
AS5.1.15
AS5.1.16
A5.1.17
AS5.1.18
AS5.1.19
A5.1.20
A5.1.21
AS5.1.22
A5.1.23
A52.1
A52.2
A6.1.1
A6.13
A6.14

SECOND FLOOR FINISH PLAN - PART G
SECOND FLOOR FINISH PLAN - PART H
MEDIA CENTER CARPET PATTERN PLAN
DOOR AND FRAME SCHEDULE
DOOR, FRAME AND GLAZING TYPES
FRAME TYPES

FRAME TYPES

DOOR AND FRAME DETAILS
DOOR AND FRAME DETAILS
DOOR AND FRAME DETAILS
DOOR AND FRAME DETAILS
DOOR AND FRAME DETAILS
DOOR AND FRAME DETAILS
OVERALL BUILDING ELEVATIONS
BUILDING ELEVATIONS
BUILDING ELEVATIONS
BUILDING ELEVATIONS
BUILDING ELEVATIONS
BUILDING ELEVATIONS
INTERIOR ELEVATIONS

INTERIOR ELEVATIONS

INTERIOR ELEVATIONS

INTERIOR ELEVATIONS

WALL SECTIONS

WALL SECTIONS

WALL SECTIONS

WALL SECTIONS

WALL SECTIONS

WALL SECTIONS

WALL SECTIONS

WALL SECTIONS

WALL SECTIONS

WALL SECTIONS

WALL SECTIONS

WALL SECTIONS

WALL SECTIONS

WALL SECTIONS

WALL SECTIONS

WALL SECTIONS

WALL SECTIONS

WALL SECTIONS

WALL SECTIONS

WALL SECTIONS

WALL SECTIONS

WALL SECTIONS

WALL SECTIONS

SECTION DETAILS

SECTION DETAILS

ENLARGED STAIR & RAMP DETAILS
STAIR SECTIONS AND DETAILS
STAIR SECTIONS AND DETAILS
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A6.1.5
A6.1.6
A7.1.2
A7.13
A7.14
A7.15
A7.1.6
A7.1.7
A8.1.1
A8.1.2
A8.1.3
A8.2.1
A9.1.1
A9.1.2
A9.1.3
A9.14
A9.15
A9.1.6
A9.1.7
A9.1.8
A9.1.9
A9.1.10
A9.1.11
A9.1.12
A9.1.13
A9.1.14
A9.1.15
A9.1.16
Al0.1

STAIR SECTIONS AND DETAILS

STAIR SECTIONS AND DETAILS

ENLARGED TOILET PLANS

ENLARGED TOILET PLANS

ENLARGED GYMNASIUM, LOCKER ROOM PLANS
ENLARGED MEDIA CENTER PLAN

ENLARGED ES GYMNASIUM PLAN

ENLARGED MUSIC FLOOR PLANS

CASEWORK AND ELEVATIONS

CASEWORK AND ELEVATIONS

CASEWORK AND ELEVATIONS

CASEWORK AND ELEVATIONS - SCIENCE
REFLECTED CEILING PLAN FIRST FLOOR PART A
REFLECTED CEILING PLAN FIRST FLOOR PART B
REFLECTED CEILING PLAN FIRST FLOOR PART C
REFLECTED CEILING PLAN FIRST PART D
REFLECTED CEILING PLAN FIRST FLOOR PART E
REFLECTED CEILING PLAN FIRST FLOOR PART F
REFLECTED CEILING PLAN FIRST FLOOR PART G
REFLECTED CEILING PLAN FIRST FLOOR PART H

REFLECTED CEILING PLAN SECOND FLOOR PART A
REFLECTED CEILING PLAN SECOND FLOOR PART B
REFLECTED CEILING PLAN SECOND FLOOR PART C
REFLECTED CEILING PLAN SECOND FLOOR PART D
REFLECTED CEILING PLAN SECOND FLOOR PART E
REFLECTED CEILING PLAN SECOND FLOOR PART F
REFLECTED CEILING PLAN SECOND FLOOR PART G
REFLECTED CEILING PLAN SECOND FLOOR PART H

ROOF PLAN

FOOD SERVICE

FS.01 FOODSERVICE EQUIPMENT PLAN
FS.02 FOOD SERVICE EQUIPMENT SCHEDULE
FS.03 FOODSERVICE PLUMBING PLAN
FS.04 FOODSERVICE ELECTRICAL PLAN
FS.05 FOODSERVICE COLD STORAGE
FS.06 FOOD SERVICE EXHAUST HOOD DETAILS
FS.07 FOODSERVICE DETAILS
VOLUME 2 of 2
GENERAL
G0.1 COVER SHEET VOLUME 2
STRUCTURAL
S0.0.1 GENERAL NOTES AND LEGENDS
S0.04 COMPONENETS AND CLADDING ROOF WIND PRESSURE DIAGRAM
S1.1.1 FOUNDATION PLAN - PART A
S1.1.2 FOUNDATION PLAN - PART B
S1.1.3 FOUNDATION PLAN - PART C
S1.1.4 FOUNDATION PLAN - PART D
S1.1.5 FOUNDATION PLAN - PART E
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S1.1.6
S1.1.7
S1.1.8
S2.1.1
S2.1.2
S2.1.3
S2.1.4
S2.1.5
S2.1.6
S2.1.7
S2.1.8
S2.2.1
S2.2.2
S2.2.3
S2.2.4
S2.2.5
S2.2.6
S2.2.7
S2.2.8
S2.2.9
S2.2.10
S2.2.11
S4.1.1
S4.1.2
S4.1.3
S5.1.1
S5.1.2
S5.3.1
S5.3.2
S5.3.3
S5.3.4

PLUMBING
PO.1
P2.0.1
P2.0.2
P2.0.3
P2.0.4
P2.0.5
P2.0.6
P2.0.7
P2.0.8
P2.1.1
P2.1.2
P2.1.3
P2.14
P2.1.5
P2.1.6
P2.1.7
P2.1.8
P2.1.9

FOUNDATION PLAN - PLAN F

FOUNDATION PLAN - PLAN G

FOUNDATION PLAN - PLAN H

SECOND FLOOR & LOW ROOF FRAMING PLAN - PART A
SECOND FLOOR & LOW ROOF FRAMING PLAN - PART B
SECOND FLOOR FRAMING PLAN - PART C
SECOND FLOOR FRAMING PLAN - PART D

SECOND FLOOR FRAMING PLAN - PARTE
SECOND FLOOR & LOW ROOF FRAMING PLAN - PARTF
SECOND FLOOR FRAMING PLAN - PARTG
SECOND FLOOR FRAMING PLAN - PARTH

ROOF FRAMING PLAN - PART A

ROOF FRAMING PLAN - PART B

ROOF FRAMING PLAN - PART C

ROOF FRAMING PLAN - PART D

ROOF FRAMING PLAN - PARTE

ROOF FRAMING PLAN - PART F

ROOF FRAMING PLAN - PART G

ROOF FRAMING PLAN - PART H

FIELD HOUSE FRAMING PLANS

PENTHOUSE ROOF FRAMING PLAN - PART C
PENTHOUSE ROOF FRAMING PLAN - PART E AND F
FRAMING SECTIONS

FRAMING SECTIONS

FRAMING SECTIONS

BRACED FRAME ELEVATIONS

BRACED FRAME DETAILS

PORTAL FRAMES PLANS AND DETAILS

PORTAL FRAMES PLANS AND DETAILS

PORTAL FRAMES PLANS AND DETAILS

PORTAL FRAMES PLANS AND DETAILS COPY 1

LEGENDS, ABBREVIATIONS AND GENERAL NOTES
FOUNDATION PLAN - PLUMBING - AREA A
FOUNDATION PLAN - PLUMBING - AREA B
FOUNDATION PLAN - PLUMBING - AREA C
FOUNDATION PLAN - PLUMBING - AREA D
FOUNDATION PLAN - PLUMBING - AREA E
FOUNDATION PLAN - PLUMBING - AREA F
FOUNDATION PLAN - PLUMBING - AREA G
FOUNDATION PLAN - PLUMBING - AREA H
FIRST FLOOR PLAN - SANITARY - AREA A
FIRST FLOOR PLAN - SANITARY - AREA B
FIRST FLOOR PLAN - SANITARY - AREA C
FIRST FLOOR PLAN - SANITARY - AREA D
FIRST FLOOR PLAN - SANITARY - AREA E
FIRST FLOOR PLAN - SANITARY - AREA F
FIRST FLOOR PLAN - SANITARY - AREA G
FIRST FLOOR PLAN - SANITARY - AREA H
FIRST FLOOR PLAN - DOMESTIC - AREA A
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P2.1.10 FIRST FLOOR PLAN - DOMESTIC - AREA B

P2.1.11 FIRST FLOOR PLAN - DOMESTIC - AREA C

P2.1.12 FIRST FLOOR PLAN - DOMESTIC - AREA D

P2.1.13 FIRST FLOOR PLAN - DOMESTIC - AREA E

P2.1.14 FIRST FLOOR PLAN - DOMESTIC - AREA F

P2.1.15 FIRST FLOOR PLAN - DOMESTIC - AREA G

P2.1.16 FIRST FLOOR PLAN - DOMESTIC - AREA H

P2.2.1 SECOND FLOOR PLAN - SANITARY - AREA A
P2.2.2 SECOND FLOOR PLAN - SANITARY - AREA C
P2.2.4 SECOND FLOOR PLAN - SANITARY - AREA E

P2.2.5 SECOND FLOOR PLAN - SANITARY - AREA F

P2.2.6 SECOND FLOOR PLAN - SANITARY - AREA G
P2.2.7 SECOND FLOOR PLAN - SANITARY - AREA H
P2.2.8 SECOND FLOOR PLAN - DOMESTIC - AREA C
P2.2.10 SECOND FLOOR PLAN - DOMESTIC - AREA E
P2.2.11 SECOND FLOOR PLAN - DOMESTIC - AREA F
P2.2.12 SECOND FLOOR PLAN - DOMESTIC - AREA G
P2.2.13 SECOND FLOOR PLAN - DOMESTIC - AREA H
P2.3.1 ROOF PLAN - PLUMBING - AREA A

P2.3.2 ROOF PLAN - PLUMBING - AREA B

P2.3.3 ROOF PLAN - PLUMBING - AREA C

P2.3.4 ROOF PLAN - PLUMBING - AREA D

P23.5 ROOF PLAN - PLUMBING - AREA E

P2.3.6 ROOF PLAN - PLUMBING - AREA F

P2.3.7 ROOF PLAN - PLUMBING - AREA G

P2.3.8 ROOF PLAN - PLUMBING - AREA H

P2.4 FIELD HOUSE PLANS - PLUMBING

P4.1 ENLARGED MECHANICAL ROOM PLANS

P4.2 ENLARGED PLANS

P4.3 ENLARGED PLANS

P5.1 DETAILS

P5.2 DETAILS

P53 DETAILS

P6.1 SCHEDULES

FIRE PROTECTION

FPO.1 LEGENDS, ABBREVIATIONS AND GENERAL NOTES
FP2.1.1 FIRST FLOOR PLAN - FIRE SPRINKLER - AREA A
FP2.1.2 FIRST FLOOR PLAN - FIRE SPRINKLER - AREA B
FP2.1.3 FIRST FLOOR PLAN - FIRE SPRINKLER - AREA C
FP2.1.4 FIRST FLOOR PLAN - FIRE SPRINKLER - AREA D
FP2.1.5 FIRST FLOOR PLAN - FIRE SPRINKLER - AREA E
FP2.1.6 FIRST FLOOR PLAN - FIRE SPRINKLER - AREA F
FP2.1.7 FIRST FLOOR PLAN - FIRE SPRINKLER - AREA G
FP2.1.8 FIRST FLOOR PLAN - FIRE SPRINKLER - AREA H
FP2.2.1 SECOND FLOOR PLAN - FIRE SPRINKLER - AREA A
FP2.2.2 SECOND FLOOR PLAN - FIRE SPRINKLER - AREA B
FP2.2.3 SECOND FLOOR PLAN - FIRE SPRINKLER - AREA C
FP2.2.4 SECOND FLOOR PLAN - FIRE SPRINKLER - AREA E
FP2.2.5 SECOND FLOOR PLAN - FIRE SPRINKLER - AREA F
FP2.2.6 SECOND FLOOR PLAN - FIRE SPRINKLER - AREA G
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FP2.2.7

SECOND FLOOR PLAN - FIRE SPRINKLER - AREA H

MECHANICAL

MO.1 LEGENDS, ABBREVIATIONS AND GENERAL NOTES
MO0.2 SCHEDULES

MO0.3 SCHEDULES

MO0.4 VENTILATION CALCULATIONS - FIRST FLOOR
MO.5 VENTILATION CALCULATIONS - SECOND FLOOR
M2.0.1 OVERALL FLOOR PLAN - FIRST FLOOR

M2.0.2 OVERALL FLOOR PLAN - SECOND FLOOR
M2.1.1 FIRST FLOOR PLAN - PART A - DUCTWORK
M2.1.2 FIRST FLOOR PLAN - PART A - PIPING

M2.2.1 FIRST FLOOR PLAN - PART B - DUCTWORK
M2.22 FIRST FLOOR PLAN - PART B - PIPING

M2.3.1 FIRST FLOOR PLAN - PART C - DUCTWORK
M2.3.2 FIRST FLOOR PLAN - PART C - PIPING

M2.4.1 FIRST FLOOR PLAN - PART D - DUCTWORK
M2.4.2 FIRST FLOOR PLAN - PART D - PIPING

M2.5.1 FIRST FLOOR PLAN - PART E - DUCTWORK
M2.5.2 FIRST FLOOR PLAN - PART E - PIPING

M2.6.1 FIRST FLOOR PLAN - PART F - DUCTWORK
M2.6.2 FIRST FLOOR PLAN - PART F - PIPING

M2.7.1 FIRST FLOOR PLAN - PART G - DUCTWORK
M2.7.2 FIRST FLOOR PLAN - PART G - PIPING

M2.8.1 FIRST FLOOR PLAN - PART H - DUCTWORK
M2.8.2 FIRST FLOOR PLAN - PART H - PIPING

M2.9.1 SECOND FLOOR PLAN - PART A - DUCTWORK
M29.2 SECOND FLOOR PLAN - PART A - PIPING
M2.10.1 SECOND FLOOR PLAN - PART B - DUCTWORK
M2.11.1 SECOND FLOOR PLAN - PART C - DUCTWORK
M2.11.2 SECOND FLOOR PLAN - PART C - PIPING
M2.12.1 SECOND FLOOR PLAN - PART D - DUCTWORK
M2.12.2 SECOND FLOOR PLAN - PART D - PIPING
M2.13.1 SECOND FLOOR PLAN - PART E - DUCTWORK
M2.13.2 SECOND FLOOR PLAN - PART E - PIPING
M2.14.1 SECOND FLOOR PLAN - PART F - DUCTWORK
M2.14.2 SECOND FLOOR PLAN - PART F - PIPING
M2.15.1 SECOND FLOOR PLAN - PART G - DUCTWORK
M2.15.2 SECOND FLOOR PLAN - PART G - PIPING
M2.16.1 SECOND FLOOR PLAN - PART H - DUCTWORK
M2.16.2 SECOND FLOOR PLAN - PART H - PIPING
M2.17.2 PENTHOUSE FLOOR PLAN - PART A & C - PIPING
M2.18 ROOF PLAN

M3.1 ENLARGED PLANS

M3.2 ENLARGED PLANS - PENTHOUSE PLANS

M4.1 SECTIONS

M5.1 DETAILS

M5.2 DETAILS

M5.3 DETAILS

M5.4 DETAILS

Mé.1 CHILLED WATER SYSTEM SCHEMATIC & CONTROLS
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Mé6.2

HOT WATER SYSTEM SCHEMATIC & CONTROLS

M7.1 CONTROLS

M?7.2 CONTROLS

M7.3 CONTROLS

ELECTRICAL

EO0.1 LEGENDS, ABBREVIATIONS AND GENERAL NOTES
E0.2 LIGHTING DETAILS AND FIXTURE SCHEDULE

El.1 SITE PLAN

E2.1.1.1 FIRST FLOOR PLAN - LIGHTING - PART A

E2.1.1.2 FIRST FLOOR PLAN - POWER - PART A

E2.1.1.3 FIRST FLOOR PLAN - COMMUNICATIONS - PART A
E2.1.1.4 FIRST FLOOR PLAN - MECHANICAL POWER - PART A
E2.1.2.1 FIRST FLOOR PLAN - LIGHTING - PART B

E2.1.2.2 FIRST FLOOR PLAN - POWER - PART B

E2.1.2.3 FIRST FLOOR PLAN - COMMUNICATIONS - PART B
E2.1.2.4 FIRST FLOOR PLAN - MECHANICAL POWER - PART B
E2.1.3.1 FIRST FLOOR PLAN - LIGHTING - PART C

E2.1.3.2 FIRST FLOOR PLAN - POWER - PART C

E2.133 FIRST FLOOR PLAN - COMMUNICATION - PART C
E2.1.34 FIRST FLOOR PLAN - MECHANICAL POWER - PART C
E2.1.4.1 FIRST FLOOR PLAN - LIGHTING - PART D

E2.14.2 FIRST FLOOR PLAN - POWER - PART D

E2.14.3 FIRST FLOOR PLAN - COMMUNICATIONS - PART D
E2.14.4 FIRST FLOOR PLAN - MECHANICAL POWER - PART D
E2.1.5.1 FIRST FLOOR PLAN - LIGHTING - PART E

E2.1.5.2 FIRST FLOOR PLAN - POWER - PART E

E2.1.5.3 FIRST FLOOR PLAN - COMMUNICATIONS - PART E
E2.1.5.4 FIRST FLOOR PLAN - MECHANICAL POWER - PART E
E2.1.6.1 FIRST FLOOR PLAN - LIGHTING - PART F

E2.1.6.2 FIRST FLOOR PLAN - POWER - PART F

E2.1.6.3 FIRST FLOOR PLAN - COMMUNICATIONS - PART F
E2.1.6.4 FIRST FLOOR PLAN - MECHANICAL POWER - PART F
E2.1.7.1 FIRST FLOOR PLAN - LIGHTING - PART G

E2.1.7.2 FIRST FLOOR PLAN - POWER - PART G

E2.1.7.3 FIRST FLOOR PLAN - COMMUNICATIONS - PART G
E2.1.7.4 FIRST FLOOR PLAN - MECHANICAL POWER - PART G
E2.1.8.1 FIRST FLOOR PLAN - LIGHTING - PART H

E2.1.8.2 FIRST FLOOR PLAN - POWER - PART H

E2.1.8.3 FIRST FLOOR PLAN - COMMUNICATIONS - PART H
E2.1.84 FIRST FLOOR PLAN - MECHANICAL POWER - PART H
E2.2.1.1 SECOND FLOOR PLAN - LIGHTING - PART A

E22.1.2 SECOND FLOOR PLAN - POWER - PART A

E2.2.13 SECOND FLOOR PLAN - COMMUNICATIONS - PART A
E2.2.14 SECOND FLOOR PLAN -MECHANICAL POWER - PART A
E22.2.1 SECOND FLOOR PLAN - LIGHTING - PART B

E2.23.1 SECOND FLOOR PLAN - LIGHTING - PART C

E2.23.2 SECOND FLOOR PLAN - POWER - PART C

E2.233 SECOND FLOOR PLAN - COMMUNICATIONS - PART C
E22.3.4 SECOND FLOOR PLAN - MECHANICAL POWER - PART C
E2.2.4.1 SECOND FLOOR PLAN - LIGHTING - PART D

B

BORDEA AU X



E2.2.4.2
E2.243
E2.2.44
E2.2.5.1
E2.252
E2.2.53
E2.254
E2.2.6.1
E2.2.6.2
E2.2.6.3
E2.2.6.4
E2.2.7.1
E2.2.7.2
E2.2.7.3
E2.2.74
E2.2.8.1
E2.2.8.2
E2.2.8.3
E2.2.84
E3.1
E3.2
E3.3
E3.4
E3.5
E4.1
E4.2
E5.1
E5.2
Eé6.1
E6.2
E6.3
E6.4
E6.5
E6.6

TA
TAO.1
TA0.2
TA0.3
TAlL.1.1
TAL.1.2
TAl1.1.4
TA2.2.1
TA3.1
TA3.2
TA4.0
TA4.1
TAS.1
TA6.1
TA7.1
TA7.2

SECOND FLOOR PLAN - POWER - PART D

SECOND FLOOR PLAN - COMMUNICATIONS - PART D
SECOND FLOOR PLAN - MECHANICAL POWER - PART D
SECOND FLOOR PLAN - LIGHTING - PART E

SECOND FLOOR PLAN - POWER - PART E

SECOND FLOOR PLAN - COMMUNICATION - PART E
SECOND FLOOR PLAN - MECHANICAL POWER - PART E
SECOND FLOOR PLAN - LIGHTING - PART F

SECOND FLOOR PLAN - POWER - PART F

SECOND FLOOR PLAN - COMMUNICATIONS - PART F
SECOND FLOOR PLAN - MECHANICAL POWER - PART F
SECOND FLOOR PLAN - LIGHTING - PART G

SECOND FLOOR PLAN - POWER - PART G

SECOND FLOOR PLAN - COMMUNICATIONS - PART G
SECOND FLOOR PLAN - MECHANICAL POWER - PART G
SECOND FLOOR PLAN - LIGHTING - PART H

SECOND FLOOR PLAN - POWER - PART H

SECOND FLOOR PLAN - COMMUNICATIONS - PART H
SECOND FLOOR PLAN - MECHANICAL POWER - PART H
ENLARGED KITCHEN PLAN

ENLARGED PLANS - PENTHOUSE

FIELD HOUSE FLOOR PLANS

OVERALL FIRST FLOOR PLAN - COMMUNICATION ZONES
OVERALL SECOND FLOOR PLAN - COMMUNICATION ZONES
DETAILS

DETAILS

POWER ONE-LINE DIAGRAM

NETWORK & FIRE ALARM RISER DIAGRAMS
PANELBOARD SCHEDULES

PANELBOARD SCHEDULES

PANELBOARD SCHEDULES

PANELBOARD SCHEDULES

PANELBOARD SCHEDULES

PANELBOARD SCHEDULES

SHEET INDEX AND NOTES
ABBREVIATIONS AND SYMBOLS
SCHEDULES

FIRST FLOOR AV PLAN PART A

FIRST FLOOR AV PLAN PART B

SECOND FLOOR AV PLAN PART A

SECOND FLOOR AV CEILING PLAN AREA A
SECTIONS AND ELEVATIONS

SECTIONS AND ELEVATIONS

FUNCTIONAL LEGEND AND CABLING DETAILS
GYMNASIUM AND DINING FUNCTIONAL
RACK ELEVATIONS AND DETAILS
INTERFACE PLATES

COORDINATION DETAILS

COORDINATION DETAILS
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DIVISION 00 -

SPECIFICATIONS
DATED AUGUST 02, 2024

BIDDING AND CONTRACT DOCUMENTS

PROCUREMENT AND CONTRACTING REQUIREMENTS

Refer to Bordeaux Construction’s Bid Manual

TECHNICAL SPECIFICATIONS

VOLUME 10r2
DIVISION 01 - GENERAL REQUIREMENTS

010400 Construction Surveying

011000 Summary

012100 Allowances

012200 Unit Prices

012300 Alternates

012500 Substitution Procedures

012501 Substitution Request Form (After Receipt of Bids)
014000 Quality Requirements

014200 Definitions and Reference Standards

014520 Testing, Adjusting, and Balancing for HVAC
016000 Product Requirements

017000 Execution and Closeout Requirements

017419 Construction Waste Management and Disposal
017800 Closeout Submittals

017900 Demonstration and Training

018119 Indoor Air Quality Requirements

018316 NFPA 285 Exterior Wall Assembly Requirements
018317 Exterior Building Enclosure Air Barrier Requirements
019113 General Commissioning Requirements
DIVISION 02 — EXISTING CONDITIONS

024100 Demolition

DIVISION 03 — CONCRETE

031000 Concrete Forming and Accessories

032000 Concrete Reinforcing (Site)

033000 Cast-In-Place Concrete

034500 Precast Architectural Concrete

DIVISION 04 — MASONRY

042000 Unit Masonry

047200 Cast Stone Masonry

DIVISION 05 — METALS

051200 Structural Steel Framing

052100 Steel Joist Framing

053100 Steel Decking

054000 Cold-Formed Steel Framing — Structural (CFSF-S)
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054003 Continuous Insulation (CI) Framing System, Clipped

055000 Metal Fabrications

055100 Metal Stairs

055133 Metal Ladders

055213 Pipe and Tube Railing

DIVISION 06 - WOOD, PLASTICS, AND COMPOSITES
061000 Rough Carpentry

064100 Architectural Woodwork and Casework

DIVISION 07 - THERMAL AND MOISTURE PROTECTION

071300 Sheet Waterproofing

072100 Thermal Insulation

072736 Sprayed Foam (SPF) Air Barrier
074213 Metal Wall Panels

074213.23 Metal Composite Material Wall Panels
075423 Thermoplastic Polyolefin (TPO) Roofing
076200 Sheet Metal Flashing and Trim
077100 Roof Specialties

077200 Roof Accessories

078400 Firestopping

078426 Thermal Barriers for Plastics

079200 Joint Sealants

079513 Expansion Joint Cover Assemblies

DIVISION 08 - OPENINGS

081113 Steel Doors and Frames

081416 Flush Wood Doors

081613 Fiberglass Doors

083100 Access Doors and Panels
083313 Coiling Counter Doors

083323 Overhead Coiling Doors

083326 Overhead Coiling Grilles
084313 Aluminum-Framed Storefronts
084413 Glazed Aluminum Curtain Walls
084435 Protective Framed Glazing Assemblies
087100 Door Hardware

088000 Glazing

088300 Mirrors

088733 Decorative Films

088813 Fire-Rated Glazing

089100 Louvers

DIVISION 09 - FINISHES

092216 Cold Formed Steel Framing - Non-Structural (CFSF-NS)
092900 Gypsum Board

093000 Tiling

095100 Acoustical Ceilings

096466 Wood Athletic Flooring

096467 Dance Flooring Assemblies
096513 Resilient Base and Accessories

B
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096519
096566
096623
096700
096813
098430
099100

Resilient Tile Flooring

Resilient Athletic Flooring

Resinous Matrix Terrazzo Flooring
Fluid-Applied Flooring

Tile Carpeting

Sound-Absorbing Wall and Ceiling Units
Painting

DIVISION 10 - SPECIALTIES

101100
101200
101400

102113.19

102123
102239
102600
102800
104400
105113
105613
107500

Visual Display Surfaces
Display Cases

Signage

Plastic Toilet Compartments
Cubicle Curtains and Track
Folding Panel Partitions
Wall and Door Protection
Toilet and Bath Accessories
Fire Protection Specialties
Metal Lockers

Metal Storage Shelving
Flagpoles

DIVISION 11 — EQUIPMENT

112300
113013
114000
115100
115213
116143
116613
116623
116733
116843

Commercial Laundry Equipment
Residential Appliances
Foodservice Equipment

Library Furnishings

Projection Screens

Stage Curtains

Ballet Barres

Gymnasium Equipment
Climbing Walls

Exterior Scoreboards

DIVISION 12 — FURNISHINGS

122400
123100

123553.19

123583
125600
126600

Window Shades
Manufactured Metal Casework
Wood Laboratory Casework

Music Equipment Storage Casework and Accessories

Metal Work Tables
Telescoping Stands

DIVISION 13 - SPECIAL CONSTRUCTION

Not Used

DIVISION 14 - CONVEYING EQUIPMENT

142400

Hydraulic Elevators

B
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VOLUME 2 of 2
DIVISION 21 — FIRE SUPPRESSION

210500
210529
210548
211000
211313
211316
212200
213113

Common Work Results for Fire Suppression

Hangers and Supports for Fire Suppression Piping

Vibration and Seismic Controls for Fire-Suppression Piping and Equipment
Water-Based Fire-Suppression Systems

Wet-Pipe Sprinkler Systems

Dry-Pipe Sprinkler Systems

Clean Agent Fire Extinguishing System

Electric Drive — Vertical In-Line Fire Pumps

DIVISION 22 — PLUMBING

220500
220513
220516
220517
220519
220523
220529
220553
220700
221113
221116
221119
221125
221316
221319
221413
221423
221429
223400
224000

Common Work Results for Plumbing

Common Motor Requirements for Plumbing Equipment
Expansion Fittings and Loops for Plumbing Piping
Sleeves and Sleeve Seals for Plumbing Piping

Meters and Gages for Plumbing Piping

General-Duty Valves for Plumbing Piping

Hangers and Supports for Plumbing Piping and Equipment
Identification for Plumbing Piping and Equipment
Plumbing Insulation

Facility Natural Gas Piping

Domestic Water Piping

Domestic Water Piping Specialties

Circulating Pumps

Sanitary Waste and Vent Piping

Sanitary Waste Piping Specialties

Facility Storm Drainage Piping

Storm Drainage Piping Specialties

Sump Pumps

Fuel-fired Domestic Water Heaters

Plumbing Fixtures

DIVISION 23 - HEATING, VENTILATING, AND AIR-CONDITIONING (HVAC)

230500
230513
230514
230516
230517
230519
230523
230529
230533
230548
230553
230700
230900
230993
232113

Common Work Results for HVAC

Motors for HVAC Equipment

Variable Speed Drives

Expansion Fittings and Loops for HVAC Piping
Sleeves and Sleeve Seals for HVAC Piping
Meters and Gauges for HVAC Piping
General-Duty Valves for HVAC Piping

Hangars and Supports for HVAC Piping and Equipment
Heat Tracing for HVAC Piping

Vibration Control for HVAC

Identification for HVAC Piping and Equipment
HVAC Insulation

Building Automation System

Sequence of Control for HVAC

Hydronic Piping

B
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232123
232300
232500
233113
233300
233423
233713
233723
234100
235100
235216
236426
237219
237313
237433
238126
238143
238219
238240

Hydronic Pumps

Refrigerant Piping

HVAC Water Treatment

Metal Ducts

Air Duct Accessories

HVAC Power Ventilators

Diffusers, Registers, and Grilles

HVAC Gravity Ventilators

Particulate Air Filtration

Breechings, Chimneys, and Stacks
Condensing Boilers

Air-Cooled Rotary Screw Water Chillers
Air-to-Air Energy Recovery Units
Modular Indoor Central Station Air Handing Units
Makeup Air Units

Ductless Mini-Split Air Conditioning Units
Split System Heat Pumps

Fan Coil Units

Electric Unit Heaters

DIVISION 25 — INTEGRATED AUTOMATION

Not Used

DIVISION 26 — ELECTRICAL

260519
260526
260529
260533
260544
260553
260572
260573
260574
260923
260943
262200
262413
262416
262726
262813
262816
263213
263600
264113
264313
265119
265619

Low-Voltage Electrical Power Conductors
Grounding and Bonding for Electrical Systems
Hangers and Supports for Electrical Systems
Raceway and Boxes for Electrical Systems
Sleeves and Sleeve Seals for Electrical Raceways and Cabling
Identification for Electrical Systems

Overcurrent Protective Device Short-Circuit Study
Overcurrent Protective Device Coordination Study
Overcurrent Protective Device Arc-Flash Study
Lighting Controls

Relay-Based Lighting Controls

Low-Voltage Transformers

Switchboards

Panelboards

Wiring Devices

Fuses

Enclosed Switches and Circuit Breakers

Engine Generators

Transfer Switches

Lightning Protection for Structures

Surge Protection for Low-Voltage Electrical Power Circuits
LED Interior Lighting

LED Exterior Lighting

DIVISION 27 — COMMUNICATIONS

270500
270526

Common Work Results for Communications
Grounding and Bonding for Communication Systems

B
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270528
270536
271100
271300
271500
274116
275227
276410

Pathways for Communications Systems
Cable Trays for Communications Systems
Communications Equipment Room Fittings
Communications Backbone Cabling
Communications Horizontal Cabling
Integrated Audiovisual Systems

Two-Way Communication Intercom System
RF BDA-Based Signal Booster System

DIVISION 28 — ELECTRONIC SAFETY AND SECURITY

280500
280513
283111

Common Work Results for Electronic Safety and Security
Conductors and Cables for Safety and Security
Emergency Voice Communication Fire-Alarm System

DIVISIONS 31 — EARTHWORK

311001
312213
312316
312316.13
312323
312500

Site Grubbing

Rough Grading

Excavation

Trenching

Fill

Erosion and Sedimentation Controls

DIVISION 32 — EXTERIOR IMPROVEMENTS

321123
321216
321313
321413
321723
323113
329200
329223
329300

Aggregate Base Courses
Asphalt Paving

Concrete Paving

Precast Concrete Unit Pavers
Pavement Markings

Chain Link Fences and Gates
Turf and Grasses

Sodding

Exterior Plants

DIVISION 33 — UTILITIES

330110
330505.31
330505.43
330507
330533.16
330561
331413
331417
331419
334200

Disinfection of Water Utility Piping Systems
Hydrostatic Testing

Mandrel Testing

Boring and Jacking

HDPE Drainage Piping

Concrete Manholes

Public Water Utility Distribution Piping

Site Water Service Utility Laterals

Valves and Hydrants for Water Utility Service
Stormwater Conveyance

End of Documents List
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Exhibit D

BORDEAUX CONSTRUCTION COMPANY, INC.
SUBCONTRACTOR'S APPLICATION FOR PAYMENT
(Inclusive of Partial Release & Waiver of Lien)

PAGE 1
Subcontractor: Phone Number:
Address:
Subcontract Number: Application Number:
Project:; _Pender County K-8 School Period: To:

STATEMENT OF CONTRACT COMPLETE TO DATE:

Original Contract Amount

Approved Change Orders (listed on schedule of value)

Total Contract Amount to Date

v un n n

Total Completed & Stored to Date %
(As per attached schedule of values)

Less % Retained as per contract

Net Requested to Date

Less Previous Applications for Payment

v un n n

Amount Due This Request

RELEASE: Upon receipt by the Subcontractor of the payment requested herein, the Subcontractor does release and
forever discharge Bordeaux Construction Company, Inc., (hereinafter "Bordeaux") its Sureties, the project land and the
Owner from any and all actions, causes of actions, liens, lien rights, debts, dues, accounts, covenants, agreements,
judgements, and claims of any nature or kind whatsover that the Subcontractor now has or ever has had in connection
with the Subcontract as of the date of this request, except for retainage not yet due and payable or written claims
already made pursuant to the Contract requirements and not yet resolved by change order.

WARRANTIES AND REPRESENTATIVES BY SUBCONTRACTOR: The Subcontractor warrants and represents that it has
paid for all labor and material billed for in its previous payment requests. The Subcontractor certifies and warrants that
all charges for labor, materials, supplies, equipment, lands, licenses and other expenses for which Bordeaux, its
bonding company or the Owner might be sued or for which a lien or bond might be filed, have been fully satisfied and
paid or will be paid from the proceeds of this Pay Request, and the Subcontractor agrees to defend and hold harmless
Bordeaux from and against all suits, actions, claims, liens, or demands of laborers, mechanics, materialmen or others,
filed against Bordeaux or the project or the Owner arising of of the scope of the Subcontract work.

The individual signing below agrees to be personally accountable for the accuracy of these representations.

TOTAL TAX PAID THIS PERIOD (FROM ATTACHED SALES TAX REPORT) $

Subscribed and sworn before me

this day of ,20 Subcontractor
Notary Public: By:
My Commission Expires: Title:

Date:
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SUBCONTRACTOR’S APPLICATION FOR PAYMENT

SCHEDULE OF VALUES
PAGE 2
Subcontractor: Phone Number:
Address:
Subcontract Number:
TO: Bordeaux Construction Co., Inc. DATE:
4 Copley Parkway, Suite 100
Morrisville, NC 27560
PROJECT: Pender County K-8 School
PERIOD TO
ITEM DESCRIPTION SCHEDULE OF PREVIOUS WORK IN STORED TOTAL BALANCE
VALUE REQUEST PLACE MATERIALS COMPLETED TO FINISH
& STORED
TO DATE

TOTALS




SUBCONTRACTOR'S APPLICATION FOR PAYMENT

LIST OF VENDORS, SUPPLIERS, ALL TIERED SUBCONTRACTORS (INCLUDING THEIR
SUPPLIERS) & RENTAL COMPANIES

PAGE 3
SUBCONTRACTOR: PHONE:
ADDRESS:
SUBCONTRACTOR NUMBER:
T0: Bordeaux Construction Co., Inc. DATE:

4 Copley Parkway, Suite 100
Morrisville, NC 27560

PROJECT: Pender County K-8 School

PAY APPLICATION #:

VENDOR  PHONE CONTACT NAME,

DATE
# ADDRESS

CONTACT EMAIL

MATERIALS
PURCHASED

APPROX. $
VALUE




STATE OF NORTH CAROLINA
COUNTY SALES AND USE TAX REPORT
SUMMARY TOTALS AND CERTIFICATION

(Page 4a)
CONTRACTOR: Page 4 of 8
PROJECT: Pender County K-8 School
FOR PERIOD:

TOTAL FOR TOTAL FOR TOTAL FOR TOTAL FOR TOTAL FOR TOTAL FOR TOTAL FOR

COUNTY COUNTY COUNTY COUNTY COUNTY COUNTY COUNTY

OF: OF: OF: OF: OF: OF: OF:
CONTRACTOR
SUBCONTRACTOR(S)*
COUNTY TOTAL

*Attach subcontractors(s) report(s)
**Must balance with Detail Sheet(s)

| certify that the above figures do not include any tax paid on supplies, tools and equipment which were used to perform this contract and only
includes those building materials, supplies, fixtures and equipment which actually became apart of or annexed to the building or structure
erected, altered or repaired and that the vendors from whom the property was purchased, the dates and numbers of the invoices covering the
purchases, the total amount of the invoices of each venor, the NC sales and use taxes paid the the cost of property withdrawn from warehouse
stock and NC sales or use taxes paid are stated above. | certify that, to the best of my knowledge, the information provided here is true, correct
and complete.

Sworn to and subscribed before me,

This the day of , 20

Signed

Notary Public

Print of Type Name of Above

My Commission Expires:

Seal NOTE: This certified statement may be subject to audit.



STATE OF NORTH CAROLINA
SALES AND USE TAX REPORT DETAIL

(Page 4b)
SUBCONTRACTOR:
PAY APPLICATION #:
PROJECT NAME: Pender County K-8 School
Date of Pre-T NCT County T. Total Invoi
Vendor Name County Material Purchased Invoice # ate o re‘ ax ax Sy e otatinvoice
Purchase Invoice S Amount Amount Amount

TOTALS:




INTERIM WAIVER AND RELEASE UPON PAYMENT

STATE OF NORTH CAROLINA

COUNTY OF

THE UNDERSIGNED MECHANIC AND/OR MATERIALMAN HAS BEEN EMPLOYED

BY TO FURNISH

MATERIALS (AND/OR LABOR) FOR THE CONSTRUCTION OF IMPROVEMENTS KNOWN AS
WHICH IS LOCATED IN THE CITY OF

, COUNTY OF , AND IS OWNED BY

UPON THE RECEIPT OF THE SUM OF $ , THE MECHANIC AND/OR MATERIALMAN
WAIVES AND RELEASES ANY AND ALL LIENS OR CLAIMS OF LIENS IT HAS UPON THE FOREGOING
DESCRIBED PROPERTY OR ANY RIGHTS AGAINST ANY LABOR AND/OR MATERIAL BOND THROUGH THE
DATE OF (DATE) AND EXCEPTING THOSE RIGHTS AND LIENS THAT THE MECHANIC
AND/OR MATERIALMAN MIGHT HAVE IN ANY RETAINED AMOUNTS, ON ACCOUNT OF LABOR OR
MATERIALS, OR BOTH, FURNISHED BY THE UNDERSIGNED TO OR ON ACCOUNT OF SAID CONTRACTOR
FOR SAID BUILDING OR PREMISES.

GIVEN UNDER HAND AND SEAL THIS DAY OF )
(SEAL)
(SIGNATURE)
(NAME AND TITLE)
(COMPANY)
Notary:
Date:

My Commission Expires:

SEAL




SUBCONTRACTOR'S FINAL RELEASE AND WAIVER OF LIEN

SUBCONTRACT NO. JOB NAME: " ender County K-8 Sch

BORDEAUX CONSTRUCTION COMPANY, INC.

(Name of Contractor)

(Name of Subcontractor)

Date: Total Contract Amount S
Total Paid To Date S
Retainage Due S
Total Due S

Upon receipt, by Subcontractor, of the payment in the above stated amount, or if paid by check,
when said check has been paid by the bank upon which it is drawn, Subcontractor does remise, release
and forever discharge Contractor and its Sureties and the Principal from any and all actions, and from
any causes of action, liens, bond rights, stop notices, debts, dues, accounts, covenants, agreements,
judgements, claims, demands of whatsoever nature of character which said Subcontactor now has or
ever has had against the Contractor, or its Sureties or the Principal, their successors and assigns, which
shall have arisen or may arise out of or be incidental to work undertaken or done under or in
connection with the Subcontract as of the estimate date.

Subcontractor certifies and warrants that all charges for labor, materials, supplies, equipment,
lands, licenses and other expenses for which the Contractor of the Pricipal might be sued, or for which

a lien, stop notice or bond claim might be filed, have been fully satisfied and paid or will be paid prior
to becoming delinquent. And the Subcontractor agrees to defend and save harmless the Contractor
and the Principal from and against all suits, actions, claims, liens or demands of laborers, mechanics,
materials, men or others, filed against the Contractor or the Principal or the buildings, structures,
additions, or improvements constructed under the Original Contract and arising out of the
performance of the Subcontract work.

IN WITNESS WHEREOF, Subcontractor has executed this receipt, release, waiver of lien and

discharge on the day of , 20

Sworn this day of ,20 . Signed:
County: Name & Title:
State:

Notary Public:
My Commission Expires:




Prime Contractor/Architect:

Address & Phone:

Appendix E

MBE DOCUMENTATION FOR CONTRACT PAYMENTS

Project Name:

Pender County K-8 School

SCO Project ID:

Pay Application #:

Period:

The Following is a list of payments made to Minority Business Enterprises on this project for the above-mentioned period.

MBE FIRM NAME

*TYPE OF MBE

TOTAL CURRENT
CONTRACT
AMOUNT

AMOUNT BILLED
THIS MONTH

TOTAL AMOUNT
BILLED

TOTAL AMOUNT
PAID

*Minority categories: Black (B), Hispanic (H), Asian American (AA), American Indian (Al), White Female (WF), Socially and
Economically Disadvantaged (SED)

Approved/Certified By:

Name

Date

Title

Signature

SUBMIT WITH EACH PAY REQUEST - FINAL PAYMENT - FINAL REPORT




List of Second-Tier Subcontractors/Suppliers
Exhibit F

Pender County K-8 School
Job No. 2307

Note: Attach additional pages as necessary

Subcontractor 1:

Federal Tax ID#:

Contractor License # (if applicable): State: Class:

License Expiration Date (if applicable):

Point of Contact:

Address:

Mailing Address

City State Zip Code

Phone Number: Fax Number:

Company Status — Indicate if certified as any of the following and attach a copy of certificate

[ Small Business O Minority Owned Business, Minority Group:

[ Woman Owned Business O Smait Disadvantaged Business

Subcontractor 2:

Federal Tax ID#:

Contractor License # (if applicable): State: Class:

License Expiration Date (if applicable):

Point of Contact:

Address:

Mailing Address

City State Zip Code

Phone Number: Fax Number:

Company Status — Indicate if certified as any of the following and attach a copy of certificate

D Small Business D Minority Owned Business, Minority Group:
D Woman Owned Business D Small Disadvantaged Business

B

B ORDEAUX
Construction Company, Inc



List of Second-Tier Subcontractors/Suppliers
Exhibit F

Pender County K-8 School
Job No. 2307

Note: Attach additional pages as necessary

Subcontractor 3:

Federal Tax ID#:

Contractor License # (if applicable): State: Class:

License Expiration Date (if
applicable):

Point of Contact:

Address:

Mailing Address

City State Zip Code

Phone Number: Fax Number:

Company Status — Indicate if certified as any of the following and attach a copy of certificate

D Small Business D Minority Owned Business, Minority Group:
[ Woman Owned Business O smait Disadvantaged Business

Subcontractor 4:

Federal Tax ID#:

Contractor License # (if applicable): State: Class:

License Expiration Date (if
applicable):

Point of Contact:

Address:

Mailing Address

City State Zip Code

Phone Number: Fax Number:

Company Status — Indicate if certified as any of the following and attach a copy of certificate

[ Small Business O Minority Owned Business, Minority Group:
J Woman Owned Business O smait Disadvantaged Business

B

B ORDEAUX
Construction Company, Inc



EXHIBIT G: INSURANCE PROVISIONS

SUBCONTRACTOR’S INSURANCE

Before commencing the Work on any individual Project, and as a condition precedent to any payment, the
Subcontractor shall purchase and maintain insurance in conformance with the provisions contained in this Exhibit
G. This insurance will provide a defense and indemnify the Contractor, but only with respect to liability for bodily
injury, property damage and personal and advertising injury caused in whole or in part by the Subcontractor’s acts
or omissions or the acts or omissions of those acting on the Subcontractor’s behalf.

Proof of this insurance shall be provided to the Contractor before the Work commences, as set forth below. To the
extent that the Subcontractor subcontracts with any other entity or individual to perform all or part of the
Subcontractor's Work, the Subcontractor shall require the other Sub- Subcontractors to furnish evidence of
equivalent insurance coverage, in all respects, terms and conditions as set forth herein, prior to the
commencement of work by the Sub-Subcontractor. In no event shall the failure to provide this proof, prior to the
commencement of the Work, be deemed a waiver by the Contractor of Subcontractor’s or the Sub-Subcontractor's
insurance obligations set forth herein.

In the event that the insurance company(ies) issuing the policy(ies) required by this exhibit deny coverage to the
Contractor, the Subcontractor or the Sub-Subcontractor will, upon demand by the Contractor, defend and
indemnify the Contractor at the Subcontractor's or Sub-Subcontractor’s expense.



MINIMUM LIMITS OF LIABILITY

Commercial General Liability Insurance

Each Occurrence Limit (Bodily Injury and Property Damage) .......c.cooeeeveeeneeeeneeeenneeiesenenes $ 1,000,000

Damage to Rented Premises (EaCh OCCUITENCE) ....ccvveeievevieeeeietie e er et $ 100,000

Medical EXPENSESs (aNY ONE PEISON) ...ccevuueriererierieresieresesesisseesasassestesssssssessssssesessssssasessssssessses $ 10,000

Personal and Advertising Injury Limit (Employment Exclusion Deleted) .........ccoccceovveereunnnne $ 1,000,000

General ABgregate (PEr PrOJECE) ....c.covweereeiireee e sreees st seest e ses st ses s seeses s sseenssessnenes $ 2,000,000
Products/Completed Operations AGEregate ................coveeieerereieneeeeineneesseesssessssseessssesnes $ 2,000,000

Contractual Liability (Hold Harmless Coverage ReQUIred) ...............oouvevcvmeeivveevineeisneananes Required; Same Limits Apply

Explosion, Collapse, Underground Hazard Coverage * .............covvevvevveveereerisiseinseennn. 9 1,000,000
*XCU Coverage is required for contractors who grade, trench, or dig underground generally to a
depth of greater than 6 inches.

AdAItIoNAl INSUFEd...................ccooeeeietietieee et etet et e et es et et e e s s e st s s sae st st sesarn et seeeee Required; See Attached
SUBrogation WAIVEd.....................ooceeeeeieeiieee e se sttt sieete st s e tass st et st ss et aes s ate st sasnsnasnes Required; See Attached

Automobile Liability (Owned, Non-Owned, Hired)

CoMDBINEA SINGIE LIMIL ...ttt et v et ev s ens s sesens st sasenssaessenseees $ 1,000,000
AdAIIONAI INSUFE...............coouooeeeeieeeieieeeeeeeee et ettt et et sas st erae e sts st ses e e sresnsseabeetesnnes Required; See Attached
SUBrogation WaiVed ..................ccccoeeecieeeieeieceeesce ettt steste e ss st e eseste e as s s e stesseesenssesssnnesens Required; See Attached

Umbrella Liability

EQCH OCCUITEINCE ... et eee e s et e seeeeaeeseeeaeneeeeeseseeenestsseereeneesasseneseeesenensenesnnn $ 5,000,000
AGEIEEALE ...ttt evee et e e ees st sesesss s tesens st sesees e aeseessa et ess e aessensae et eensnanseratsees st rnan $ 5,000,000
L= =10 L 1o ¢ RO S0

Worker’s Compensation & Employer’s Liability (Per Statute)

EQCH ACCIAENT ...ttt et e et et e seesen e eeeeenereeeesemeet ereeen et ennaemeesenseeneneerenemneneneas $ 100,000
Each Employee for Injury by DiS@aSe ............ccceieeieiee ittt et e e e e $ 100,000
Aggregate for INJUry by DISEASE ..........ccccoouieieiiieee ettt et et st ns s e are et e s $ 500,000
Additional INSUFed .................ocooeevueeiiieieeeeee s e Required; See Attached

Subrogation Waived Required; See Attached



ADDITIONAL INSURED STATUS AND CERTIFICATE OF INSURANCE

The Contractor and Owner, along with their respective officers, agents and employees, shall be named as
additional insureds for Ongoing Operations and Products/Completed Operations on the Subcontractor’s and any
Sub-Subcontractor's Commercial General Liability Policy and Excess or Umbrella Policy, all of which must be
primary and noncontributory with respect to the additional insureds. This insurance shall remain in effect as set
forth below. in the “Continuation of Coverage” provision.

The Contractor and Owner, along with their respective officers, agents and employees shall be named as additional
insureds on the Business or Commercial Automobile Liability Policy, which must be primary and noncontributory
with respect to these additional insureds. It is expressly understood by the parties to this Subcontract that it is the
intent of the Parties that any insurance obtained by the Contractor is deemed excess, non-contributory and not
co-primary in relation to the coverage(s) procured by the Subcontractor, the Sub-Subcontractor or any of their
respective consultants, officers, agents, subcontractors, employees or anyone directly or indirectly employed by
any of them, or by anyone for whose acts any of the aforementioned may be liable by operation of statute,
government regulation or applicable case law.

The Subcontractor’s Commercial General Liability policy shall not contain an exclusion or restriction of coverage
for the following:

1. Claims by one insured against another insured, if the exclusion or restriction is based solely on the fact that
the claimant is an insured, and there would otherwise be coverage for the claim.

2. Claims for property damage to the Contractor’s Work arising out of the products-completed operations
hazard where the damaged Work or the Work out of which the damage arises was performed by a
Subcontractor.

. Claims for bodily injury other than to employees of the insured.

. Claims for indemnity under Article 4 Indemnification arising out of injury to employees of the insured.

. Claims or loss excluded under a prior work endorsement or other similar exclusionary language.

. Claims or loss due to physical damage under a prior injury endorsement or similar exclusionary language.

. Claims related to residential, multi-family, or other habitational projects, if the Work is to be performed on
such a project.

8. Claims related to roofing, if the Work involves roofing.

9. Claims related to exterior insulation finish systems (EIFS), synthetic stucco or similar exterior coatings or
surfaces, if the Work Involves such coatings or surfaces.

10.Claims related to earth subsidence or movement, where the Work involves such hazards.

11.Claims related to explosion, collapse and underground hazards, where the Work involves such hazards.

~ o Ul = W



To the fullest extent permitted by applicable state law, a Waiver of Subrogation Clause shall be added to the
General Liability, Automobile, Excess or Umbrella and Workers Compensation policies in favor of Contractor and
Owner, and this clause shall apply to the Contractor's and Owner's officers, agents and employees, with respect to
all Projects during the policy term.

Prior to commencement of Work on any individual Project, Subcontractor shall submit a Certificate of Insurance
in favor of Contractor and an Additional Insured Endorsement (in a form acceptable to the Contractor) as required
hereunder. The Subcontractor’s Insurance policies shall provide for thirty (30) days’ notice to Contractor for
cancellation or any change in coverage and be evidenced by the Certificate of Insurance. Copies of insurance
policies shall promptly be made available to the Contractor upon request.

NO LIMITATION ON LIABILITY

With regard to any and all claims against any additional insured by any employee of the Subcontractor, anyone
directly or indirectly employed by the Subcontractor or anyone for whose acts the Subcontractor may be liable,
the indemnification obligation shall not be limited by any limitation on the amount or type of damages,
compensation or benefits payable by or for the Subcontractor under workers' compensation acts, disability
benefit acts or other employee benefit acts.

CANCELLATION, RENEWAL AND MODIFICATION

The Subcontractor shall maintain in effect all insurance coverages required under this Subcontract at the
Subcontractor's sole expense, underwritten by insurance companies acceptable to the Contractor, until final
completion and acceptance of the entirety of the Subcontract Work; or longer if so provided in the Work Order
such as with respect to completed operations coverage. Certificates of insurance showing required coverage to be
in force must be delivered to the Contractor prior to commencement of the Subcontract Work for an individual
Project. In the event the Subcontractor fails to obtain or maintain any insurance coverage required under this
Subcontract, this shall be considered a material breach of the Subcontract, entitling the Contractor, at its sole
discretion, to purchase such equivalent coverage as desired for the Contractor's benefit and charge the expense
to the Subcontractor, or, in the alternative, exercise all remedies otherwise provided in the Subcontract, the Work
Order, or as permitted by law or equity

CONTINUATION OF COVERAGE

The Subcontractor shall continue to carry Completed Operations Liability Insurance for at least the length of the
Statute of Repose in the state where the subject work is performed after either ninety (90) days following
Substantial Completion of the Work or final payment to the Contractor on any individual Project, whichever is later.
The Subcontractor shall furnish the Contractor evidence of such insurance at final payment and in each successive
year during which the insurance coverage must remain in effect.



Subcontractor/Supplier Information Sheet
Exhibit H

Pender County K-8 School
Job No. 2307

Company Name:

Federal Tax ID#:
Contractor License #: State: Class:

License Expiration Date:

Office Address - Mailing:

Mailing Address

City State Zip Code
Office Address — Physical:

Street Address

City State Zip Code
Payment Address (if different from Mail Add.)

Payment Address

City State Zip Code

Principal in Charge:

Office Phone: Office Fax:

Company Status — Indicate if you are certified as any of the following and attach a copy of your certificate

D Small Business D Minority Owned Business
D Woman Owned Business Minority Group:

D Small Disadvantaged Business
Project Contacts

Project Manager: Telephone:
Email: Fax:
Mobile:

Project Foreman: Telephone:
Email: Fax:
Mobile:

Safety Contact: Telephone:
Email: Fax:
Mobile:

B ORDEAUX
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EXHIBIT J

CHANGE PROPOSAL FORM
Time and Material / Unit Price Estimate

Project: Pender County K-8 School Proposal #:
Contract: Project #: 2307
Contractor: Contractor #:

Description of change:

Reference:
Materials & Labor (Attach list with Qty, Item, Unit $, Unit mh, Total mh, OT mh, Total $) SUBTOTALS
1 Total Direct Cost of Materials
2 Overhead & Profit on Item 1. 10 % $0.00
(10% maximum, includes small tools & consumables)
3 Sales Tax % $0.00
4 Shipping & Transportation
$0.00
Labor *see attached breakdown
5 Total Man-hours: MH @ /hr. $0.00
6 Payroll Taxes & Insurance: 30 % $0.00
7 Overhead & Profit on Item 5 10 % $0.00
(10% maximum, includes small tools & consumables; $0.00
Equipment Rental (Include quotes)
8 Equipment Rental
9 Overhead & Profit on Item 8 10 % $0.00
(10% maximum) $0.00
Subcontractors (Include quotes with material & equipment backup)
10 Subcontractors
11 Overhead & Profit on Item 10 5 % $0.00
(5% maximum) $0.00
Subtotal of Proposal $0
Bonds (% of Subtotal of Proposal) % - $0
TOTAL OF CHANGE PROPOSAL____ $0_
Time Extension Request: days

Schedule Activity # Affected:

Subcontractor agrees to perform the work outlined in this change proposal for the amount specified above and in accordance with the
Contract documents, if the work is authorized by the Owner.

Contractor's Signature: Date:




Bordeaux Construction Company, Inc. Standard Safety Requirements
Exhibit K

Pender County K-8 School
Job No. 2307

Bordeaux Construction understands that our ultimate success directly relates to our team’s success
in the prevention of accidents. No project or task, large or small, is so important that it should be
conducted in a manner which jeopardizes the health and safety of our team. Safety is an integral
part of project efficiency, cost reduction and total quality management. The prevention of accidents
and protection of property shall remain management’s top priority and shall receive continued
support and participation. Safety shall be the responsibility of everyone involved with the project.

This document has been developed to familiarize all subcontractors and their employees with
BCC'’s safety rules, procedures and guidelines for controlling jobsite accidents and injuries.
Subcontractor supervisors are responsible for ensuring these safe work practices are
communicated to and adhered to by all personnel under their supervision.

Each Subcontractor is expected to be aware of and comply with all Federal, State, Local, NCOSHA,
and BCC safety regulations. Although this document contains numerous guidelines, it is not
intended to cover every situation. The omission of any safety practice from this document does not
reduce individual responsibility for alertness and good judgment in job performance.

Compliance with BCC Safety procedures is a requirement of the contract. Failure to comply will be
considered a breach of contract and subject to the following actions:
e First offense: verbal warning
e Second offense: asked to leave job site and suspended from site for one working day
e Third & Final offense: asked to leave job site and not permitted back on-site

BCC reserves the right to skip First and Second warnings in the event of egregious safety violations
or endangerment of workers

When Subcontractor is notified of an unsafe condition or practice, it shall immediately correct the
hazard. The cost to bring the work activity into compliance shall be incurred by the subcontractor
which is responsible for the unsafe condition.

BCC reserves the right to stop any portion of work, which is deemed to be unsafe, until the work
can be continued in a safe manner.

Subcontractor shall assume all costs related to, but not limited to, safety equipment including
personal protective equipment, training requirements, etc.

Subcontractor shall be responsible for payment of all fines, damages or other costs (including legal
fees) resulting from failure to comply with Safety and Health Requirements and arising out of the
Subcontractor’s operations.

GENERAL SAFETY REQUIREMENTS

All subcontractor work activities shall be conducted in accordance with all Local, State and Federal
OSHA safety regulations and requirements and BCC Safety Policies and Procedures. This
requirement shall also be applied to all delivery personnel, vendors and visitors while on the job

site.
B
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The following minimum requirements are applicable and will be enforced on this project:

1. Subcontractor agrees to participate in jobsite orientation program. Jobsite orientation will be
held at times as schedule with the Site Superintendent

2. BE ALERT! Report to work rested and physically fit to perform your job

3. All accidents or injuries, no matter how minor, shall be reported immediately to BCC, giving
full details and identification and statements of any witnesses

4. BCC Project Superintendent has the authority to remove any of Subcontractor’'s unsafe
equipment, tools, scaffolding or other unsafe items, and has the authority to remove any of
Subcontractor’'s employees that do not comply with these safety requirements.

5. All work elevations over 6 feet must have a 100% fall protection system. This includes, but
is not limited to, leading edge work, iron connecting, working off of elevated work platforms
(scaffoldings), and residential type construction. “Monitors” or “safety zones” are NOT
acceptable means of fall protection unless there are absolutely no other options or are
allowable under OSHA 1926

6. Fencing, railing or barricades are required around excavations, holes or openings in floors
and roofs and whenever necessary to warn or prevent persons or equipment from falling.

7. All work using cords or power tools must utilize Ground Fault Circuit Interrupter (GFCI)
protection

8. Only authorized electricians shall perform electrical work

9. Excavations over 5 feet must be sloped, shored or shielded and must meet all other
requirements. Before digging in any location, Subcontractor must check to ensure that all
underground utilities have been located and properly marked.

10. All Subcontractor’'s employees on the Project site must use personal protective equipment
(PPE) and clothing suited to the Work and the Work environment:

a. gloves where applicable

b. wear clothing suitable for weather and type of work

c. minimum clothing requirements include shirts that cover the shoulders (not cutoffs or
tank tops), long pants, and suitable, safety-toed work shoes

d. reflective vest, jacket, and/or Hi-Viz t-shirt as applicable

e. hardhats and safety glasses with side shields MUST be worn by all workers,
supervisors, clients, visitors and vendors AT ALL TIMES

f. respirators will be used when an employee is exposed to airborne hazards

g. hearing protection in the form of earmuffs or approved ear plugs shall be worn on all
high noise level jobs as required

11. Subcontractor shall maintain good housekeeping in and around its Work areas at all times.
Stage materials so that safe clearances are maintained and toppling is prevented. Keep all
walkways and aisles clear

12. Subcontractor’s work areas shall be properly illuminated at all times

13. Subcontractor shall train its employees in the safe use of ladders and scaffolding as
required

14. Subcontractor’'s employees who report for work under the influence of intoxicants or
narcotics or consumption of them during the workday will be removed from the project site
immediately. Subcontractor’'s employees who engage in horseplay, fistfights, unsafe acts,
whistling, yelling at the public, obscene gestures, or foul language will be removed from the
project site. Weapons of all types including firearms are strictly forbidden on the project site.

15. All of Subcontractor’s visitors to the project site must check in with BCC Superintendent
prior to going on site

Subcontractor has reviewed and agrees to be bound by BCC Safety Regulations

Updated 05/16/2024

B
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EXHIBIT L
Sexual Offender Registry Check Certification Form

Check the appropriate box to indicate the type of check:
L] Initial

(] Supplemental

[] Annual

L (insert name), (insert title) of (insert
company name) hereby certify that I have performed all of the required sexual offender registry
checks required under this Agreement for all contractual personnel (employees, agents,
ownership personnel, or contractors ) who may be used to deliver goods or provide services
under this Agreement, including the North Carolina Sex Offender and Public Protection
Registration Program, the North Carolina Sexually Violent Predator Registration Program, and
the National Sex Offender Registry. I further certify that none of the individuals listed below
appears on any of the above-named registries and that I will not assign any individual to deliver
goods or perform services under this Agreement if said individual appears on any of the sex
offender registries. I agree to maintain all records and documents associated with these registry
checks, and that I will provide such records and documents to the school system upon request. I
specifically acknowledge that the school system retains the right to audit these records to ensure
compliance with this section at any time in the school system’s sole discretion. I acknowledge
that I am required to perform these checks and provide this certification form before any work is
performed under the Agreement (initial check), any time additional contractual personnel may
perform work under the Agreement (supplemental check), and at each anniversary date of the
Agreement (annual check).

Contractual Personnel Names Job Title

1.

PIENEVRN

attach additional page(s) if needed)

~

I attest that the forgoing information is true and accurate to the best of my knowledge.

(print name) (signature)
(title) (date)
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Overview

To enhance the design and construction coordination process, Bordeaux Construction, will implement a Virtual
Construction Process (see Figure 1.1) to complement the traditional method of 2D coordination. Architectural and
Structural 3D models will be provided to the project team via Architect of Record or 3™ Party. These models will be
available to specific trades involved in 3D coordination for reference to create their individual 3D models
representing their respective scope of work. BCC will combine all models for use in analysis and coordination and
share results with the project team. The ownership of the consolidated model is that of BCC.

DESIGNERS

ARCHITECTURAL MODEL REVISIONS
STRUCTURAL MODEL 4
OTHER MODEL \ /

) NAVISWORKS II-COOR[::I[I’IAHON ) II

CLASH DETECTION MEETING

o

cousoqu MODEL CLASH REPORT
MECHANICAL MODEL| I \ FIRE PROTECTION MODEL
ELECTRICAL MODEL ’ STRUCTURAL DETAILER MODEL REVISIONS
PLUMBING MODEL OTHER MODEL
SUBCONTRACTORS FIGURE 1.1
Requirements
1. Coordination Requirements — All trade disciplines required to provide coordination drawings will be subject to

participation in the Virtual Coordination Process. BCC will hold a 3D BIM Coordination Kickoff Meeting prior
to coordination and representatives from all required trades need to be present. Experience and skill level of trade
representative will be evaluated by BCC and adjustments will be made as necessary to meet the project goals.
Web based file sharing will be used to manage the model files and timely updates will be required by all project
team members in accordance to the coordination schedule.

1.1.

1.2.

Modeler — The detailer / modeler for each respective company is required to be present for all coordination
meetings. This individual needs to be dedicated to this role and should be the most knowledgeable of their
respective model. When a 3™ party modeler is being used, that individual must be an active participant in
the coordination meetings as they will have the most intimate knowledge of the model content.

When there are multiple modelers within a company working on the project, a primary point of contact, BIM
Coordinator, must be assigned to the project. The BIM coordinator will be responsible for coordinating the
multiple models for that company prior to submission to BCC.

ShareFile — All model content will be posted to the project specific BIM ShareFile site hosted by BCC.
Individual access rights will be provided to the modeler(s) or each respective company for upload and
download of model files. Each company is required to upload their updated model content no later than
noon on the day prior to a coordination meeting (i.e. upload on Thursday at noon for a meeting on Friday).
Each model wupload should follow the standard file naming structure for ShareFile,
“PROJECT PHASE COMPANY TRADE LEVEL”. A detailed naming structure can be found on the
BIM project site on ShareFile and will be further discussed at the BIM Kickoff Meeting. Any deviation
from the file naming structure must be approved by BCC.

For all questions and concerns regarding the requirements above, please contact Bordeaux Construction’s Virtual Construction Manager, Matt

Miller, via email at matt.m@bordeauxconstruction.com or phone at 919.220.1141.
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1.3. Meetings — Coordination meetings will be held weekly to review and resolve clashes within the
consolidated model. A typical week’s workflow is outlined below:

Activity Action By
Monday Coordination Meeting Project Team
Post Model with Notes Bordeaux
Tuesday Model Update Subcontractors
Wednesday Model Update Subcontractors
Thursday Model Update Subcontractors
Friday Post Model by noon Subcontractors
Run Clash Detection Bordeaux

Meetings will continue until all areas of coordination are complete and coordination drawings are signed off.
Meetings should be attended by Detailer, Modelers, BIM Coordinators, Superintendent/Forman and Project
Managers at a minimum.

1.4. GoTo Meetings — In lieu of meeting at a central location, we occasionally utilize GoTo Meetings as a
means of reviewing the coordination of the consolidated model. BCC will host these web based meetings
with login information being provided via email. This process will be used only as deemed necessary by
BCC.

2. Software Requirements —BCC utilizes Autodesk® Navisworks to coordinate multiple disciplines within a
virtual 3D environment; therefore, files submitted must be compliant with Navisworks. To test compliance with
this requirement a trial version of Navisworks can be downloaded from Autodesk’s website (www.autodesk.com).
BCC will require your native file formats to be converted to a .dwg file format for collaboration with multiple
disciplines. The native format and the converted file must represent the same information. Object Enablers
needed for viewing converted files as 3D solids must be provided prior to submission of files.

2.1. Modeling Software — There are no restrictions on the product used to create the models. However, it must
be compatible with Navisworks, export to (.dwg), and create solid 3D elements. The software selected for
your model must be submitted and approved by BCC for review of its capabilities prior to coordination.

2.2. Autodesk Navisworks — This project will utilize Navisworks Manage for clash detection, model review,
and reporting. The clash report will be posted to the ShareFile site as a Navisworks Document (.nwd) for
the teams review. Companies with Navisworks will have to disclose their version type prior to coordination
to ensure they are working on the same version as BCC.

2.3. Navisworks Freedom — Since the consolidated model will be posted in the (.nwd) format it is
recommended that those without Navisworks Manage acquire Navisworks Freedom for review of the
consolidated model and any referenced notes from the meeting. This software can be obtained from the
Autodesk website (www.autodesk.com) at no cost.

3. Model Requirements - The 3D models have to consist of 3D-Solids elements (not wire frames) that represent
the actual dimensions of the building elements and the equipment that will be installed on the project. Relative
abstraction of building elements can be provided in the model on an as needed basis with approval by BCC. The
global coordinate system of the submitted files has to follow the coordinate system used by the baseline model
(i.e. architectural/structural model) that is provided. BCC will specify file characteristics and structure prior to
beginning modeling; however, in general the following will be required:

- One file for each trade per floor or section of one floor (5 floors + 2 areas per floor = 10 files/trade)

- Layer identification within the files must represent the size and description of the elements in the model
file. The Layer ID’s have to be consistent across all models submitted.

Selection Tree

Discipline Layer ID » 5% P-SAN-PIPE
®& 5V-3 Single Hub 10ft [ 6 ] €«——— Element ID with [size]

For all questions and concerns regarding the requirements above, please contact Bordeaux Construction’s Virtual Construction Manager, Matt
Miller, via email at matt.m@bordeauxconstruction.com or phone at 919.220.1141.
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Elements of the building must be represented in only one file - there must be no overlap of elements of
different files.

The geometry of the 3D elements of the different files has to agree when the elements of the different
files are superimposed; the 3D representations of each floor must be at the correct elevation.

The granularity of elements in the model has to correspond with the sequence of the installation at the
site (e.g. not one wall element for the entire floor).

Code requirements for access space (e.g. to electrical J-Boxes, VAV-Boxes) and spaces that have to be
blocked for specific functions have to be represented in the model as 3D solids on a distinct layer.
Supports and framing structures needed for installation of material represented in the model should be
included in the model files as separate elements.

Layers that do not represent model elements (i.e. drafting layers, 2D background, xrefs, etc) should be
turned off and/or detached prior to file submission.

Electrical Model — Model shall include but not be limited to conduits, panels, equipment, transformers,
switch gear, devices, lighting, cable tray, housekeeping pads, supports system for conduit racks, duct bank,
a/v equipment, and code required access zones. Individual conduit smaller than 1.5 is not required but is
recommended. Any bank of conduits occupying more than 3” shall be modeled.

Fire Protection Model — All parts of the fire suppression system needs to be modeled to included but not
limited to mains, branches, heads, valves, fire pump, control panels and code required access zones

Structural Model — All structural elements are required to be modeled to include but not limited to steel
beams, columns, open web steel joist, miscellaneous support clips and angle, and slab edge

Mechanical Model — All mechanical system components are required in the model and should include but
not be limited to duct, grills, dampers, piping, units, code required access zones, equipment, housekeeping
pads, insulation, valves, and hanger supports.

Plumbing Model — All plumbing elements are required in the model and shall include but not be limited to
piping, valves, insulation, plumbing fixtures, access doors, hanging system, and sleeves

Pneumatic Lines Model (DEC) — All pneumatic lines are required in the model to coordinate with the
Electrician

Security Low Voltage Model (SCSC) — All security low-voltage wiring to be placed in conduit and/or
raceway is required in the model to coordinate with the Electrician

Specialty Systems — Any building system that does not fall under the above systems will be evaluated by
BCC as a need to include in the consolidated model. These systems could include: lift equipment,
pneumatic tubing system, aquatics, theatrical lighting, elevators, curtainwall, and owner supplied equipment,
etc.

4. Documentation Requirements — The modeling and coordination process will be concluded with a signoff
process of 2D paper drawings.

4.1.

Sheet Format — The drawings produced for signoff must be plotted on size ARCH E1 30”x42” paper. Each
sheet should contain within the title block the printed name of each company on the coordination team and
a space for that respective company to sign. An example of this title block is illustrated in Figure 1.2 below.

For all questions and concerns regarding the requirements above, please contact Bordeaux Construction’s Virtual Construction Manager, Matt
Miller, via email at matt.m@bordeauxconstruction.com or phone at 919.220.1141.
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Coordination Sign-Off

Date: 07-25-2008
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4.2. Required Sheets — Layout of each system is required at a minimum for above ceiling layouts, floor
penetrations and sleeves and elevations where anything passes through structural walls. Any sheets required
be specifications for Architect/Engineer review are also required.

4.3. Drawing Content — Each drawing sheet produced should meet the requirements in the project specifications
for drawing submittals and at a minimum contain:

1. Elevation tags
2. Dimensions from column lines and/or walls
3. Designation tags for each system

Change Management

The Virtual Construction Process is implemented in part to reduce the amount of change orders in the field due to
incomplete coordination. Therefore, it is imperative that as we find issues during the coordination process we include
their resolution into our Building Information Model. However, these changes may occur during coordination, after
signoff, or after installation. Below are procedures for change management to be followed for each condition.

1.

During Coordination — Each trade shall be responsible for incorporating RFI responses, sketches,
bulletins, clarifications, etc. into their model prior to final signoff of an area.

After Signoff — Any change to an area as a result of an RFI response, sketch, bulletin, clarification, etc.
prior to installation shall be tracked and incorporated in the final as built drawing for the project. Should
these changes need coordination, BCC reserves the right to require these changes modeled to verify the
systems will coordinate with layouts prior to signoff.

After Installation — Should a change occur after a system is installed the change should be included in
the as-built set of drawings.

As-built Model Requirements
The requirement to provide a complete as-built model will be project specific and will be evaluated on the basis of
owner requirements. In the case the project requires an as built model the following criteria should be followed.

1.

2.

All model requirements from section 3 should be followed.

Updates to model are required throughout construction after signoff process as installation is completed.
A modeler should be for each trade should be dedicated to the project for the updating of the model
during construction. As well as participate in periodic review of field issues that were not addressed

during coordination prior to signoff.

Equipment, System, and material labeling within the model we be evaluated against owner requirements
for As-Built, Record, or Facilities Management model.

For all questions and concerns regarding the requirements above, please contact Bordeaux Construction’s Virtual Construction Manager, Matt
Miller, via email at matt.m@bordeauxconstruction.com or phone at 919.220.1141.
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