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PHONE:  910.612.1119

ARCHITECTURE PLANNING

H
O

S
T

E
T

L
E

R
 A

R
C

H
IT

E
C

T
U

R
E

S
T
A

T
E

 R
E

G
IS

T
R

A
T

IO
N

ROOM FINISH SCHEDULE

NO. ROOM FLOOR BASE WAINS
WALLS

MAT FINISH

CEILING

MAT. FINISH
WOOD METAL KEYNOTE REMARKS

S100 NARTHEX CPT-4 WD BASE ~~ *GYP. BD.-1 PNT-1, PNT-3 **GYP. BD.-1 PNT-7 PNT-1 PNT-6 1,2,7,9

*GYP. AT S WALLS FULL HT, EVERYWHERE

ELSE 30" A.F.F. **REPLACE WHERE MISSING

ON RCP.  REPAIR WD PANEL @ STAIR.
*GYP. BD. AT SOUTH WALLS FULL HT.,

S104B

S104C

S104D

SANCTUARY

PLATFORM

STORAGE

CPT-4

*WD

*

WD BASE

WD BASE

*

~~

~~

*

PNT-1, PNT-10

EXISTING

*

~~

~~

*

EXISTING

EXISTING

*

~~

~~

*

~~

S&S

*

~~

~~

*

2
PEWS MUST BE DISASSEMBLED AND

REINSTALLED

REPAIR THE REMOVED FLOORING, REFINISH

ENTIRE FLOOR

*NOT IN CONTRACT

S106

S107

S108

S109

S110

S111

S112

S113

S114

S115A

S115B

S116

S117

S118

CLASSROOM

CLASSROOM

WOMEN

JAN

MEN

OFFICE

ELECTRICAL

OFFICE

CONF. ROOM

PASTOR OFFICE

TLT

SECRETARY

OFFICE

OFFICE

*

*

*

*

*

*

*
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*

*

*

*

*

*

*

*

*

*

*

*

*

*

*

*

*

*

*

*

*

*NOT IN CONTRACT

*NOT IN CONTRACT

*NOT IN CONTRACT

*NOT IN CONTRACT

*NOT IN CONTRACT

*NOT IN CONTRACT

*NOT IN CONTRACT

*NOT IN CONTRACT

*NOT IN CONTRACT

*NOT IN CONTRACT

*NOT IN CONTRACT

*NOT IN CONTRACT

*NOT IN CONTRACT

*NOT IN CONTRACT

S119 VESTIBULE CPT-4 ~~ ~~ EXISTING ~~ EXISTING ~~ ~~ ~~ 2

S121 MECHANICAL * * * * * * * * * *NOT IN CONTRACT

S122 OFFICE CPT-2 WD BASE ~~ GYP. BD.-1* PNT-1 EXISTING ~~ PNT-1 PNT-6 REPAIR BASE OF BUILT-IN BOOK SHELVES

S123

S124A

S124B

S125

S126A

S126B

S126C

S126D

S127

S128

S129

S130

CL

TLT

TLT

MECHANICAL

NURSERY

SLEEPING

WORK RM

TLT

KINDERGARTEN

MEN

JAN

WOMEN

*

EXISTING

EXISTING

*

*

*

*

*

*

*

*

*

*

EXISTING

EXISTING

*

*

*

*

*

*

*

*

*

*

~~

~~

*

*

*

*

*

*

*

*

*

*

EXISTING

EXISTING

*

*

*

*

*

*

*

*

*

*

PNT-1

PNT-1

*

*

*

*

*

*

*

*

*

*

EXISTING

EXISTING

*

*

*

*

*

*

*

*

*

*

~~

~~

*

*

*

*

*

*

*

*

*

*

~~

~~

*

*

*

*

*

*

*

*

*

*

~~

~~

*

*

*

*

*

*

*

*

*

*NOT IN CONTRACT

*NOT IN CONTRACT

*NOT IN CONTRACT

*NOT IN CONTRACT

*NOT IN CONTRACT

*NOT IN CONTRACT

*NOT IN CONTRACT

*NOT IN CONTRACT

*NOT IN CONTRACT

*NOT IN CONTRACT

S131 CORRIDOR CPT-4 WD BASE* ~~ EXISTING PNT-1 EXISTING PNT-7** PNT-1 PNT-6 2,9
*WD BASE AT EXIST'G GYP. BD. WALL

**TEXTURIZE REPAIRED CEILING AND PAINT

ROOM FINISH SCHEDULE

NO. ROOM FLOOR BASE WAINS
WALLS

MAT FINISH

CEILING

MAT. FINISH
WOOD METAL KEYNOTE REMARKS

S201B

S202

S203

CL

CLASSROOM

CORR.

*

CPT-2

CPT-4

*

4" CV RBR

EXISTING

*

~~

~~

*

*GYP. BD.-2

EXISTING

*

PNT-1

~~

*

GYP. BD.-1

EXISTING

*

PNT-7

~~

*

PNT-1

~~

*

PNT-6

~~ 2

MATCH EXISTING

*NOT IN CONTRACT

*GYP BD. WALL REPAIR AT NW CORNER

S204 MECHANICAL * * * * * * * * * *NOT IN CONTRACT

S205

S206

OFFICES

CORR.

CPT-2

CPT-4

EXISTING

EXISTING

~~

~~

*GYP. BD-1

EXISTING

PNT-1, PNT-3

~~

GYP. BD.-1

EXISTING

PNT-7

~~

~~

~~

PNT-6

~~

1,7

2

*GYP. BD. REPAR AT EAST WALL AND

CEILING

S207

S208

S209

S210A

S210B

S211

S212

S213

S214A

S214B

S215

S216

S217

S218

S219

S220

S221

OFFICE

MECHANICAL

CORR.

OFFICE

STORAGE

VIDEO/SOUND ROOM

CLASSROOM

CORR.

CLASSROOM

CL

RES. CHAMBER

CL

BAPTISTRY

CHANGING

CHANGING

CL

RES. CHAMBER

CPT-2

*

CPT-4

*

*

*

*

*

*

*

EXISTING

CPT-2

EXISTING

CPT-2

*

*

*

WD BASE*

*

EXISTING

*

*

*

*

*

*

*

EXISTING

EXISTING

EXISTING

4" CV. RBR

*

*

*

~~

*

~~

*

*

*

*

*

*

*

~~

~~

~~

~~

*

*

*

**GYP. BD.-1

*

EXISTING

*

*

*

*

*

*

*

*

*GYP. BD.-1

*GYP. BD.-3

*

*

*

*

PNT-1

*

~~

*

*

*

*

*

*

*

*

PNT-1

PNT**

*

*

*

*

GYP. BD.-1

*

EXISTING

*

*

*

*

*

*

*

**GYP. BD.-1

EXISTING

*GYP. BD.-3

*

*

*

*

PNT-7

*

~~

*

*

*

*

*

*

*

PNT-7

~~

TEXTURE, PNT**

*

*

*

*

~~

~~

*

*

*

*

*

*

*

~~

~~

~~

~~

*

*

*

PNT-6

*

~~

*

*

*

*

*

*

*

~~

~~

~~

~~

*

*

*

1,7

2

*WD BASE ON S & E WALLS **GYP. BD.

INSTALL SHOWN ON PLAN

*NOT IN CONTRACT

*NOT IN CONTRACT

*NOT IN CONTRACT

*NOT IN CONTRACT

*NOT IN CONTRACT

*NOT IN CONTRACT

*NOT IN CONTRACT

*NOT IN CONTRACT

*EXIST'G TO REMAIN **REMEDIATE MOLD,

PATCH EXISTING GYP. BD. EFFECTED

*REPL. WEST WALL WITH MOLD **PAINT ALL

WALLS

*REMEDIATE MOLD, PATCH EXISTING GYP.

BD. FINISH NORTH WALL **PAINT FINISH TO

MATCH EXISTING

*EXISTING TO REMAIN

*NOT IN CONTRACT

*NOT IN CONTRACT

*NOT IN CONTRACT

S-1 STAIR CPT-4 *WD BASE ~~ EXISTING PNT-1
**EXISTING GYP.

BD.-1
PNT-7 PNT-1 PNT-6 3,9

 *WD BASE AT EXISTING GYP. BD. WALLS

CARPET EXISTING TREADS AND RISERS

*GYP. AT S WALLS FULL HT, EVERYWHERE

S104A FOYER CPT-4 EXISTING ~~ EXISTING ~~ EXISTING PNT-7 ~~ PNT-6 2,7

S105 CORRIDOR CPT-4 WD BASE ~~ EXISTING PNT-1, PNT-3 EXISTING *PNT-7 PNT-1 PNT-6 2,9
REPAIR/REPLACE MISSING CROWN AT BRICK

WALL TO CEILING JOINT

S101 CORRIDOR CPT-4 WD BASE ~~ EXISTING PNT-1, PNT-3 EXISTING *PNT-7 PNT-1 PNT-6 2,9

WHERE MISSING ON RCP.

REPAIR/REPLACE MISSING CROWN AT BRICK

WALL TO CEILING JOINT

S102

S103

CLASSROOM

CLASSROOM

*

*

*

*

*

*

*

*

*

*

*

*

*

*

*

*

*

*

*NOT IN CONTRACT

*NOT IN CONTRACT

S120 CHOIR ROOM * * * * * * * * * *NOT IN CONTRACT

S-2

S200

S201A

S201B

STAIR

CORR.

CLASSROOM

CL

CPT-4

CPT-4

EXISTING

*

WD BASE*

EXISTING

WD BASE*

*

~~

~~

~~

*

EXISTING

EXISTING

EXISTING

*

PNT-1

*PNT

PNT-1

*

EXISTING

EXISTING

**GYP. BD.-1

*

PNT-7

~~

PNT-7

*

PNT-1

~~

~~

*

PNT-6

~~

~~

*

3,9
 *WD BASE AT EXISTING GYP. BD. WALLS

CARPET EXISTING TREADS AND RISERS

*PAINT TO MATCH EXISTING

*BASE IN SE CORNER TO BE REPLACED

**PARTIAL CEILING REPAIR AND TEXTURE TO

MATCH EXISTING

*NOT IN CONTRACT

SANCTUARY BUILDING 'BASE BID'

RFS ABBREVIATIONS
ACT  2X2 ACOUSTIC LAY-IN CEILING TILE

P. TILE  PORCELAIN TILE

VCT  VINYL COMPOSITION TILE

LVT  LUXURY VINYL TILE FLOORING

S. CONC SEALED CONCRETE

CPT  CARPET TILE

WD  WOOD GYM FLOOR SYSTEM (SEE DTL 1/A302)

RBR SF  RUBBER SPORTS FLOOR

CMT  CERAMIC MOSAIC TILE

CMTB  CERAMIC MOSAIC TILE BASE

ERF  EPOXY RESIN FLOORING

3" P.TILE  3"  PORCELAIN BASE

VRBR  VENTED RUBBER BASE

CV. RBR  COVED RUBBER BASE

CWB  CONTOURED VINYL WALL BASE

WD BASE WOODASE TRIM

PNT  PAINT

GYP. BD. GYPSUM WALLBOARD

1. PROVIDE ACCENT WALL COLOR THIS ROOM, REFER TO FLOOR PLAN SHEETS

A1XX FOR LOCATIONS.

2. PROVIDE 12" SOLID CARPET BORDER

3. GYP. BOARD WALLS IN THIS ROOM SHALL HAVE A KNOCK DOWN TEXTURE

FINISH.

4. ROOM SHALL RECEIVE A TWO COLOR VCT ACCENT BORDER.

5.  ROOM SHALL RECEIVE A SINGLE COLOR VCT BORDER.

6.  BLEND ACCENT VCT COLORS TO 20% OF THE TOTAL FIELD.

7. SCRAPE EXISTING POPCORN CEILING TEXTURE, PREP FOR SMOOTH CEILING

FINISH AND PAINT.

8. PROVIDE RUBBER TREADS AND RISERS AT THE STAIRS.  (JOHNSONITE

CUBIS TEXTURE OR APPROVED EQUAL)

9. PROVIDE CROWN MOLDING CROWN-1, REFER TO TRIM DETAIL 1/A603.

10. PROVIDE CROWN MOLDING CROWN-2, REFER TO TRIM DETAIL 1/A603.

RFS KEYNOTES GENERAL NOTES:
A. REFER TO INTERIOR ELEVATIONS (SHEETS A5XX) FOR CASEWORK FINISHES.

B. ALL INTERIOR GYPSUM BOARD WALLS SHALL BE A SMOOTH LEVEL 4 FINISH

UNLESS NOTED OTHERWISE ON THE RFS, W/ (1) PRIMER COAT AND (2) FINISH

COATS.  ALL BATHROOM WALLS TO RECEIVE SEMI-GLOSS FINISH.  ALL OTHER

WALLS SHALL RECEIVE AN EGGSHELL FINISH.

C. ALL CEILINGS SHALL HAVE A SMOOTH FINISH AND PAINT WITH (1) PRIMER COAT

AND (2) FINISH COATS.

D. ALL EXPOSED DRYWALL SURFACES SHALL BE PAINTED WITH (1) COAT OF PRIMER

AND (2) FINISH COATS OF LATEX PAINT ON INTERIOR, AND ACRYLIC ON THE

EXTERIOR.

E. ALL EXPOSED MTL IS TO BE PAINTED IN ROOMS SCHEDULED TO BE PAINTED.

EXPOSED MTL INCLUDES, BUT IS NOT LIMITED TO HOLLOW MTL DOORS AND

FRAMES, HANDRAILS, DUCTWORK, PIPING, RAILINGS, STAIR STRINGERS, EXPOSED

STEEL JOISTS, CONDUIT, STEEL DECK AND LINTELS.  COORD. W/ ELEC., MECH.,

AND PLUMBING CONTRACTOR.

F. ALL MASONRY WALLS SCHEDULED TO BE PAINTED SHALL BE PAINTED W/ EPOXY

PAINT.

G. PROVIDE BULLNOSE BLOCK FOR ALL EXPOSED OUTSIDE CORNERS (TYP.)

H. PROVIDE AND INSTALL VINYL TRANSITION STRIP AND METAL TRACK WHERE NEW

FLOORS TERMINATE AND BETWEEN DISSIMILAR FLOORING MATERIALS.

J. ALL GYPSUM BOARD TO BE 5/8" TYPE 'X' UNLESS OTHERWISE NOTED.

K. ALL NEW MTL STUD PARTITIONS TO BE FILLED WITH 3" SOUND BATT. INSULATION,

FULL HT.

L. CAULK ALL JOINTS BETWEEN DISSIMILAR MATERIALS ON WALLS SCHEDULED TO

BE PAINTED.

M. CAULK ALL AROUND NEW DOOR AND WINDOW FRAMES, EA. SIDE.

N. PROVIDE ADDITIONAL AC LAY-IN CEILING GRID "T'S" AS REQUIRED FOR

MECHANICAL DIFFUSER AND GRILL INSTALLATION.

O. ALL FINISHED WOOD TO BE STAINED AND VANRISHED UNLESS OTHERWISE

NOTED.

P. FINISHED WOOD TO BE PAINTED SHALL BE POPLAR.  FINISHED WOOD STAINED &

SEALED (S&S) TO BE MAPLE.

Q. PROVIDE 'J' TRIM AND CAULK JOINT AT ALL GYP. BD. EGES AGAINST MASONRY

WALLS & ADJACENT TO DISSIMILAR MATERIALS.

R. ALL WOOD DOORS SHALL BE PRE-FINISHED.  REFER TO OPENING SCHEDULE.

S. WOOD TRIM SHALL BE PAINTED THE SAME COLOR AS THE ADJACENT WALLS WITH

A SEMI-GLOSS FINISH. UNLESS NOTED OTHERWISE.

T. ANY WAINSCOT INDICATED ON THE ROOM FINISH SCHEDULE SHALL APPLY TO ALL

WALLS IN THE ROOM, EXEPT WHERE THERE IS EXISTING WAINSCOT.


