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ROOM FINISH SCHEDULE

NO. ROOM FLOOR BASE WAINS
WALLS

MAT FINISH

CEILING

MAT. FINISH
WOOD METAL KEYNOTE REMARKS

M118A LOCKER ROOM ERF 6" CV RBR ~~
CMU / GYP.

BD.-2
PNT-2, PNT-8 ACT-2 ~~

STAIN &

SEAL
PNT-5 3

M100

M101

M102

M103

M104

M105

M106

M107

M108A

M108B

M108C

M109

M110

M111A

M111B

M111C

M112

M113

M114

M115

M116

FOYER

CLOSET

CLOSET

WALL STOR.

FELLOWSHIP HALL

CORR

WOMEN

MEN

KITCHEN

EQUIPMENT

DIETITIAN

CORRIDOR

STORAGE

YOUTH

CLOSET

CLOSET

OFFICE

CORRIDOR

WOMEN

MEN

CUSTODIAN

*

*

*

*

*

*

*

*

*

*

*

VCT-1

EXISTING S.

CONC.

CPT-1/VCT-1

*

*

*

CPT-2

VCT-1

EXISTING P.

TILE

EXISTING

CMT TILE

VCT-1

*

*

*

*

*

*

*

*

*

*

*

4" CV RBR

4" CV RBR

4" CV RBR

*

*

4" CV RBR

4" CV RBR

P. TILE-4

P. TILE-4

4" CV RBR

*

*

*

*

*

*

*

*

*

*

*

~~

*FRP

~~

~~

~~

~~

~~

P. TILE-4, P.

TILE-5*

P.TILE-4, P.

TILE-5*

~~

*

*

*

*

*

*

*

*

*

*

*

GYP. BD.-2

GYP. BD.-1

GYP. BD-1

*

*

GYP. BD.-1

GYP. BD.-2

GP. BD.-3

GYP. BD.-3

GYP. BD-3

*

*

*

*

*

*

*

*

*

*

*

PNT-1

PNT-1

PNT-1, PNT-4,

PNT-9

~~

~~

PNT-1

PNT-1

PNT-1

PNT-1

PNT-1

*

*

*

*

*

*

*

*

*

*

*

ACT-1

ACT-1

ACT-1

*

*

GYP. BD.-1

ACT-1

ACT-2

ACT-2

ACT-1

*

*

*

*

*

*

*

*

*

*

*

~~

~~

~~

~~

~~

PNT-7

~~

~~

~~

~~

*

*

*

*

*

*

*

*

*

*

*

~~

**PNT-1

~~

~~

~~

~~

~~

~~

~~

~~

*

*

*

*

*

*

*

*

*

*

*

PNT-5

~~

PNT-5

~~

~~

PNT-5

PNT-5

PNT-5

PNT-5

PNT-5

3

1,6

3

3

3

3

*NOT IN CONTRACT

*NOT IN CONTRACT

*NOT IN CONTRACT

*NOT IN CONTRACT

*NOT IN CONTRACT

*NOT IN CONTRACT

*NOT IN CONTRACT

*NOT IN CONTRACT

*NOT IN CONTRACT

*NOT IN CONTRACT

*NOT IN CONTRACT

*8'-0" HIGH WAINSCOT **PAINT ANY WOOD

TRIM TO MATCH ADJ. WALL COLOR IN A

HIGH GLOSS FINISH

*VCT ACCENT COLORS: VCT-4, VCT-5

*EXISTING TO REMAIN

*EXISTING TO REMAIN

*WAINSCOT TO 6'-0" A.F.F. W/ P. TILE-2

ACCENT BAND

*WAINSCOT TO 6'-0" A.F.F. W/ P. TILE-2

ACCENT BAND

M119A LOCKER ROOM ERF 6" CV RBR ~~
CMU / GYP.

BD.-2
PNT-2, PNT-8 ACT-2 ~~

STAIN &

SEAL
PNT-5 3

M119B

M119C

TOILETS

SHOWER

EXISTING TILE

*

P. TILE-4

*

P. TILE-4, P.

TILE-5*

*

EXISTING CMU /

GYP. BD.-2

*

PNT-8, PNT-2

*

ACT-2**

ACT-2**

~~

~~

~~

~~

~~

~~

3

*WAINSCOT TO 6'-0" A.F.F. W/ P. TILE-2

ACCENT BAND **INSTALL NEW TILE IN

EXISTING GRID (PAINT GRID GLOSS WHITE)

*EXISTING TO REMAIN **WAINSCOT TO 6'-0"

A.F.F. W/ P. TILE-2 ACCENT BAND

M119D VEST. ERF 6" CV RBR ~~
CMU / GYP.

BD.-2
PNT-8, PNT-2 ACT-1 ~~ ~~ PNT-5 3

M120A

M120B

M121

VEST.

PE STORAGE

COACH OFFICE

VCT-1

EXISTING S.

CONC.

CPT-2

4" CV RBR

4" CV RBR

4" CV RBR

~~

~~

~~

*CMU / GYP.

BD.-2

*CMU / GYP.

BD.-2

CMU / GYP.

BD.-1

PNT-8, PNT-2

PNT-8, PNT-2

PNT-1

ACT-1

ACT-1

ACT-1

~~

~~

~~

~~

~~

~~

PNT-5

PNT-5

PNT-5

3

3

3

*EXISTING CMU, PREP FOR NEW FINISH

*EXISTING CMU, PREP FOR NEW FINISH

M122 LOBBY VCT-1 4" CV RBR ~~ GYP. BD.-2 PNT-1 ACT-1 ~~ ~~ PNT-5 3,5

M124A

M124B

M124C

M125A

M125B

M126A

M126B

M127

M128A

LOBBY

STORAGE

STORAGE

LOBBY

CLOSET

WEIGHT ROOM

BALL ROOM

LOBBY

STAGE

EXISTING

EXISTING

EXISTING

VCT-1**

VCT-1**

RBR SF

*

VCT-1**

*

3" P. TILE*

3" P. TILE*

3" P. TILE*

4" CV RBR

4" CV RBR

4" CV RBR

*

4" CV RBR

*

~~

~~

~~

~~

~~

~~

*

~~

*

GYP. BD.-2

GYP. BD.-2

GYP. BD.-2

*

*

*

*

*

*

PNT-1

PNT-1

PNT-1

PNT-8

*

*

*

PNT-8

*

GYP. BD.-1 /

ACT-1

ACT-1

ACT-1

*

*

*

*

*

*

PNT-7

~~

~~

*

*

*

*

*

*

~~

~~

~~

~~

~~

~~

*

~~

*

PNT-5

PNT-5

PNT-5

PNT-5

~~

~~

*

PNT-5

*

3

3

3

6

6

6

*MATCH EXISTING FLOOR TILE

*MATCH EXISTING FLOOR TILE

*MATCH EXISTING FLOOR TILE

*EXISTING TO REMAIN **VCT ACCENT

COLORS: VCT-3, VCT-6

*EXISTING TO REMAIN **VCT ACCENT

COLORS: VCT-3, VCT-6

*NOT IN CONTRACT

*EXISTING TO REMAIN **VCT ACCENT

COLORS: VCT-3, VCT-6

*EXISTING TO REMAIN

ROOM FINISH SCHEDULE

NO. ROOM FLOOR BASE WAINS
WALLS

MAT FINISH

CEILING

MAT. FINISH
WOOD METAL KEYNOTE REMARKS

M129

M130

STORAGE

STORAGE

*

*

*

*

*

*

*

*

*

*

*

*

*

*

*

*

*

*

*EXISTING TO REMAIN

*EXISTING TO REMAIN

M117 REFEREE ERF 4" ERF ~~ GYP. BD-3 PNT-1 ACT-2 ~~ ~~ PNT-5 3
EXISTING FIBERGLASS SHOWER SHELL TO

REMAIN

M118C

M118D

M118E

TOILETS

SHOWER

SHOWER

**EXISTING

CMT

CMT

**CMTB

CMTB

CMTB

P. TILE-4,

P.TILE-5*

P.TILE-4,

P.TILE-5*

P.TILE-4,

P.TILE-5*

CMU / GYP.

BD.-2

CMU

CMU

PNT-8, PNT-2

PNT-8

PNT-8

ACT-2

ACT-2

ACT-2

~~

~~

~~

~~

~~

~~

PNT-5

~~

~~

3

*WAINSCOT TO 6'-0" A.F.F. W/ P. TILE-2

ACCENT BAND AT TOILET WET WALL

**REPAIR EXISING FLOOR AT NEW WALLS

*WAINSCOT TO 6'-0" A.F.F. W/ P. TILE-2

ACCENT BAND

*WAINSCOT TO 6'-0" A.F.F. W/ P. TILE-2

ACCENT BAND

M119A LOCKER ROOM ERF 4" ERF ~~
CMU / GYP.

BD.-2
PNT-2, PNT-8 ACT-2 ~~

STAIN &

SEAL
PNT-5 3

M119C

M119D

TOILETS

SHOWER

EXISTING

CMT

CMT

EXISTING

CMTB

P. TILE-4, P.

TILE-5

P. TILE-4, P.

TILE-5*

EXISTING CMU/

GYP. BD.-2

CMU

PNT-8, PNT-2

PNT-8

ACT-2

ACT-2

~~

~~

~~

~~

~~

~~

3
*WAINSCOT TO 6'-0" A.F.F. W/ P. TILE-2

ACCENT BAND AT TOILET WET WALL

*WAINSCOT TO 6'-0" A.F.F. W/ P. TILE-2

ACCENT BAND

M119E

M120

SHOWER

COACH OFFICE

CMT

CPT-2

CMTB

4" CV RBR

P. TILE-4, P.

TILE-5*

~~

CMU

GYP. BD.-1 /

CMU

PNT-8

PNT-2, PNT-8

ACT-2

ACT-1

~~

~~

~~

~~

~~

PNT-5

*WAINSCOT TO 6'-0" A.F.F. W/ P. TILE-2

ACCENT BAND

M121 OPEN OFFICE CPT-2 4" CV RBR ~~
GYP. BD.-1 /

CMU
PNT-2, PNT-8 ACT-1 ~~ ~~ PNT-5

M123A GYMNASIUM WD 4" V RBR ~~ GYP. BD.-2
PNT-1 (ALL

WALLS)
VINYL* ~~ S&S, PNT-5 PNT-5 3

*PROVIDE AND INSTALL NEW R-19 UNFACED

INSUL. BETWEEN PURLINS AND NEW VINYL

LINER SYSTEM.
*S&S NEW GYM FLOOR SYSTEM, PAINT

M123B

M123C

DAY STOR.

PE STORAGE

CPT-1

VCT-2

4" CV RBR

4" CV RBR

~~

~~

GYP. BD.-2

GYP. BD.-2 /

CMU

PNT-1

PNT-2, PNT-8

ACT-1

ACT-1

~~

~~

*

~~

PNT-5

PNT-5

3

6

12'-0" A.F.F.

*REFER TO CASEWORK ELEVATIONS FOR

FINISH

VCT ACCENT COLORS:  VCT-3, VCT-4

M128A STAGE VCT-2 4" CV RBR ~~ * PNT-1 ACT-2 ~~ **PNT ~~ 4
*EXISTING TO REMAIN **WOOD PAINT

FINISH TO MATCH ADJACENT WALL

M128B STAIR VCT-2 4" CV RBR ~~ *GYP. BD.-2 PNT-1 EXISTING ~~ **PNT ~~ 8
*EXISTING TO REMAIN **WOOD PNT FINISH

TO MATCH ADJACENT WALL

M128C STAIR VCT-2 4" CV RBR ~~ *GYP. BD.-2 PNT-1 EXISTING ~~ **PNT ~~ 8
*EXISTING TO REMAIN **WOOD PNT FINISH

TO MATCH ADJACENT WALL

M118B SECURE STOR. S. CONC. 4" CV RBR ~~ CMU PNT-8 ACT-1 ~~ ~~ PNT-5 3

*WAINSCOT TO 6'-0" A.F.F. W/ P. TILE-2

M119B SECURE STORAGE S. CONC. 4" CV RBR ~~
CMU / GP. BD.-

2
PNT-8, PNT-2 ACT-1 ~~ ~~ PNT-5 3

*WAINSCOT TO 6'-0" A.F.F. W/ P. TILE-2

M118A LOCKER ROOM ERF 4" ERF ~~
CMU / GYP.

BD.-2
PNT-2, PNT-8 ACT-2 ~~

STAIN &

SEAL
PNT-5 3

M122 LOBBY VCT-1 4" CV RBR ~~ GYP. BD.-2 PNT-1 ACT-1 ~~ ~~ PNT-5 3,5 REFER TO PLAN FOR SMALLER SIZE

*PROVIDE AND INSTALL NEW R-19 UNFACED

M117 REFEREE EXISTING 6" CV RBR ~~ GYP. BD-3 PNT-1 ACT-2 ~~ ~~ PNT-5 3
EXISTING FIBERGLASS SHOWER SHELL TO

REMAIN

M118B

M118C

TOILETS

SHOWERS

EXISTING TILE

*

P. TILE-4

*

P. TILE-4,

P.TILE-5*

*

EXISTING CMU /

GYP. BD.-2

*

PNT-8, PNT-2

*

ACT-2**

ACT-2**

~~

~~

~~

~~

~~

~~

3

*WAINSCOT TO 6'-0" A.F.F. W/ P. TILE-2

ACCENT BAND **INSTALL NEW TILE IN

EXISTING GRID (PAINT GRID GLOSS WHITE)

*EXISTING TO REMAIN **WAINSCOT TO 6'-0"

A.F.F. W/ P. TILE-2 ACCENT BAND

*WAINSCOT TO 6'-0" A.F.F. W/ P. TILE-2

M123A GYMNASIUM WD* 4" CV RBR ~~ GYP. BD.-2**
PNT-1 (ALL

WALLS)
EXISTING ~~ PNT-5 PNT-5 3

LINER SYSTEM.
*S&S NEW GYM FLOOR SYSTEM, PAINT

LINES AS SHOWN ON PLAN **GYP. BD TO

12'-0" A.F.F.

M128B STAIR * * * * * * * * * *EXISTING TO REMAIN

M128C STAIR * * * * * * * * * *EXISTING TO REMAIN

 1

 1

NOT TO SCALE

1

EPOXY RESIN

COVED BASE DETAIL
A604

RFS ABBREVIATIONS
ACT  2X2 ACOUSTIC LAY-IN CEILING TILE

P. TILE  PORCELAIN TILE

VCT  VINYL COMPOSITION TILE

LVT  LUXURY VINYL TILE FLOORING

S. CONC SEALED CONCRETE

CPT  CARPET TILE

WD  WOOD GYM FLOOR SYSTEM (SEE DTL 1/A302)

RBR SF  RUBBER SPORTS FLOOR

CMT  CERAMIC MOSAIC TILE

CMTB  CERAMIC MOSAIC TILE BASE

ERF  EPOXY RESIN FLOORING

3" P.TILE  3"  PORCELAIN BASE

VRBR  VENTED RUBBER BASE

CV. RBR  COVED RUBBER BASE

CWB  CONTOURED VINYL WALL BASE

WD BASE WOODASE TRIM

PNT  PAINT

GYP. BD. GYPSUM WALLBOARD

FRP FIBERGLASS REINFORCED PANEL

GENERAL NOTES:
A. REFER TO INTERIOR ELEVATIONS (SHEETS A5XX) FOR CASEWORK FINISHES.

B. ALL INTERIOR GYPSUM BOARD WALLS SHALL BE A SMOOTH LEVEL 4 FINISH

UNLESS NOTED OTHERWISE ON THE RFS, W/ (1) PRIMER COAT AND (2) FINISH

COATS.  ALL BATHROOM WALLS TO RECEIVE SEMI-GLOSS FINISH.  ALL OTHER

WALLS SHALL RECEIVE AN EGGSHELL FINISH.

C. ALL CEILINGS SHALL HAVE A SMOOTH FINISH AND PAINT WITH (1) PRIMER COAT

AND (2) FINISH COATS.

D. ALL EXPOSED DRYWALL SURFACES SHALL BE PAINTED WITH (1) COAT OF PRIMER

AND (2) FINISH COATS OF LATEX PAINT ON INTERIOR, AND ACRYLIC ON THE

EXTERIOR.

E. ALL EXPOSED MTL IS TO BE PAINTED IN ROOMS SCHEDULED TO BE PAINTED.

EXPOSED MTL INCLUDES, BUT IS NOT LIMITED TO HOLLOW MTL DOORS AND

FRAMES, HANDRAILS, DUCTWORK, PIPING, RAILINGS, STAIR STRINGERS, EXPOSED

STEEL JOISTS, CONDUIT, STEEL DECK AND LINTELS.  COORD. W/ ELEC., MECH.,

AND PLUMBING CONTRACTOR.

F. ALL MASONRY WALLS SCHEDULED TO BE PAINTED SHALL BE PAINTED W/ EPOXY

PAINT.

G. PROVIDE BULLNOSE BLOCK FOR ALL EXPOSED OUTSIDE CORNERS (TYP.)

H. PROVIDE AND INSTALL VINYL TRANSITION STRIP AND METAL TRACK WHERE NEW

FLOORS TERMINATE AND BETWEEN DISSIMILAR FLOORING MATERIALS.

J. ALL GYPSUM BOARD TO BE 5/8" TYPE 'X' UNLESS OTHERWISE NOTED.

K. ALL NEW MTL STUD PARTITIONS TO BE FILLED WITH 3" SOUND BATT. INSULATION,

FULL HT.

L. CAULK ALL JOINTS BETWEEN DISSIMILAR MATERIALS ON WALLS SCHEDULED TO

BE PAINTED.

M. CAULK ALL AROUND NEW DOOR AND WINDOW FRAMES, EA. SIDE.

N. PROVIDE ADDITIONAL AC LAY-IN CEILING GRID "T'S" AS REQUIRED FOR

MECHANICAL DIFFUSER AND GRILL INSTALLATION.

O. ALL FINISHED WOOD TO BE STAINED AND VANRISHED UNLESS OTHERWISE

NOTED.

P. FINISHED WOOD TO BE PAINTED SHALL BE POPLAR.  FINISHED WOOD STAINED &

SEALED (S&S) TO BE MAPLE.

Q. PROVIDE 'J' TRIM AND CAULK JOINT AT ALL GYP. BD. EGES AGAINST MASONRY

WALLS & ADJACENT TO DISSIMILAR MATERIALS.

R. ALL WOOD DOORS SHALL BE PRE-FINISHED.  REFER TO OPENING SCHEDULE.

S. WOOD TRIM SHALL BE PAINTED THE SAME COLOR AS THE ADJACENT WALLS WITH

A SEMI-GLOSS FINISH. UNLESS NOTED OTHERWISE.

T. ANY WAINSCOT INDICATED ON THE ROOM FINISH SCHEDULE SHALL APPLY TO ALL

WALLS IN THE ROOM, EXEPT WHERE THERE IS EXISTING WAINSCOT.

1. PROVIDE ACCENT WALL COLOR THIS ROOM, REFER TO FLOOR PLAN SHEETS

A1XX FOR LOCATIONS.

2. PROVIDE 12" SOLID CARPET BORDER

3. GYP. BOARD WALLS IN THIS ROOM SHALL HAVE A KNOCK DOWN TEXTURE

FINISH.

4. ROOM SHALL RECEIVE A TWO COLOR VCT ACCENT BORDER.

5.  ROOM SHALL RECEIVE A SINGLE COLOR VCT BORDER.

6.  BLEND ACCENT VCT COLORS TO 20% OF THE TOTAL FIELD.

7. SCRAPE EXISTING POPCORN CEILING TEXTURE, PREP FOR SMOOTH CEILING

FINISH AND PAINT.

8. PROVIDE RUBBER TREADS AND RISERS AT THE STAIRS.  (JOHNSONITE

CUBIS TEXTURE OR APPROVED EQUAL)

9. PROVIDE CROWN MOLDING CROWN-1, REFER TO TRIM DETAIL 1/A603.

10. PROVIDE CROWN MOLDING CROWN-2, REFER TO TRIM DETAIL 1/A603.

RFS KEYNOTES

MESHAW BUILDING 'BASE BID'

MESHAW BUILDING ALTERNATE 'M-2'

MESHAW BUILDING ALTERNATE 'M-3'

1 03.19.19 CONTRACTOR CLARIFICATIONS


